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SECTION 1  INTRODUCTION 
J.B. Anderson Land Use Planning is pleased to present this proposal to the City of Merced for 

the preparation of CEQA compliance documents for a project known as the M Street 

Annexation, located in Merced County, directly abutting City of Merced City Limits (hereinafter 

referred to as the “Proposed Project”).   

The Proposed Project generally consists of the annexation of 37.01-acres into the City of 

Merced. The Annexation Area is composed of eight (8) parcels totaling 37.01 acres. The existing 

General Plan Land Use Designation for the Project Area is Commercial Office (CO), High Density 

(HD) and Open Space/Park Recreation (OS). The Annexation area will be Pre-Zoned as 

Commercial Office (CO), High Density Residential (R-4), and Open Space (OS), which correspond 

with their respective General Plan Land Use Designation.  

The City of Merced is requesting proposals for the CEQA compliance documents and is 

requesting the selected Consultant Team to prepare the Initial Study/Negative Declaration, 

prepare the Mitigation Monitoring and Reporting Program, and attend Public Hearings with the 

City of Merced Planning Commission, City Council, as well as Merced LAFCO.   

For this Proposal, the contact information for J.B. Anderson Land Use Planning is as follows: 

 

Project Manager: 

Mark Niskanen, Vice President 

mark@jbandersonplanning.com 

139 S. Stockton Avenue 

Ripon, California 95366 

Telephone: (209) 599-8377 
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For the purposes of organization, this Proposal is presented in the following sections: 

 

Section 1, Introduction:  

This Section provides the City of Merced with a description of how this Proposal is organized, as 

well as to provide experience of the Project Manager and the J.B. Anderson Land Use Planning 

Team. 

 

Section 2, Project Understanding:   

This Section provides the City of Merced with a description of our Firm’s understanding and 

recommended CEQA approach of the Project. 

 

Section 3, Scope of Work:   

This Section provides the City of Merced with a description of the Scope of Work associated 

with preparing the Project’s CEQA compliance documents and associated Technical Studies. 

 

Section 4, Project Schedule:   

This Section provides the City of Merced with a Project Schedule that corresponds to the Scope 

of Work in Section 3. 

 

Section 5, Statement of Qualifications:   

This Section provides the City of Merced with a Statement of Qualifications, including Project 

Team resumes, and our firm’s qualifications to complete CEQA Compliance Processing.     

 

ATTACHMENT 3 - Page 14



SECTION 2  PROJECT UNDERSTANDING  
J.B. Anderson Land Use Planning (JBAP) is pleased to present this proposal to the City of Merced 

for the preparation of CEQA compliance documents for the Proposed Project.   

 

The Applicant, Benchmark Engineering, has submitted an Application for Annexation and Pre-

Zone to the City of Merced to allow for the Annexation of the project area into the City of 

Merced.  The Proposed Project generally consists of the annexation of 37.01-acres into the City 

of Merced in an unincorporated area of Merced County which directly abuts City of Merced City 

Limits.  The City’s General Plan designates the project site for Commercial Office (CO), High 

Density (HD), and Open Space/Park Recreation (OS).  At this time, the Proposed Project does 

not include a specific development request, which may change based upon future discussions 

with City staff and Merced LAFCo staff.  As part of the Proposed Project’s Initial Study, a Project 

Description will be prepared based upon the realistic capacity of development within the 

Proposed Project site in accordance with General Plan land use densities and the development 

standards of the City’s Zoning Ordinance.   

 

Our Firm also understands that the Applicant has engaged various Technical Studies associated 

with the Proposed Project, including Traffic, Biological Resources, and the like.  Our Firm will 

work with the Applicant and Benchmark Engineering to ensure each of the Technical Studies 

prepared for the Proposed Project are completed to supplement the Proposed Project’s CEQA 

analysis. 

 

The Proposed Project site is bounded by vacant land to the north and east, Bellevue Road to the 

south, and a single-family ranchette and vacant land to the west.  Below is the Annexation 

Exhibit for the Project Area: 
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Annexation Area 
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SECTION 3  SCOPE OF WORK 

The Scope of Work presented below provides the tasks necessary to prepare the Proposed 

Project’s Initial Study and CEQA Compliance documents. 
 

Task 1 

PROJECT KICK-OFF MEETING AND BACKGROUND RESEARCH 

J.B. Anderson Land Use Planning (JBAP) staff shall coordinate with the City of Merced to 

schedule and attend a Project Kick-Off Meeting.  Said Meeting is suggested to discuss the 

various Proposed Project components, with follow up on project schedule, milestones, etc.  

JBAP staff shall also coordinate a meeting with the City of Merced staff to discuss various 

Proposed Project components, including applicable Technical Studies for the Proposed Project.  

Background Research:  Part of this task shall also include background information and research. 

Various documents, most notably the City’s General Plan and EIR, the Proposed Project’s Land 

Use Application package, written correspondence from City Departments and Outside Agencies, 

and the Proposed Project’s Technical Studies shall be reviewed in preparation of the Project 

Description and CEQA analysis.   

Deliverables: Meeting Minutes of the Project Kick-Off Meeting shall be provided via email.    

Meetings: One (1) Project Kick-Off Meeting. 

Task 2 

PROJECT DESCRIPTION 

Upon completion of the Project’s Kick-Off Meeting and Background Research, JBAP staff shall 

prepare the Project Description, which will be included as part of the Project’s CEQA 

compliance documents.  A Draft Project Description will be submitted to the City of Merced for 

review and comment prior to submittal to the City of Merced.  Upon review, any comments 

received by City staff will be incorporated, and the Project Description will be finalized.   

Deliverables: An electronic copy of the Draft and Final Project Description provided via email.  

Meetings: There are no meetings anticipated for this task.  Phone and email 

communication may be required for this task. 
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Task 3 

INITIAL STUDY  

JBAP staff shall initiate and prepare the Proposed Project’s Initial Study.  The Proposed Project’s 

Initial Study shall be prepared in accordance with Section 15603 of the CEQA Guidelines.   

The format of the Initial Study shall follow Appendix G of the CEQA Guidelines, unless otherwise 

directed based on discussions with the City of Merced.   

The Initial Study shall consist of the following: 

1. Background 

2. Sources 

3. Environmental Factors Potentially Affected 

4. Determination 

5. Summary of Mitigation Measures 

6. Background and Introduction 

7. Project Description 

8. Environmental Evaluation 

9. Appendices 

Administrative and Public Review Draft IS/MND:  JBAP staff shall first prepare an Administrative 

Review Draft Initial Study/Mitigated Negative Declaration for review by the City of Merced.  The 

City staff shall be provided up to ten (10) hard copies and one (1) electronic copy for review and 

comment.  Upon review and comment, JBAP staff shall incorporate comments from the City 

and prepare the Public Review Draft Initial Study/Mitigated Negative Declaration (IS/MND). 
 

It is anticipated that City of Merced will be responsible for distributing the Public Review Draft 

IS/MND and JBAP will prepare the Notice of Intent for City staff review, and the City of Merced 

will distribute the NOI. 

Deliverables:  Five (5) Hard Copies and one (1) electronic copy each of the Administrative Draft 

Initial Study/Mitigated Negative Declaration.  Twenty (20) hard copies, one (1) 

electronic copy, and fifty (50) copies on disk of the Public Review Draft Initial 

Study/Mitigated Negative Declaration. 

Meetings: There are no meetings anticipated for this task.  However, conference calls may 

be warranted to conduct discussions on the Project’s IS/MND. 
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Task 4 

PUBLIC REVIEW PERIOD 

Once the 30-day Public Review period has closed, JBAP staff shall collect, and review comments 

received.  For the purposes of this task, it is not anticipated that the Project’s Mitigated 

Negative Declaration will be required to be re-circulated for public review based on the level 

and type of public comments received.   

Deliverables: If necessary, documentation providing Response to Comment Letters. 

Meetings: There are no meetings anticipated for this task.  

Task 5 

FINALIZE MITIGATED NEGATIVE DECLARATION AND MITIGATION MONITORING AND REPORTING 

PROGRAM 

JBAP shall prepare the Project’s Mitigation Monitoring and Reporting Program in accordance 

with Sections 15074(d) and 15097 of the CEQA Guidelines. A Draft Mitigation and Monitoring 

Reporting Program (MMRP) shall be submitted to City staff for review and comment. Upon 

review, JBAP staff shall finalize the Project’s IS/MND and Mitigation Monitoring Program and 

include it as part of the Project’s Administrative Record.  

Deliverables: JBAP will prove twenty (20) hard copies and twenty (20) electronic copies on 

CD’s of the MMRP and Final IS/MND. 

Meetings: There are no meetings anticipated for this task. 

Task 6 

PUBLIC HEARINGS AND NOTICE OF DETERMINATION 

Depending upon the CEQA determination made in Task 5, JBAP staff shall coordinate with City 

staff to allow for approval of the Project’s MND, and the preparation and filing of the Project’s 

Notice of Determination. This task also assumes JBAP staff will attend the Planning Commission, 

City Council, and Merced LAFCO (if needed) Public Hearings.  

This task may also include preparation and filing of the Project’s Notice of Determination (NOD) 

in accordance with Section 15075 of the CEQA Guidelines.  The Project’s NOD shall be filed with 

the State Office of Planning and Research (OPR) and Merced County Clerk’s Office within five 

(5) days of certification of the Project’s CEQA compliance document.  We understand City staff 

will be responsible for posting the NOD with the Merced County Clerk Recorder’s Office. 

Applicant is responsible for all associated fees. 

Deliverables: Copies of the Project’s Notice of Determination. 
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Meetings: One (1) Public Hearing each at the Planning Commission, City Council and 

Merced County LAFCO.  
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ASSUMPTIONS 

1. J.B Anderson Land Use Planning distributes Invoices on the 1st of each Month.   

2. Based on comments from City staff, JBAP shall coordinate separate Proposals for each 

technical study that is required to support the CEQA document. (if necessary) 

3. If applicable, a ten (10) percent administrative charge is added to the administering of 

the Proposed Project’s Technical Studies. 

4. It is assumed that the Client will provide the relevant Technical Studies needed as part of 

the Proposed Project’s CEQA analysis.  

5. It is assumed that City staff will be responsible for all public noticing, distribution, and 

preparation of staff reports for the Project. 

6. This proposal shall remain valid for a period of 90 calendar days from the date of 

submittal. 

7. J.B. Anderson Land Use Planning has the necessary experience, knowledge, abilities, 

skills, and resources to satisfactorily finance and complete this Proposed Project. 
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SECTION 4  PROJECT SCHEDULE  
The following Project Schedule/Timeline assumes that the CEQA analysis for the Project shall 

begin upon receiving a Notice to Proceed in June of 2021.  The Project Schedule also does not 

consider the timing of the Proposed Project’s Technical Studies.  Upon receipt of a Notice of 

Proceed, our Firm will work with City of Merced and Benchmark Engineering to understand the 

timing of these Technical Studies, which will then allow us to refine the schedule presented 

below. 

 

Many of these tasks can run concurrently and one should not assume a total processing 

timeline simple by adding the timeline intervals. 

 

TASK DESCRIPTION TIMELINE** 

1 Project Kick-Off Meeting and Background 

Research 

June 2021 

2 Project Description June/July 2021 

3 Initial Study / Proposed Mitigated Negative 

Declaration 

July/August 2021 

4 Public Review* August 2021 

5 Mitigation Monitoring and Reporting Program September 2021 

6 Public Hearings and Notice of Determination To Be Determined by City 

staff 

 
*Includes 30-day Public Review Period as required by CEQA. 

**Time subject to change based on forthcoming meetings with City staff to determine the scope of any Technical 

Studies required for the Proposed Project.  
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SECTION 5  COST ESTIMATE  
The following Cost Proposal has been prepared based on our understanding of the Project and the 

tasks described above: 

 

 

President 

Vice 

President

Associate 

Planner

Assistant 

Planner

Admin 

Assistant

$220 $192 $126 $93 $66

Cost

TASK 1
Project Kick-Off Meeting and 

Background Research
0 6 2 6 0

$1,962.00

TASK 2 Project Description 1 10 4 6 0
$3,202.00

TASK 4 Initial Study 6 20 32 32 16
$13,224.00

TASK 5 Public Review 0 4 4 4 0
$1,644.00

TASK 6
Mitigation Monitoring and Reporting 

Program
1 2 4 6 4

$1,930.00

TASK 7
Public Hearings and Notice of 

Determination
0 6 2 6 0

$1,962.00

Sub-Total of Tasks 8 48 48 60 20 $23,924.00

$5,000.00

$28,924.00TOTAL ESTIMATE  (NOT TO EXCEED)

 Stonefield Homes - M Street Annexation -

CEQA Project April 2021

Hours

Hourly Rate

Task

Administrative Expenses (i.e. Mileage, Copies, 

Project Administration).  
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SECTION 6  STATEMENT OF QUALIFICATIONS  

J.B. Anderson Land Use Planning is a full-service Land Use and Environmental Planning Firm 

Located in Ripon, California. Established in 1993, J.B. Anderson Land Use Planning has provided 

Land Use and Environmental Planning services in California through a host of Public Agencies 

and Municipalities. J.B. Anderson Land Use Planning Office is located at the following address: 

139 S. Stockton Avenue, Ripon, California, 95366. All professional Land Use and Environmental 

Planning Services are provided from this office. 

 

J.B. Anderson Land Use Planning has provided Land Use and Environmental Planning Services in 

various jurisdictions within the Central Valley and Sierra Nevada Foothills, including, Stanislaus, 

San Joaquin, Calaveras, Merced, Madera, Tuolumne, and Mariposa Counties. As a value-added 

component, our Firm offers clients a wide range of Land Use and Environmental Planning 

Services. We provide short and long-range Land Use Planning and Environmental services on 

Projects ranging from Public Works Improvements, Conditional Use Permits, to multi acre 

Master or Community Plans. 

 

Our firm supports a highly educated and experienced staff with experience in Land Use 

Planning, Land Management, and environmental review and compliance in accordance with the 

California Environmental Quality Act (CEQA) and National Environmental Policy Act (NEPA). 

Continuity and knowledge earmarks our work for a positive humanitarian approach to growth 

and development in each jurisdiction we have the opportunity to provide our expertise in. 

 

SERVICES AND AREAS OF EXPERTISE 

 

PUBLIC POLICY OF CURRENT AND ADVANCED PLANNING 

• Housing Elements 

• AB 170 – Air Quality Elements 

• AB 32 Compliance 

• SB 375 Compliance 

• Zoning Ordinance Amendments 

• Specific Plans 

• Community Plans 

• Municipal Services Reviews 

• Conditional Use Permits 

• Variance Applications 
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CONTACT STAFF SERVICES 

• Project Management and staffing for Current and Advanced Planning Projects 

• staff Reports 

• Public Outreach Programs 

• Planning Commission/City Council Presentations 

 

ENVIRONMENTAL PLANNING 

• CEQA/NEPA Compliance Documents 

• Technical Peer Review Assistance 

• Air Quality Modeling and Permitting 

• Green House Gas Emissions Evaluation 
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KEY PERSONNEL 
 

John B. Anderson – President 

 

Mr. Anderson holds a Bachelor of Science degree in National Resource 

Planning and B.A. in Geography with an emphasis in Cartography from 

Humboldt State University – Arcata, California. Mr. Anderson has extensive 

knowledge and understanding of the California Environmental Quality Act 

(CEQA), California Zoning and Development Laws, Surface Mining and 

Reclamation Act (SMARA), California Subdivision Map Act, Williamson Act, and 

California Government Code as well as over 29-years of experience in public 

and private sector planning. Mr. Anderson’s experience is with preparation of Budgets, 

Investigation of planning regulations for Applications of planning regulations for current 

planning projects and on-going monitoring of legislative issues. 

 

Employment History: 

 

1993 to Present  J.B. Anderson Land Use Planning - President 

1990-1993   Anderson Home - Forward Planner  

1988-1990   Stanislaus County - Associate Planner 

1984-1988   Tuolumne County - Planner III 

 

Special Experience: 

 

1990-1997   City of Ceres - Planning Commissioner (Chair for 2-terms) 

1993-1997   City of Waterford - Planning Director 

1997-1999   City of Livingston - Planning Director 

2012-2015   City of Riverbank - Community Development Director 
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Mark Niskanen – Vice President 
 

Mr. Niskanen holds a Bachelor’s Degree from San Diego State University in 

Public Administration, with an emphasis in City and Regional Planning.  With 

sixteen (16) years of professional planning experience in the Central Valley and 

Sierra Nevada Foothills, Mr. Niskanen is experienced and well versed in 

Federal, State, and Local Policies and Regulations related to land use 

development and environmental issues. 

 

As Vice President, Mr. Niskanen is responsible for Project Management, and has worked on a 

variety of public agency land use and environmental planning projects.  Currently, Mr. Niskanen 

serves as the Planning Manager for the City of Waterford and Contract Planner for the City of 

Oakdale.  In this role, Mr. Niskanen is responsible for managing and processing Current and 

Advanced Planning Applications and Projects, including Cannabis related Use Permits, Specific 

Plan Amendments, and Annexations. Mr. Niskanen has also successfully prepared General Plan 

Housing Elements for the County of Mariposa, and Cities of Livingston, Riverbank, and Oakdale, 

all of which were adopted and certified by the California Department of Housing and 

Community Development.  Mr. Niskanen has also prepared a variety of CEQA and NEPA 

documents, including Environmental Impact Reports, Negative Declarations, and NEPA 

compliance documents associated with Community Development Block Grant Projects.   

 

Employment History: 

 

2002 to Present  J.B. Anderson Land Use Planning – Vice President 

2001-2002   URS Corporation - Environmental Planner 

 

 

Special Experience: 

 

2015-Present   City of Waterford - Community Development Director 

2015-Present   City of Oakdale - City Planner 

2002-2004   American Planning Association – California Chapter, Central  

    Section Sub-Committee 
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David Niskanen – Associate Planner 
 

Mr. David Niskanen holds a Bachelor’s Degree from San Francisco State 

University in Urban Studies and Planning.  While at San Francisco State 

University, David worked on a variety of projects, including a Secondary 

Housing Survey and Report of the City of San Francisco for the San Francisco 

Planning Department.  David completed his internship with the City of 

Livingston and J. B. Anderson Land Use Planning and joined JBAP as an 

Assistant Planner at the end of 2013. In 2018, David was promoted to an 

Associate Planner at JBAP and is excited to continue his career as a planning professional.  

 

As an Associate Planner, Mr. Niskanen is responsible for project management for land use and 

environmental planning projects for public and private sector clients, including zoning 

documents, CEQA projects, and land use entitlement processing. His other skills include air 

quality modeling using the California Emissions Estimator Model (CalEEMod), project 

organization and management. He also has experience working as a staff planner for the Cities 

of Lathrop and Waterford.   

 

Employment History: 

 

2013 to Present  J. B. Anderson Land Use Planning – Associate Planner 

 

Special Experience: 

 

2015 to Present City of Lathrop and City of Waterford - Municipal Contract 

Planning and General Plan Housing Elements – 5th Cycle 
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Roman Acosta – Assistant Planner 

 

Mr. Roman Acosta holds a Master’s Degree in Public Administration 

(MPA) with an emphasis in public policy and political theory from 

Northern Arizona University. In addition to his MPA degree, he holds 

two (2) Bachelor’s degrees from Syracuse University in Political Science 

and Philosophy. Through various internships, including one with a 

federal congressional representative, Mr. Acosta is experienced in local 

public policy, and various governmental regulations. On top of his 

seven (7) years in advanced education he has completed various classes 

through the University of California – Davis  

Extension Land Use and Natural Resources Department including: Developing and Writing CEQA 

Documents; Redesigning the Zoning Ordinance; Writing for Engineer’s, Planners, and Policy 

Makers; Subdivision Map Act;  and Vested Rights, Vesting Maps, and Development Agreements. 

 

As an Assistant Planner, Mr. Acosta is responsible for many day-to-day planning related tasks.  

He has worked with a variety of public agencies, and has assited in the preparation of policy 

documents including Housing Element for the County of Mariposa, City of Waterford, and the 

City of Los Banos.  He provides support documentation and research analysis for his J.B. 

Anderson and Public Agency colleagues. 

 

Employment History: 

 

2016 to Present  J. B. Anderson Land Use Planning – Assistant Planner 

 

Special Experience: 

 

2020 to Present  City of Oakdale – staff Planner on-call 

2016 to February 2019  City of Riverbank - staff Planner on-call 
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REPRESENTATIVE PROJECT EXPERIENCE 

Per the Request for Proposal, the following provides a list and brief summary of our Firm’s 

representative project experience as it relates to preparing CEQA compliance documents.   

 

East F Street Corridor Specific Plan Amendment Supplemental Environmental Impact Report 

(EIR) 

On behalf of the City of Oakdale, JBAP has been engaged to prepare a Supplement to a 

previously certified EIR for the proposed East F Street Corridor Specific Plan Amendment.  The 

Proposed Project consists of a Specific Plan Amendment to amend various land use 

designations within a 187-acre Plan Area located in the eastern portion of the City of Oakdale 

(Stanislaus County).  The Supplement to the previously certified EIR analyzes environmental 

topics such as Aesthetics, Greenhouse Gas Emissions, Land Use and Planning, Noise, and 

Transportation/Traffic.  The Draft and Final EIR is anticipated to be certified by the City of 

Oakdale in Fall/Winter 2019.   

 

Contact: Mr. Bryan Whitemyer 

  City Manager 

  (209) 845-3572 

  bwhitemyer@ci.oakdale.ca.us 

 

River Pointe Subdivision Initial Study/Negative Declaration (IS/ND) 

On behalf of the City of Oakdale, JBAP prepared an IS/ND for a Project known as River Pointe in 

the City of Oakdale.  The River Pointe Subdivision consisted of a Rezone from R-A, Residential 

Agricultural to PD, Planned Development, Design Review, Tentative Parcel Map and a Vesting 

Tentative Subdivision Map to subdivide 4.98 acres into twenty-one (21) single-family residential 

lots and two (2) common lots: a 27,030 sq. ft. common area and a 4,742 sq. ft. landscape area.  

An existing residence and two (2) buildings are to remain on a 1.22 acre parcel.  The subdivision 

is planned to be private gated community with a HomeOwners Association (HOA) to manage 

the private streets and all common areas.  The Proposed Project was approved by the Oakdale 

City Council in June 2017. 

 

Contact: Mr. Bryan Whitemyer 

  City Manager 

  (209) 845-3572 

  bwhitemyer@ci.oakdale.ca.us 
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Oak Leaf Meadows Multi-Family Residential Project Initial Study/Negative Declaration 

(IS/ND) 

On behalf of the City of Oakdale, JBAP prepared an IS/ND for a Project known as the Oak Leaf 

Meadows Multi-Family Residential Project.  The Proposed Project consisted of a request by 

Visionary Home Builders of California for a General Plan Amendment and Rezone to allow for 

the development of fifty-six (56) multi-family residential units, a 5,000 square foot community 

center, tot lot and play area, and a day care/head start facility on a 3.29-acre site.  The project 

is proposed to accommodate lower income households and was approved by the Oakdale City 

Council in 2018. 

 

Contact: Mr. Bryan Whitemyer 

  City Manager 

  (209) 845-3572 

  bwhitemyer@ci.oakdale.ca.us 

 

Edgewater Estates Initial Study/Negative Declaration (IS/ND) 

On behalf of the City of Waterford, JBAP has been engaged to prepare an IS/ND for a single-

family residential subdivision in the City of Waterford known as Edgewater Estates.  The 

Edgewater Estates Subdivision consists of a Rezone and Subdivision Map to allow for the 

development of seventy-five (75) single-family residential lots.  The Proposed Project’s IS/ND 

was adopted by the City of Waterford in 2019. 

 

Contact: Mr. Mike Pitcock 

  City Manager 

  (209) 874-2328 

  mpitock@cityofwaterford.org  
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Nur Al-Huda Academy Commercial Site Plan Review Initial Study/Negative Declaration 

(IS/ND) 

On behalf of the City of Manteca, JBAP has been engaged by the City of Manteca Community 

Development Department to prepare an Initial Study/Negative Declaration for a project known 

as the Nur Al-Huda Academy, located in the City of Manteca.  JBAP staff is responsible for 

preparing the Proposed Project’s CEQA compliance documents in addition to the Indirect 

Source Review documents in compliance with the San Joaquin Valley Air Pollution Control 

District.  The Proposed Project was approved by the City’s Planning Commission in 2019. 

 

Contact: Ms. Mallorie Fenrich 

  Assistant Planner 

  (209) 456-8514 

mfenrich@ci.manteca.ca.us 
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FEE RATE SCHEDULE for Private Clients 

February 2021 

STAFF MEMBER TITLE HOURLY RATE 

John B. Anderson President $220.00/Hour 

Mark Niskanen Vice President/Senior Planner $192.00/Hour 

 Senior Planner $165.00/Hour 

David Niskanen Associate Planner $126.00/Hour 

Roman Acosta Assistant Planner $93.00/Hour 

Lori Postma Administrative Assistant $66.00/Hour 

 

Note Terms of Payment:  Client shall pay Consultant in full for all charges and expenses set forth 

in each invoice within ten (10) days of the date of the invoice.  If the Client fails to pay all 

amounts owed within this ten (10) day period, the Client shall pay a late charge on the unpaid 

balance at the rate of twenty percent (20%) per annum.  Rates are subject to change upon a 

thirty (30) day notice. 
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