Attachment 3

CONSTRUCTION CONTRACT

SANTA FE STRIP PARK SIDEWALK YOSEMITE TO BLACK RASCAL
— PROJECT NO. CP220021 & CP230004

1. Parties and Date.

This Contract is made and entered into this day of ,
by and between the City of Merced, a California Charter Municipal Corporation of
the State of California (“City”) and Juarez Brothers General Engineering Inc., a General Stock
Corporation with its principal place of business at 17244 El Dorado Drive Madera, CA 93636
(“Contractor”). City and Contractor are sometimes individually referred to as “Party” and collectively
as “Parties” in this Contract.

2. Recitals.

2.1 City. City is a California Charter Municipal Corporation organized under the laws of
the State of California, with power to contract for services necessary to achieve its purpose.

2.2 Contractor. Contractor desires to perform and assume responsibility for the
provision of certain construction services required by the City on the terms and conditions set
forth in this Contract. Contractor represents that it is duly licensed and experienced in providing
services such as construction of. CONTRACTOR TO DEMO/REMOVE EXISTING CONCRETE
SIDEWALK, EXISTING BIKEWAY, EXISTING CURB AND GUTTER, EXISTING ASPHALT
CONCRETE, EXISTING TREES, CONTRACTOR TO INSTALL NEW CONCRETE BIKEWAY,
NEW CONCRETE SIDEWALK, NEW CURB & GUTTER, NEW CONCRETE DRIVEWAYS, NEW
CONCRETE STAMPS, NEW TYPE A 1-6 CURBS, NEW ASPHALT CONCRETE, NEW STEEL
PLATES, NEW SPEED HUMP SIGNS, NEW TRUNCATED DOMES (3'’X10’), NEW SPEED HUMP
STRIPINGS AND NEW BOLLARDS, AJUST MANHOLE TO NEW GRADE, AND NEW 4" C900
WATER MAIN. The following license classifications are required for this Project: A OR C8

2.3 Project. City desires to engage Contractor to render such services for the SANTA FE STRIP
PARK SIDEWALK YOSEMITE TO BLACK RASCAL
— Project No. CP220021 & CP230004 as set forth in this Contract.

2.4 Project Documents & Certifications. Contractor has obtained, and delivers
concurrently herewith, a performance bond, a payment bond, and all insurance documentation, as
required by the Contract.

3. Terms

3.1 Incorporation of Documents. This Contract includes and hereby incorporates in full
by reference the following documents, including all exhibits, drawings, specifications and
documents therein, and attachments and addenda thereto:

o Services/Schedule (Exhibit “A”)
o Plans and Specifications (Exhibit “B”)



° Special Conditions (Exhibit “C”)

° Contractor’s Certificate Regarding Workers’ Compensation (Exhibit “D”)

o Public Works Contractor Registration Certification (Exhibit “E”)

° Payment and Performance Bonds (Exhibit “F”)

° Addenda

° Change Orders executed by the City

° Latest Edition of the Standard Specifications for Public Works Construction
(Green Book), Excluding Sections 1-9

° Notice Inviting Bids, if any

° Instructions to Bidders, if any

o Contractor’s Bid

3.2 Contractor’s Basic Obligation; Scope of Work. Contractor promises and agrees, at
its own cost and expense, to furnish to the City all labor, materials, tools, equipment, services, and
incidental and customary work necessary to fully and adequately complete the Project, including all
structures and facilities necessary for the Project or described in the Contract (hereinafter
sometimes referred to as the “Work”), for a Total Contract Price as specified pursuant to this
Contract. All Work shall be subject to, and performed in accordance with the above referenced
documents, as well as the exhibits attached hereto and incorporated herein by reference. The plans
and specifications for the Work are further described in Exhibit “B” attached hereto and incorporated
herein by this reference. Special Conditions, if any, relating to the Work are described in Exhibit “C”
attached hereto and incorporated herein by this reference.

3.2.1 Change in Scope of Work. Any change in the scope of the Work, method of
performance, nature of materials or price thereof, or any other matter materially affecting the
performance or nature of the Work shall not be paid for or accepted unless such change, addition
or deletion is approved in writing by a valid change order executed by the City. Should Contractor
request a change order due to unforeseen circumstances affecting the performance of the Work,
such request shall be made within five (5) business days of the date such circumstances are
discovered or shall waive its right to request a change order due to such circumstances. If the
Parties cannot agree on any change in price required by such change in the Work, the City may
direct the Contractor to proceed with the performance of the change on a time and materials basis.

3.2.2 Substitutions/*Or Equal”. Pursuant to Public Contract Code Section 3400(b),
the City may make a finding that designates certain products, things, or services by specific brand
or trade name. Unless specifically designated in this Contract, whenever any material, process, or
article is indicated or specified by grade, patent, or proprietary name or by name of manufacturer,
such Specifications shall be deemed to be used for the purpose of facilitating the description of the
material, process or article desired and shall be deemed to be followed by the words “or equal.”

Contractor may, unless otherwise stated, offer for substitution any material, process
or article which shall be substantially equal or better in every respect to that so indicated or specified
in this Contract. However, the City may have adopted certain uniform standards for certain
materials, processes and articles. Contractor shall submit requests, together with substantiating
data, for substitution of any “or equal” material, process or article no later than thirty-five (35) days
after award of the Contract. To facilitate the construction schedule and sequencing, some requests
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may need to be submitted before thirty-five (35) days after award of Contract. Provisions regarding
submission of “or equal”’ requests shall not in any way authorize an extension of time for
performance of this Contract. If a proposed “or equal” substitution request is rejected, Contractor
shall be responsible for providing the specified material, process or article. The burden of proof as
to the equality of any material, process or article shall rest with Contractor.

The City has the complete and sole discretion to determine if a material, process or
article is an “or equal” material, process or article that may be substituted. Data required to
substantiate requests for substitutions of an “or equal” material, process or article data shall include
a signed affidavit from Contractor stating that, and describing how, the substituted “or equal”
material, process or article is equivalent to that specified in every way except as listed on the
affidavit. Substantiating data shall include any and all illustrations, specifications, and other relevant
data including catalog information which describes the requested substituted “or equal” material,
process or article, and substantiates that it is an “or equal” to the material, process or article. The
substantiating data must also include information regarding the durability and lifecycle cost of the
requested substituted “or equal” material, process or article. Failure to submit all the required
substantiating data, including the signed affidavit, to the City in a timely fashion will result in the
rejection of the proposed substitution.

Contractor shall bear all of the City’s costs associated with the review of substitution
requests. Contractor shall be responsible for all costs related to a substituted “or equal” material,
process or article. Contractor is directed to the Special Conditions (if any) to review any findings
made pursuant to Public Contract Code section 3400.

3.3 Period of Performance and Liguidated Damages. Contractor shall perform and
complete all Work under this Contract within 90 working days, beginning the effective date of the
Notice to Proceed (“Contract Time”). Contractor shall perform its Work in strict accordance with any
completion schedule, construction schedule or project milestones developed by the City. Such
schedules or milestones may be included as part of Exhibits “A” or “B” attached hereto or may be
provided separately in writing to Contractor. Contractor agrees that if such Work is not completed
within the aforementioned Contract Time and/or pursuant to any such completion schedule,
construction schedule or project milestones developed pursuant to provisions of the Contract, it is
understood, acknowledged and agreed that the City will suffer damage. Pursuant to Government
Code Section 53069.85, Contractor shall pay to the City as fixed and liquidated damages the sum
of $1,500.00 per day for each and every calendar day of delay beyond the Contract Time or beyond
any completion schedule, construction schedule or Project milestones established pursuant to the
Contract.

3.4 Standard of Performance; Performance of Employees. Contractor shall perform all
Work under this Contract in a skillful and workmanlike manner, and consistent with the standards
generally recognized as being employed by professionals in the same discipline in the State of
California. Contractor represents and maintains that it is skilled in the professional calling necessary
to perform the Work. Contractor warrants that all employees and subcontractors shall have
sufficient skill and experience to perform the Work assigned to them. Finally, Contractor represents
that it, its employees and subcontractors have all licenses, permits, qualifications and approvals of
whatever nature that are legally required to perform the Work, including any required business
license, and that such licenses and approvals shall be maintained throughout the term of this
Contract. As provided for in the indemnification provisions of this Contract, Contractor shall perform,
atits own cost and expense and without reimbursement from the City, any work necessary to correct
errors or omissions which are caused by Contractor’s failure to comply with the standard of care
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provided for herein. Any employee who is determined by the City to be uncooperative, incompetent,
a threat to the safety of persons or the Work, or any employee who fails or refuses to perform the
Work in a manner acceptable to the City, shall be promptly removed from the Project by Contractor
and shall not be re-employed on the Work.

3.5 Control _and Payment of Subordinates; Contractual Relationship. City retains
Contractor on an independent contractor basis and Contractor is not an employee of City. Any
additional personnel performing the work governed by this Contract on behalf of Contractor shall at
all times be under Contractor’s exclusive direction and control. Contractor shall pay all wages,
salaries, and other amounts due such personnel in connection with their performance under this
Contract and as required by law. Contractor shall be responsible for all reports and obligations
respecting such additional personnel, including, but not limited to: social security taxes, income tax
withholding, unemployment insurance, and workers’ compensation insurance.

3.6 City’s Basic Obligation. City agrees to engage and does hereby engage Contractor
as an independent contractor to furnish all materials and to perform all Work according to the terms
and conditions herein contained for the sum set forth above. Except as otherwise provided in the
Contract, the City shall pay to Contractor, as full consideration for the satisfactory performance by
Contractor of the services and obligations required by this Contract, the below-referenced
compensation in accordance with compensation provisions set forth in the Contract.

3.7 Compensation and Payment.

3.7.1  Amount of Compensation. As consideration for performance of the Work
required herein, City agrees to pay Contractor the Total Contract Price of Five hundred nineteen
thousand eight hundred seventy-nine dollars and thirty-three cents ($519,879.33) (“Total
Contract Price”) provided that such amount shall be subject to adjustment pursuant to the applicable
terms of this Contract or written change orders approved and signed in advance by the City.

3.7.2 Payment of Compensation. If the Work is scheduled for completion in thirty
(30) or less calendar days, City will arrange for payment of the Total Contract Price upon completion
and approval by City of the Work. If the Work is scheduled for completion in more than thirty (30)
calendar days, City will pay Contractor on a monthly basis as provided for herein. On or before the
fifth (5th) day of each month, Contractor shall submit to the City an itemized application for payment
in the format supplied by the City indicating the amount of Work completed since commencement
of the Work or since the last progress payment. These applications shall be supported by evidence
which is required by this Contract and such other documentation as the City may require. The
Contractor shall certify that the Work for which payment is requested has been done and that the
materials listed are stored where indicated. Contractor may be required to furnish a detailed
schedule of values upon request of the City and in such detail and form as the City shall request,
showing the quantities, unit prices, overhead, profit, and all other expenses involved in order to
provide a basis for determining the amount of progress payments.

3.7.3 Prompt Payment. City shall review and pay all progress payment requests
in accordance with the provisions set forth in Section 20104.50 of the California Public Contract
Code. However, no progress payments will be made for Work not completed in accordance with
this Contract. Contractor shall comply with all applicable laws, rules and regulations relating to the
proper payment of its employees, subcontractors, suppliers, or others.




3.7.4 Contract Retentions. From each approved progress estimate, five percent
(5%) will be deducted and retained by the City, and the remainder will be paid to Contractor. All
Contract retention shall be released and paid to Contractor and subcontractors pursuant to
California Public Contract Code Section 7107.

3.7.5 Other Retentions. In addition to Contract retentions, the City may deduct
from each progress payment an amount necessary to protect City from loss because of: (1)
liquidated damages which have accrued as of the date of the application for payment; (2) any sums
expended by the City in performing any of Contractor's obligations under the Contract which
Contractor has failed to perform or has performed inadequately; (3) defective Work not remedied;
(4) stop notices as allowed by state law; (5) reasonable doubt that the Work can be completed for
the unpaid balance of the Total Contract Price or within the scheduled completion date; (6)
unsatisfactory prosecution of the Work by Contractor; (7) unauthorized deviations from the Contract;
(8) failure of Contractor to maintain or submit on a timely basis proper and sufficient documentation
as required by the Contract or by City during the prosecution of the Work; (9) erroneous or false
estimates by Contractor of the value of the Work performed; (10) any sums representing expenses,
losses, or damages as determined by the City, incurred by the City for which Contractor is liable
under the Contract; and (11) any other sums which the City is entitled to recover from Contractor
under the terms of the Contract or pursuant to state law, including Section 1727 of the California
Labor Code. The failure by the City to deduct any of these sums from a progress payment shall not
constitute a waiver of the City’s right to such sums.

3.7.6 Substitutions for Contract Retentions. In accordance with California Public
Contract Code Section 22300, the City will permit the substitution of securities for any monies
withheld by the City to ensure performance under the Contract. At the request and expense of
Contractor, securities equivalent to the amount withheld shall be deposited with the City, or with a
state or federally chartered bank in California as the escrow agent, and thereafter the City shall then
pay such monies to Contractor as they come due. Upon satisfactory completion of the Contract,
the securities shall be returned to Contractor. For purposes of this Section and Section 22300 of
the Public Contract Code, the term “satisfactory completion of the contract” shall mean the time the
City has issued written final acceptance of the Work and filed a Notice of Completion as required
by law and provisions of this Contract. Contractor shall be the beneficial owner of any securities
substituted for monies withheld and shall receive any interest thereon. The escrow agreement used
for the purposes of this Section shall be in the form provided by the City.

3.7.7 Title to Work. As security for partial, progress, or other payments, title to
Work for which such payments are made shall pass to the City at the time of payment. To the
extent that title has not previously been vested in the City by reason of payments, full title shall pass
to the City at delivery of the Work at the destination and time specified in this Contract. Such
transferred title shall in each case be good, free and clear from any and all security interests, liens,
or other encumbrances. Contractor promises and agrees that it will not pledge, hypothecate, or
otherwise encumber the items in any manner that would result in any lien, security interest, charge,
or claim upon or against said items. Such transfer of title shall not imply acceptance by the City,
nor relieve Contractor from the responsibility to strictly comply with the Contract and shall not relieve
Contractor of responsibility for any loss of or damage to items.

3.7.8 Labor and Material Releases. Contractor shall furnish City with labor and
material releases from all subcontractors performing work on, or furnishing materials for, the Work
governed by this Contract prior to final payment by City.
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3.7.9 Prevailing Wages. Contractor is aware of the requirements of California
Labor Code Section 1720 et seq., and 1770 et seq., as well as California Code of Regulations, Title
8, Section 16000 et seq., (“Prevailing Wage Laws”), which require the payment of prevailing wage
rates and the performance of other requirements on “public works” and “maintenance” projects.
Since the Services are being performed as part of an applicable “public works” or “maintenance”
project, as defined by the Prevailing Wage Laws, and since the total compensation is $1,000 or
more, Contractor agrees to fully comply with such Prevailing Wage Laws. City shall provide
Contractor with a copy of the prevailing rates of per diem wages in effect at the commencement of
this Contract upon request. Contractor shall make copies of the prevailing rates of per diem wages
for each craft, classification or type of worker needed to execute the Services available to interested
parties upon request and shall post copies at Contractor’s principal place of business and at the
project site. Contractor shall defend, indemnify and hold the City, its officials, officers, employees
and agents free and harmless from any claim or liability arising out of any failure or alleged failure
to comply with the Prevailing Wage Laws. Contractor and any subcontractor shall forfeit a penalty
of up to $200 per calendar day or portion thereof for each worker paid less than the prevailing wage
rates.

3.7.10 Apprenticeable Crafts. =~ When Contractor employs workmen in an
apprenticeable craft or trade, Contractor shall comply with the provisions of Section 1777.5 of the
California Labor Code with respect to the employment of properly registered apprentices upon
public works. The primary responsibility for compliance with said section for all apprenticeable
occupations shall be with Contractor. The Contractor or any subcontractor that is determined by the
Labor Commissioner to have knowingly violated Section 1777.5 shall forfeit as a civil penalty an
amount not exceeding $100 for each full calendar day of noncompliance, or such greater amount
as provided by law.

3.7.11 Hours of Work. Contractor is advised that eight (8) hours labor constitutes a
legal day’s work. Pursuant to Section 1813 of the California Labor Code, Contractor shall forfeit a
penalty of $25.00 per worker for each day that each worker is permitted to work more than eight (8)
hours in any one calendar day and forty (40) hours in any one calendar week, except when payment
for overtime is made at not less than one and one-half (1-1/2) times the basic rate for that worker.

3.7.12 Payroll Records. Contractor and each subcontractor shall keep an accurate
payroll record, showing the name, address, social security number, work
classification, straight time and overtime hours worked each day and week,
and the actual per diem wages paid to each journeyman, apprentice,
worker, or other employee employed by him or her in connection with the
public work. The payroll records shall be certified and shall be available for
inspection at all reasonable hours at the principal office of Contractor in the
manner provided in Labor Code section 1776. In the event of
noncompliance with the requirements of this section, Contractor shall have
10 days in which to comply subsequent to receipt of written notice specifying
in what respects such Contractor must comply with this section. Should
noncompliance still be evident after such 10-day period, Contractor shall, as
a penalty to City, forfeit not more than $100.00 for each calendar day or
portion thereof, for each worker, until strict compliance is effectuated. The
amount of the forfeiture is to be determined by the Labor Commissioner. A
contractor who is found to have violated the provisions of law regarding
wages on Public Works with the intent to defraud shall be ineligible to bid on
Public Works contracts for a period of one to three years as determined by
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the Labor Commissioner. Upon the request of the Division of
Apprenticeship Standards or the Division of Labor Standards Enforcement,
such penalties shall be withheld from progress payments then due. The
responsibility for compliance with this section is on Contractor. The
requirement to submit certified payroll records directly to the Labor
Commissioner under Labor Code section 1771.4 shall not apply to work
performed on a public works project that is exempt pursuant to the small
project exemption specified in Labor Code Section 1771.4.

3.7.13 Contractor and Subcontractor Registration. Pursuant to Labor Code
sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on, be listed in a bid
proposal, or enter into a contract to perform public work must be registered with the Department of
Industrial Relations. No bid will be accepted nor any contract entered into without proof of the
contractor’s and subcontractors’ current registration with the Department of Industrial Relations to
perform public work. Contractor is directed to review, fill out and execute the Public Works
Contractor Registration Certification attached hereto as Exhibit “E” prior to contract execution.
Notwithstanding the foregoing, the contractor registration requirements mandated by Labor Code
Sections 1725.5 and 1771.1 shall not apply to work performed on a public works project that is
exempt pursuant to the small project exemption specified in Labor Code Sections 1725.5 and
1771.1.

3.7.14 Labor Compliance; Stop Orders. This Project is subject to compliance
monitoring and enforcement by the Department of Industrial Relations. It shall be the Contractor’s
sole responsibility to evaluate and pay the cost of complying with all labor compliance requirements
under this Contract and applicable law. Any stop orders issued by the Department of Industrial
Relations against Contractor or any subcontractor that affect Contractor's performance of Work,
including any delay, shall be Contractor’s sole responsibility. Any delay arising out of or resulting
from such stop orders shall be considered Contractor caused delay subject to any applicable
liguidated damages and shall not be compensable by the City. Contractor shall defend, indemnify
and hold the City, its officials, officers, employees and agents free and harmless from any claim or
liability arising out of stop orders issued by the Department of Industrial Relations against Contractor
or any subcontractor.

3.8 Performance of Work; Jobsite Obligations.

3.8.1 Water Quality Management and Compliance.

3.8.1.1 Water Quality Management and Compliance. Contractor
shall keep itself and all subcontractors, staff, and employees fully informed of and in compliance
with all local, state and federal laws, rules and regulations that may impact, or be implicated by
the performance of the Work including, without limitation, all applicable provisions of the Federal
Water Pollution Control Act (33 U.S.C. §§ 1300); the California Porter-Cologne Water Quality
Control Act (Cal Water Code §§ 13000-14950); local ordinances regulating discharges of storm
water; and any and all regulations, policies, or permits issued pursuant to any such authority
regulating the discharge of pollutants, as that term is used in the Porter-Cologne Water Quality
Control Act, to any ground or surface water in the State.

3.8.1.2 Compliance with the Statewide Construction General
Permit. Contractor shall comply with all conditions of the most recent iteration of the National
Pollutant Discharge Elimination System General Permit for Storm Water Discharges Associated
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with Construction Activity, issued by the California State Water Resources Control Board
(“Permit”). It shall be Contractor’s sole responsibility to file a Notice of Intent and procure coverage
under the Permit for all construction activity which results in the disturbance of more than one
acre of total land area or which is part of a larger common area of development or sale. Prior to
initiating work, Contractor shall be solely responsible for preparing and implementing a Storm
Water Pollution Prevention Plan (SWPPP) as required by the Permit. Contractor shall be
responsible for procuring, implementing and complying with the provisions of the Permit and the
SWPPP, including the standard provisions, and monitoring and reporting requirements as
required by the Permit. The Permit requires the SWPPP to be a “living document” that changes
as necessary to meet the conditions and requirements of the job site as it progresses through
difference phases of construction and is subject to different weather conditions. It shall be
Contractor’s sole responsibility to update the SWPPP as necessary to address conditions at the
project site.

3.8.1.3 Other Water Quality Rules Regulations and Policies.
Contractor shall comply with the lawful requirements of any applicable municipality, drainage City,
or local agency regarding discharges of storm water to separate storm drain systems or other
watercourses under their jurisdiction, including applicable requirements in municipal storm water
management programs.

3.8.1.4 Cost of Compliance. Storm, surface, nuisance, or other
waters may be encountered at various times during construction of The Work. Therefore, the
Contractor, by submitting a Bid, hereby acknowledges that it has investigated the risk arising from
such waters, has prepared its Bid accordingly, and assumes any and all risks and liabilities arising
therefrom.

3.8.1.5 Liability for Non-Compliance. Failure to comply with the
Permit is a violation of federal and state law. Pursuant to the indemnification provisions of this
Contract, Contractor hereby agrees to defend, indemnify and hold harmless the City and its
officials, officers, employees, volunteers and agents for any alleged violations. In addition, City
may seek damages from Contractor for any delay in completing the Work in accordance with the
Contract, if such delay is caused by or related to Contractor’s failure to comply with the Permit.

3.8.1.6 Reservation of Right to Defend. City reserves the right to
defend any enforcement action brought against the City for Contractor’s failure to comply with the
Permit or any other relevant water quality law, regulation, or policy. Pursuant to the
indemnification provisions of this Contract, Contractor hereby agrees to be bound by, and to
reimburse the City for the costs (including the City’s attorney’s fees) associated with, any
settlement reached between the City and the relevant enforcement entity.

3.8.1.7 Training. In addition to the standard of performance
requirements set forth in paragraph 3.4, Contractor warrants that all employees and
subcontractors shall have sufficient skill and experience to perform the Work assigned to them
without impacting water quality in violation of the laws, regulations and policies described in
paragraph 3.8.1. Contractor further warrants that it, its employees and subcontractors will receive
adequate training, as determined by City, regarding the requirements of the laws, regulations and
policies described in paragraph 3.8.1 as they may relate to the Work provided under this
Agreement. Upon request, City will provide the Contractor with a list of training programs that
meet the requirements of this paragraph.



3.8.2 Safety. Contractor shall execute and maintain its work so as to avoid injury
or damage to any person or property. Contractor shall comply with the requirements of the
specifications relating to safety measures applicable in particular operations or kinds of work. In
carrying out its Work, Contractor shall at all times be in compliance with all applicable local, state
and federal laws, rules and regulations, and shall exercise all necessary precautions for the safety
of employees appropriate to the nature of the Work and the conditions under which the Work is to
be performed. Safety precautions as applicable shall include, but shall not be limited to, adequate
life protection and lifesaving equipment; adequate illumination for underground and night
operations; instructions in accident prevention for all employees, such as machinery guards, safe
walkways, scaffolds, ladders, bridges, gang planks, confined space procedures, trenching and
shoring, fall protection and other safety devices, equipment and wearing apparel as are necessary
or lawfully required to prevent accidents or injuries; and adequate facilities for the proper inspection
and maintenance of all safety measures. Furthermore, Contractor shall prominently display the
names and telephone numbers of at least two medical doctors practicing in the vicinity of the Project,
as well as the telephone number of the local ambulance service, adjacent to all telephones at the
Project site.

3.8.3 Laws and Regqulations. Contractor shall keep itself fully informed of and in
compliance with all local, state and federal laws, rules and regulations in any manner affecting the
performance of the Contract or the Work, including all Cal/OSHA requirements, and shall give all
notices required by law. Contractor shall be liable for all violations of such laws and regulations in
connection with Work. If Contractor observes that the drawings or specifications are at variance
with any law, rule or regulation, it shall promptly notify the City in writing. Any necessary changes
shall be made by written change order. If Contractor performs any work knowing it to be contrary
to such laws, rules and regulations and without giving written notice to the City, Contractor shall be
solely responsible for all costs arising therefrom. City is a public entity of the State of California
subject to certain provisions of the Health & Safety Code, Government Code, Public Contract Code,
and Labor Code of the State. It is stipulated and agreed that all provisions of the law applicable to
the public contracts of a municipality are a part of this Contract to the same extent as though set
forth herein and will be complied with. Contractor shall defend, indemnify and hold City, its officials,
officers, employees and agents free and harmless, pursuant to the indemnification provisions of this
Contract, from any claim or liability arising out of any failure or alleged failure to comply with such
laws, rules or regulations.

3.8.4 Permits and Licenses. Contractor shall be responsible for securing City
permits and licenses necessary to perform the Work described herein, including, but not limited to,
any required business license. While Contractor will not be charged a fee for any City permits,
Contractor shall pay the City’s business license fee, if any. Any ineligible contractor or subcontractor
pursuant to Labor Code Sections 1777.1 and 1777.7 may not perform work on this Project.

3.8.5 Trenching Work. If the Total Contract Price exceeds $25,000 and if the Work
governed by this Contract entails excavation of any trench or trenches five (5) feet or more in depth,
Contractor shall comply with all applicable provisions of the California Labor Code, including Section
6705. To this end, Contractor shall submit for City’s review and approval a detailed plan showing
the design of shoring, bracing, sloping, or other provisions to be made for worker protection from
the hazard of caving ground during the excavation of such trench or trenches. If such plan varies
from the shoring system standards, the plan shall be prepared by a registered civil or structural
engineer.




3.8.6 Hazardous Materials and Differing Conditions. As required by California
Public Contract Code Section 7104, if this Contract involves digging trenches or other excavations
that extend deeper than four (4) feet below the surface, Contractor shall promptly, and prior to
disturbance of any conditions, notify City of: (1) any material discovered in excavation that
Contractor believes to be a hazardous waste that is required to be removed to a Class |, Class Il or
Class lll disposal site; (2) subsurface or latent physical conditions at the site differing from those
indicated by City; and (3) unknown physical conditions of an unusual nature at the site, significantly
different from those ordinarily encountered in such contract work. Upon natification, City shall
promptly investigate the conditions to determine whether a change order is appropriate. In the
event of a dispute, Contractor shall not be excused from any scheduled completion date and shall
proceed with all Work to be performed under the Contract, but shall retain all rights provided by the
Contract or by law for making protests and resolving the dispute.

3.8.7 Underground Utility Facilities. To the extent required by Section 4215 of the
California Government Code, City shall compensate Contractor for the costs of: (1) locating and
repairing damage to underground utility facilities not caused by the failure of Contractor to exercise
reasonable care; (2) removing or relocating underground utility facilities not indicated in the
construction drawings; and (3) equipment necessarily idled during such work. Contractor shall not
be assessed liquidated damages for delay caused by failure of City to provide for removal or
relocation of such utility facilities.

3.8.8 Air Quality. Contractor must fully comply with all applicable laws, rules and
regulations in furnishing or using equipment and/or providing services, including, but not limited to,
emissions limits and permitting requirements imposed by the California Air Resources Board
(CARB). Although CARB limits and requirements are more broad, Contractor shall specifically be
aware of their application to "portable equipment”, which definition is considered by CARB to include
any item of equipment with a fuel-powered engine. Contractor shall indemnify City against any fines
or penalties imposed by CARB, or any other governmental or regulatory agency for violations
of applicable laws, rules and/or regulations by Contractor, its subcontractors, or others for whom
Contractor is responsible under its indemnity obligations provided for in this Agreement.

3.8.9 State Recycling Mandates.  Contractor shall comply with State Recycling
Mandates. Any recyclable materials/debris collected by the contractor that can be feasibly diverted
via reuse or recycling must be hauled by the appropriate handler for reuse or recycling.

3.9  Completion of Work. When Contractor determines that it has completed the Work
required herein, Contractor shall so notify City in writing and shall furnish all labor and material
releases required by this Contract. City shall thereupon inspect the Work. If the Work is not
acceptable to the City, the City shall indicate to Contractor in writing the specific portions or items
of Work which are unsatisfactory or incomplete. Once Contractor determines that it has completed
the incomplete or unsatisfactory Work, Contractor may request a reinspection by the City. Once
the Work is acceptable to City, City shall pay to Contractor the Total Contract Price remaining to be
paid, less any amount which City may be authorized or directed by law to retain. Payment of
retention proceeds due to Contractor shall be made in accordance with Section 7107 of the
California Public Contract Code.

3.10 Claims; Government Code Claim Compliance.

3.10.1 Intent. Effective January 1, 1991, Section 20104 et seq., of the California
Public Contract Code prescribes a process utilizing informal conferences, non-binding judicial
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supervised mediation, and judicial arbitration to resolve disputes on construction claims of $375,000
or less. Effective January 1, 2017, Section 9204 of the Public Contract Code prescribes a process
for negotiation and mediation to resolve disputes on construction claims. The intent of this Section
is to implement Sections 20104 et seq. and Section 9204 of the California Public Contract Code.
This Section shall be construed to be consistent with said statutes.

3.10.2 Claims. For purposes of this Section, “Claim” means a separate demand by
the Contractor, after a change order duly requested in accordance with the terms of this Contract
has been denied by the City, for (A) a time extension, (B) payment of money or damages arising
from Work done by or on behalf of the Contractor pursuant to the Contract, or (C) an amount the
payment of which is disputed by the City. Claims governed by this Section may not be filed unless
and until the Contractor completes all procedures for giving notice of delay or change and for the
requesting of a time extension or change order, including but not necessarily limited to the change
order procedures contained herein, and Contractor’s request for a change has been denied in whole
or in part. Claims governed by this Section must be filed no later than fourteen (14) days after a
request for change has been denied in whole or in part or after any other event giving rise to the
Claim. The Claim shall be submitted in writing to the City and shall include on its first page the
following in 16 point capital font: “THIS IS A CLAIM.” Furthermore, the claim shall include the
documents necessary to substantiate the claim. Nothing in this Section is intended to extend the
time limit or supersede notice requirements otherwise provided by contract for the filing of claims,
including all requirements pertaining to compensation or payment for extra Work, disputed Work,
and/or changed conditions. Failure to follow such contractual requirements shall bar any claims or
subsequent lawsuits for compensation or payment thereon.

3.10.3 Supporting Documentation. The Contractor shall submit all claims in the
following format:

3.10.3.1 Summary of claim merit and price, reference Contract
Document provisions pursuant to which the claim is made

3.10.3.2 List of documents relating to claim:
(A) Specifications
(B) Drawings
(C) Clarifications (Requests for Information)
(D) Schedules

(E) Other
3.10.3.3 Chronology of events and correspondence
3.10.3.4 Analysis of claim merit
3.10.3.5 Analysis of claim cost
3.10.3.6 Time impact analysis in CPM format
3.10.3.7 If Contractor's claim is based in whole or in part on an

allegation of errors or omissions in the Drawings or Specifications for the Project, Contractor shall
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provide a summary of the percentage of the claim subject to design errors or omissions and shall
obtain a certificate of merit in support of the claim of design errors and omissions.

3.10.3.8 Cover letter and certification of validity of the claim, including
any claims from subcontractors of any tier, in accordance with Government Code section 12650 et
seq.

3.10.4 City’s Response. Upon receipt of a claim pursuant to this Section, City shall
conduct a reasonable review of the claim and, within a period not to exceed 45 days, shall provide
the Contractor a written statement identifying what portion of the claim is disputed and what portion
is undisputed. Any payment due on an undisputed portion of the claim will be processed and made
within 60 days after the public entity issues its written statement.

3.10.4.1 If City needs approval from its governing body to provide the
Contractor a written statement identifying the disputed portion and the undisputed portion of the
claim, and the governing body does not meet within the 45 days or within the mutually agreed to
extension of time following receipt of a claim sent by registered mail or certified mail, return receipt
requested, City shall have up to three days following the next duly publicly noticed meeting of the
governing body after the 45-day period, or extension, expires to provide the Contractor a written
statement identifying the disputed portion and the undisputed portion.

3.104.2 Within 30 days of receipt of a claim, City may request in
writing additional documentation supporting the claim or relating to defenses or claims City may
have against the Contractor. If additional information is thereafter required, it shall be requested and
provided pursuant to this subdivision, upon mutual agreement of City and the Contractor.

3.104.3 City’s written response to the claim, as further documented,
shall be submitted to the Contractor within 30 days (if the claim is less than $50,000, within 15
days) after receipt of the further documentation, or within a period of time no greater than that taken
by the Contractor in producing the additional information or requested documentation, whichever is
greater.

3.10.5 Meet and Confer. If the Contractor disputes City’s written response, or City
fails to respond within the time prescribed, the Contractor may so notify City, in writing, either within
15 days of receipt of City’s response or within 15 days of City’s failure to respond within the time
prescribed, respectively, and demand an informal conference to meet and confer for settlement of
the issues in dispute. Upon receipt of a demand, City shall schedule a meet and confer conference
within 30 days for settlement of the dispute.

3.10.6 Mediation. Within 10 business days following the conclusion of the meet and
confer conference, if the claim or any portion of the claim remains in dispute, City shall provide the
Contractor a written statement identifying the portion of the claim that remains in dispute and the
portion that is undisputed. Any payment due on an undisputed portion of the claim shall be
processed and made within 60 days after City issues its written statement. Any disputed portion of
the claim, as identified by the Contractor in writing, shall be submitted to nonbinding mediation, with
City and the Contractor sharing the associated costs equally. City and Contractor shall mutually
agree to a mediator within 10 business days after the disputed portion of the claim has been
identified in writing, unless the parties agree to select a mediator at a later time.
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3.10.6.1 If the Parties cannot agree upon a mediator, each Party shall
select a mediator and those mediators shall select a qualified neutral third party to mediate with
regard to the disputed portion of the claim. Each Party shall bear the fees and costs charged by its
respective mediator in connection with the selection of the neutral mediator.

3.10.6.2 For purposes of this section, mediation includes any
nonbinding process, including, but not limited to, neutral evaluation or a dispute review board, in
which an independent third party or board assists the Parties in dispute resolution through
negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the timeframes
in this section.

3.10.6.3 Unless otherwise agreed to by City and the Contractor in
writing, the mediation conducted pursuant to this section shall excuse any further obligation under
Section 20104.4 to mediate after litigation has been commenced.

3.10.6.4 The mediation shall be held no earlier than the date the
Contractor completes the Work or the date that the Contractor last performs Work, whichever is
earlier. All unresolved claims shall be considered jointly in a single mediation, unless a new
unrelated claim arises after mediation is completed.

3.10.7 Procedures After Mediation. If following the mediation, the claim or any
portion remains in dispute, the Contractor must file a claim pursuant to Chapter 1 (commencing with
Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the
Government Code. For purposes of those provisions, the running of the period of time within which
a claim must be filed shall be tolled from the time the Contractor submits his or her written claim
pursuant to subdivision (a) until the time the claim is denied, including any period of time utilized by
the meet and confer conference or mediation.

3.10.8 Civil Actions. The following procedures are established for all civil actions
filed to resolve claims subject to this Section:

3.10.8.1 Within 60 days, but no earlier than 30 days, following the filing
or responsive pleadings, the court shall submit the matter to non-binding mediation unless waived
by mutual stipulation of both parties or unless mediation was held prior to commencement of the
action in accordance with Public Contract Code section 9204 and the terms of these procedures..
The mediation process shall provide for the selection within 15 days by both parties of a
disinterested third person as mediator, shall be commenced within 30 days of the submittal, and
shall be concluded within 15 days from the commencement of the mediation unless a time
requirement is extended upon a good cause showing to the court.

3.10.8.2 If the matter remains in dispute, the case shall be submitted
to judicial arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part
3 of the Code of Civil Procedure, notwithstanding Section 1114.11 of that code. The Civil Discovery
Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code
of Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the
rules pertaining to judicial arbitration.

3.10.8.3 In addition to Chapter 2.5 (commencing with Section
1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, (A) arbitrators shall, when possible, be
experienced in construction law, and (B) any party appealing an arbitration award who does not
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obtain a more favorable judgment shall, in addition to payment of costs and fees under that chapter,
also pay the attorney’s fees on appeal of the other party.

3.10.9 Government Code Claims. In addition to any and all contract requirements
pertaining to notices of and requests for compensation or payment for extra work, disputed work,
claims and/or changed conditions, Contractor must comply with the claim procedures set forth in
Government Code sections 900 et seq. prior to filing any lawsuit against the City. Such
Government Code claims and any subsequent lawsuit based upon the Government Code claims
shall be limited to those matters that remain unresolved after all procedures pertaining to extra
work, disputed work, claims, and/or changed conditions have been followed by Contractor. If no
such Government Code claim is submitted, or if any prerequisite contractual requirements are not
otherwise satisfied as specified herein, Contractor shall be barred from bringing and maintaining
a valid lawsuit against the City. A Government Code claim must be filed no earlier than the date
the work is completed or the date the Contractor last performs work on the Project, whichever occurs
first. A Government Code claim shall be inclusive of all unresolved claims unless a new unrelated
claim arises after the Government Code claim is submitted.

3.10.10 Non-Waiver. City’s failure to respond to a claim from the Contractor
within the time periods described in this Section or to otherwise meet the time requirements of this
Section shall result in the claim being deemed rejected in its entirety. City’s failure to respond shall
not waive City’s rights to any subsequent procedures for the resolution of disputed claims.

3.11 Loss and Damage. Except as may otherwise be limited by law, Contractor shall be
responsible for all loss and damage which may arise out of the nature of the Work agreed to herein,
or from the action of the elements, or from any unforeseen difficulties which may arise or be
encountered in the prosecution of the Work until the same is fully completed and accepted by City.

3.12 Indemnification.

3.12.1 Scope of Indemnity. To the fullest extent permitted by law,
Contractor shall defend, indemnify and hold the City, its officials, employees, agents and authorized
volunteers free and harmless from any and all claims, demands, causes of action, suits, actions,
proceedings, costs, expenses, liability, judgments, awards, decrees, settlements, loss, damage or
injury of any kind, in law or equity, to property or persons, including wrongful death, (collectively,
“Claims”) in any manner arising out of, pertaining to, or incident to any alleged acts, errors or
omissions, or willful misconduct of Contractor, its officials, officers, employees, subcontractors,
consultants or agents in connection with the performance of the Contractor’s services, the Project
or this Agreement, including without limitation the payment of all consequential damages, expert
witness fees and attorneys’ fees and other related costs and expenses. Notwithstanding the
foregoing, to the extent required by Civil Code section 2782, Contractor’s indemnity obligation shall
not apply to liability for damages for death or bodily injury to persons, injury to property, or any other
loss, damage or expense arising from the sole or active negligence or willful misconduct of the City
or the City’s agents, servants, or independent contractors who are directly responsible to the City,
or for defects in design furnished by those persons.

3.12.2 Additional Indemnity Obligations. Contractor shall defend, with
counsel of City’s choosing and at Contractor's own cost, expense and risk, any and all Claims
covered by this section that may be brought or instituted against City or its officials, employees,
agents and authorized volunteers. In addition, Contractor shall pay and satisfy any judgment, award
or decree that may be rendered against City or its officials, employees, agents and authorized
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volunteers as part of any such claim, suit, action or other proceeding. Contractor shall also
reimburse City for the cost of any settlement paid by City or its officials, employees, agents and
authorized volunteers as part of any such claim, suit, action or other proceeding. Such
reimbursement shall include payment for City's attorney's fees and costs, including expert witness
fees. Contractor shall reimburse City and its officials, employees, agents and authorized volunteers,
for any and all legal expenses and costs incurred by each of them in connection therewith or in
enforcing the indemnity herein provided. Contractor's obligation to indemnify shall not be restricted
to insurance proceeds, if any, received by the City, its officials, employees, agents and authorized
volunteers.

3.13 Insurance.

3.13.1 Time for Compliance. Contractor shall not commence Work under
this Contract until it has provided evidence satisfactory to the City that it has secured all insurance
required under this section. In addition, Contractor shall not allow any subcontractor to commence
work on any subcontract until it has provided evidence satisfactory to the City that the subcontractor
has secured all insurance required under this section. Failure to provide and maintain all required
insurance shall be grounds for the City to terminate this Contract for cause.

3.13.2 Minimum Requirements. Contractor shall, at its expense, procure
and maintain for the duration of the Contract insurance against claims for injuries to persons or
damages to property which may arise from or in connection with the performance of the Work
hereunder by Contractor, its agents, representatives, employees or subcontractors. Contractor
shall also require all of its subcontractors to procure and maintain the same insurance for the
duration of the Contract. Such insurance shall meet at least the following minimum levels of
coverage:

3.13.2.1 Minimum Scope of Insurance. Coverage shall be at least as
broad as the latest version of the following: (1) General Liability: Insurance Services Office
Commercial General Liability coverage (occurrence form CG 00 01) OR Insurance Services Office
Owners and Contractors Protective Liability Coverage Form (CG 00 09 11 88) (coverage for
operations of designated contractor); (2) Automobile Liability: Insurance Services Office Business
Auto Coverage form number CA 00 01, code 1 (any auto); and (3) Workers’ Compensation and
Employer’s Liability: Workers’ Compensation insurance as required by the State of California and
Employer’s Liability Insurance. Policies shall not contain exclusions contrary to this Contract.

3.13.2.2 Minimum Limits of Insurance. Contractor shall maintain limits
no less than: (1) General Liability: $5,000,000 per occurrence and $5,000,000 aggregate for bodily
injury, personal injury and property damage; (2) Automobile Liability: $5,000,000 per accident for
bodily injury and property damage; and (3) Workers’ Compensation and Employer’s Liability:
Workers’ compensation limits as required by the Labor Code of the State of California. Employer’s
Liability limits of $1,000,000 each accident, policy limit bodily injury or disease, and each employee
bodily injury or disease. Defense costs shall be available in addition to the limits. Notwithstanding
the minimum limits specified herein, any available coverage shall be provided to the parties required
to be named as additional insureds pursuant to this Contract.

3.13.3 Insurance Endorsements. The insurance policies shall contain the
following provisions, or Contractor shall provide endorsements (amendments) on forms supplied or
approved by the City to add the following provisions to the insurance policies:
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3.13.3.1 General Liability. (1) Such policy shall give the City, its
officials, employees, agents and authorized volunteers additional insured status using ISO
endorsements CG20 10 10 01 plus CG20 37 10 01, or endorsements providing the exact same
coverage, with respect to the Work or operations performed by or on behalf of Contractor, including
materials, parts or equipment furnished in connection with such work; (2) all policies shall waive or
shall permit Contractor to waive all rights of subrogation which may be obtained by the Contractor
or any insurer by virtue of payment of any loss or any coverage provided to any person named as
an additional insured pursuant to this Contract, and Contractor agrees to waive all such rights of
subrogation; and (3) the insurance coverage shall be primary insurance as respects the City, its
officials, employees, agents and authorized volunteers, or if excess, shall stand in an unbroken
chain of coverage excess of Contractor's scheduled underlying coverage. Any insurance or self-
insurance maintained by the City, its officials, employees, agents and authorized volunteers shall
be excess of Contractor’s insurance and shall not be called upon to contribute with it.

3.13.3.2 Automobile Liability. (1) Such policy shall give the City, its
officials, employees, agents and authorized volunteers additional insured status with respect to the
ownership, operation, maintenance, use, loading or unloading of any auto owned, leased, hired or
borrowed by Contractor or for which Contractor is responsible; (2) all policies shall waive or shall
permit Contractor to waive all rights of subrogation which may be obtained by the Contractor or any
insurer by virtue of payment of any loss or any coverage provided to any person named as an
additional insured pursuant to this Contract, and Contractor agrees to waive all such rights of
subrogation; and (3) the insurance coverage shall be primary insurance as respects the City, its
officials, employees, agents and authorized volunteers, or if excess, shall stand in an unbroken
chain of coverage excess of Contractor's scheduled underlying coverage. Any insurance or self-
insurance maintained by the City, its officials, employees, agents and authorized volunteers shall
be excess of Contractor’s insurance and shall not be called upon to contribute with it in any way.

3.13.3.3 Workers” Compensation and Employer’s Liability Coverage.
The insurer shall agree to waive all rights of subrogation against the City, its officials, employees,
agents and authorized volunteers for losses paid under the terms of the insurance policy which
arise from work performed by Contractor.

3.13.3.4 All Coverages. Each insurance policy required by this
Contract shall be endorsed to state that: (1) coverage shall not be suspended, voided, reduced or
canceled except after thirty (30) days prior written notice by certified mail, return receipt requested,
has been given to the City; and (2) any failure to comply with reporting or other provisions of the
policies, including breaches of warranties, shall not affect coverage provided to the City, its officials,
employees, agents and authorized volunteers.

3.13.4 Separation of Insureds; No Special Limitations. All insurance
required by this Section shall contain standard separation of insureds provisions. In addition, such
insurance shall not contain any special limitations on the scope of protection afforded to the City, its
officials, employees, agents and authorized volunteers.

3.13.5 Deductibles and Self-Insurance Retentions. Any deductibles or self-
insured retentions must be declared to and approved by the City. Contractor shall guarantee that,
at the option of the City, either: (1) the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the City, its officials, employees, agents and authorized volunteers;
or (2) the Contractor shall procure a bond or other financial guarantee acceptable to the City
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guaranteeing payment of losses and related investigation costs, claims and administrative and
defense expenses.

3.13.6 Acceptability of Insurers. Insurance is to be placed with insurers with
a current A.M. Best’s rating no less than A:VII, licensed to do business in California, and satisfactory
to the City. Exception may be made for the State Compensation Insurance Fund when not
specifically rated.

3.13.7 Verification of Coverage. Contractor shall furnish City with original
certificates of insurance and endorsements effecting coverage required by this Contract on forms
satisfactory to the City. The certificates and endorsements for each insurance policy shall be signed
by a person authorized by that insurer to bind coverage on its behalf, and shall be on forms supplied
or approved by the City. All certificates and endorsements must be received and approved by the
City before work commences. The City reserves the right to require complete, certified copies of
all required insurance policies, at any time.

3.13.8 Subcontractors. All subcontractors shall meet the requirements of
this Section before commencing Work. Contractor shall furnish separate certificates and
endorsements for each subcontractor. Subcontractor policies of General Liability insurance shall
name the City, its officials, employees, agents and authorized volunteers as additional insureds
using form ISO 20 38 04 13 or endorsements providing the exact same coverage. All coverages
for subcontractors shall be subject to all of the requirements stated herein except as otherwise
agreed to by the City in writing.

3.13.9 Reporting of Claims. Contractor shall report to the City, in addition
to Contractor’s insurer, any and all insurance claims submitted by Contractor in connection with the
Work under this Contract.

3.14 Bond Requirements.

3.14.1 Payment Bond. If required by law or otherwise specifically requested by City
in Exhibit “C” attached hereto and incorporated herein by reference, Contractor shall execute and
provide to City concurrently with this Contract a Payment Bond in an amount required by the City
and in a form provided or approved by the City. If such bond is required, no payment will be made
to Contractor until the bond has been received and approved by the City.

3.14.2 Performance Bond. If specifically requested by City in Exhibit “C” attached
hereto and incorporated herein by reference, Contractor shall execute and provide to City
concurrently with this Contract a Performance Bond in an amount required by the City and in a form
provided or approved by the City. If such bond is required, no payment will be made to Contractor
until the bond has been received and approved by the City.

3.14.3 Bond Provisions. Should, in City’s sole opinion, any bond become
insufficient, or any surety be found to be unsatisfactory, Contractor shall renew or replace the
effected bond within (ten) 10 days of receiving notice from City. In the event the surety or Contractor
intends to reduce or cancel any required bond, at least thirty (30) days prior written notice shall be
given to the City, and Contractor shall post acceptable replacement bonds at least ten (10) days
prior to expiration of the original bonds. No further payments shall be deemed due or will be made
under this Contract until any replacement bonds required by this Section are accepted by the City.
To the extent, if any, that the Total Contract Price is increased in accordance with the Contract,
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Contractor shall, upon request of the City, cause the amount of the bond to be increased accordingly
and shall promptly deliver satisfactory evidence of such increase to the City. If Contractor fails to
furnish any required bond, the City may terminate the Contract for cause.

3.14.4 Surety Qualifications. Only bonds executed by an admitted surety insurer,
as defined in California Code of Civil Procedure Section 995.120, shall be accepted. If a California-
admitted surety insurer issuing bonds does not meet these requirements, the insurer will be
considered qualified if it is in conformance with Section 995.660 of the California Code of Civil
Procedure, and proof of such is provided to the City.

3.15 Warranty. Contractor warrants all Work under the Contract (which for purposes of
this Section shall be deemed to include unauthorized work which has not been removed and any
non-conforming materials incorporated into the Work) to be of good quality and free from any
defective or faulty material and workmanship. Contractor agrees that for a period of one year (or
the period of time specified elsewhere in the Contract or in any guarantee or warranty provided by
any manufacturer or supplier of equipment or materials incorporated into the Work, whichever is
later) after the date of final acceptance, Contractor shall within ten (10) days after being notified in
writing by the City of any defect in the Work or non-conformance of the Work to the Contract,
commence and prosecute with due diligence all Work necessary to fulfill the terms of the warranty
at its sole cost and expense. Contractor shall act sooner as requested by the City in response to
an emergency. In addition, Contractor shall, at its sole cost and expense, repair and replace any
portions of the Work (or work of other contractors) damaged by its defective Work or which becomes
damaged in the course of repairing or replacing defective Work. For any Work so corrected,
Contractor’s obligation hereunder to correct defective Work shall be reinstated for an additional one
year period, commencing with the date of acceptance of such corrected Work. Contractor shall
perform such tests as the City may require to verify that any corrective actions, including, without
limitation, redesign, repairs, and replacements comply with the requirements of the Contract. All
costs associated with such corrective actions and testing, including the removal, replacement, and
reinstitution of equipment and materials necessary to gain access, shall be the sole responsibility
of Contractor. All warranties and guarantees of subcontractors, suppliers and manufacturers with
respect to any portion of the Work, whether express or implied, are deemed to be obtained by
Contractor for the benefit of the City, regardless of whether or not such warranties and guarantees
have been transferred or assigned to the City by separate agreement and Contractor agrees to
enforce such warranties and guarantees, if necessary, on behalf of the City. In the event that
Contractor fails to perform its obligations under this Section, or under any other warranty or guaranty
under this Contract, to the reasonable satisfaction of the City, the City shall have the right to correct
and replace any defective or non-conforming Work and any work damaged by such work or the
replacement or correction thereof at Contractor’s sole expense. Contractor shall be obligated to
fully reimburse the City for any expenses incurred hereunder upon demand.

3.16 Employee/Labor Certifications.

3.16.1 Contractor’s Labor Certification. By its signature hereunder, Contractor
certifies that he is aware of the provisions of Section 3700 of the California Labor Code which require
every employer to be insured against liability for Worker's Compensation or to undertake self-
insurance in accordance with the provisions of that Code and agrees to comply with such provisions
before commencing the performance of the Work. A certification form for this purpose, which is
attached to this Contract as Exhibit “D” and incorporated herein by reference, shall be executed
simultaneously with this Contract.
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3.16.2 Equal Opportunity Employment. Contractor represents that it is an equal
opportunity employer and that it shall not discriminate against any employee or applicant for
employment because of race, religion, color, national origin, ancestry, sex, age or other interests
protected by the State or Federal Constitutions. Such non-discrimination shall include, but not be
limited to, all activities related to initial employment, upgrading, demotion, transfer, recruitment or
recruitment advertising, layoff or termination.

3.16.3 Verification of Employment Eligibility. By executing this Contract, Contractor
verifies that it fully complies with all requirements and restrictions of state and federal law respecting
the employment of undocumented aliens, including, but not limited to, the Immigration Reform and
Control Act of 1986, as may be amended from time to time, and shall require all subcontractors and
sub-subcontractors to comply with the same.

3.17 General Provisions.

3.17.1 City’s Representative. The City hereby designates the General Manager, or
his or her designee, to act as its representative for the performance of this Contract (“City’s
Representative”). City’s Representative shall have the power to act on behalf of the City for all
purposes under this Contract. Contractor shall not accept direction or orders from any person other
than the City’s Representative or his or her designee.

3.17.2 Contractor's Representative. Before starting the Work, Contractor shall
submit in writing the name, qualifications and experience of its proposed representative who shall
be subject to the review and approval of the City (“Contractor's Representative”). Following
approval by the City, Contractor's Representative shall have full authority to represent and act on
behalf of Contractor for all purposes under this Contract. Contractor's Representative shall
supervise and direct the Work, using his best skill and attention, and shall be responsible for all
construction means, methods, techniques, sequences and procedures and for the satisfactory
coordination of all portions of the Work under this Contract. Contractor's Representative shall
devote full time to the Project and either he or his designee, who shall be acceptable to the City,
shall be present at the Work site at all times that any Work is in progress and at any time that any
employee or subcontractor of Contractor is present at the Work site. Arrangements for responsible
supervision, acceptable to the City, shall be made for emergency Work which may be required.
Should Contractor desire to change its Contractor's Representative, Contractor shall provide the
information specified above and obtain the City’s written approval.

3.17.3 Termination. This Contract may be terminated by City at any time, either
with or without cause, by giving Contractor three (3) days advance written notice. In the event of
termination by City for any reason other than the fault of Contractor, City shall pay Contractor for all
Work performed up to that time as provided herein. In the event of breach of the Contract by
Contractor, City may terminate the Contract immediately without notice, may reduce payment to
Contractor in the amount necessary to offset City’s resulting damages, and may pursue any other
available recourse against Contractor. Contractor may not terminate this Contract except for cause.
In the event this Contract is terminated in whole or in part as provided, City may procure, upon such
terms and in such manner as it may determine appropriate, services similar to those terminated.
Further, if this Contract is terminated as provided, City may require Contractor to provide all finished
or unfinished documents, data, diagrams, drawings, materials or other matter prepared or built by
Contractor in connection with its performance of this Contract.
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3.17.4 Contract Interpretation. Should any question arise regarding the meaning
or import of any of the provisions of this Contract or written or oral instructions from City, the
matter shall be referred to City’s Representative, whose decision

3.17.5 Anti-Trust Claims. This provision shall be operative if this Contract is
applicable to California Public Contract Code Section 7103.5. In entering into this Contract to
supply goods, services or materials, Contractor hereby offers and agrees to assign to the City all
rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton
Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2, commencing with Section
16700, of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of
goods, services, or materials pursuant to the Contract. This assignment shall be made and
become effective at the time the City tender final payment to Contractor, without further
acknowledgment by the Parties.

3.17.6 Notices. All  notices hereunder and communications regarding
interpretation of the terms of the Contract or changes thereto shall be provided by the mailing
thereof by registered or certified mail, return receipt requested, postage prepaid and addressed
as follows:

CONTRACTOR:

Juarez Brothers General Engineering Inc.
17244 El Dorado Drive
Madera, CA 93636

Attn: Daniel Juarez , CEO

CiTy:
City of Merced
2525 “O” Street
Merced, California 95340
Attn: Mr. Daryl Jordan, PE
City Engineer

Any notice so given shall be considered received by the other Party three (3) days after deposit
in the U.S. Mail as stated above and addressed to the Party at the above address. Actual notice
shall be deemed adequate notice on the date actual notice occurred, regardless of the method of
service.

3.17.7 Time _of Essence. Time is of the essence in the performance of this

Contract.

3.17.8 Assignment Forbidden. Contractor shall not, either voluntarily or by action
of law, assign or transfer this Contract or any obligation, right, title or interest assumed by
Contractor herein without the prior written consent of City. If Contractor attempts an assignment
or transfer of this Contract or any obligation, right, title or interest herein, City may, at its option,
terminate and revoke the Contract and shall thereupon be relieved from any and all obligations to
Contractor or its assignee or transferee.
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3.17.9 No Third Party Beneficiaries. There are no intended third party
beneficiaries of any right or obligation assumed by the Parties.

3.17.10 Governing Laws; Venue. This Agreement shall be interpreted in
accordance with the laws of the State of California. If any action is brought to interpret or enforce
any term of this Agreement, the action shall be brought in a state or federal court situated in the
County of Merced, State of California.

3.17.11 Counterparts. This Contract may be executed in counterparts, each
of which shall constitute an original.

3.17.12 Successors. The Parties do for themselves, their heirs, executors,
administrators, successors, and assigns agree to the full performance of all of the provisions
contained in this Contract.

3.17.13 [Reserved]

3.17.14 Solicitation. Contractor maintains and warrants that it has not
employed nor retained any company or person, other than a bona fide employee working solely
for Contractor, to solicit or secure this Contract. Further, Contractor warrants that it has not paid
nor has it agreed to pay any company or person, other than a bona fide employee working solely
for Contractor, any fee, commission, percentage, brokerage fee, gift or other consideration
contingent upon or resulting from the award or making of this Contract. For breach or violation of
this warranty, City shall have the right to terminate this Contract without liability.

3.17.15 Conflict of Interest. Contractor maintains and warrants that it has
not employed nor retained any company or person, other than a bona fide employee working
solely for Contractor, to solicit or secure this Agreement. Further, Contractor warrants that it has
not paid nor has it agreed to pay any company or person, other than a bona fide employee working
solely for Contractor, any fee, commission, percentage, brokerage fee, gift or other consideration
contingent upon or resulting from the award or making of this Agreement. For breach or violation
of this warranty, City shall have the right to rescind this Agreement without liability. For the term
of this Contract, no official, officer or employee of City, during the term of his or her service with
City, shall have any direct interest in this Contract, or obtain any present or anticipated material
benefit arising therefrom. In addition, Contractor agrees to file, or to cause its employees or
subcontractors to file, a Statement of Economic Interest with the City’s Filing Officer as required
under state law in the performance of the Work.

3.17.16 Certification of License.

3.17.16.1 Contractor certifies that as of the date of execution of this
Contract, Contractor has a current contractor’s license of the classification indicated below under
Contractor’s signature.

3.17.16.2 Contractors are required by law to be licensed and regulated
by the Contractors’ State License Board which has jurisdiction to investigate complaints against
contractors if a complaint regarding a patent act or omission is filed within four (4) years of the
date of the alleged violation. A complaint regarding a latent act or omission pertaining to structural
defects must be filed within ten (10) years of the date of the alleged violation. Any questions
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concerning a contractor may be referred to the Registrar, Contractors’ State License Board, P.O.
Box 26000, Sacramento, California 95826.

3.17.17 Authority to Enter Contract. Each Party warrants that the
individuals who have signed this Contract have the legal power, right and authority to make this
Contract and bind each respective Party.

3.17.18 Entire Contract; Modification. This Contract contains the entire
agreement of the Parties with respect to the subject matter hereof, and supersedes all prior
negotiations, understandings or agreements. This Contract may only be modified by a writing
signed by both Parties.

3.17.19 Non-Waiver. None of the provisions of this Agreement shall be
considered waived by either party, unless such waiver is specifically specified in writing.

3.17.20 City’s Right to Employ Other Contractors. City reserves right to
employ other contractors in connection with this Project or other projects.

[SIGNATURES ON NEXT PAGE]
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SIGNATURE PAGE FOR CONSTRUCTION CONTRACT
BETWEEN THE CITY OF MERCED
AND JUAREZ BROTHERS GENERAL ENGINEERING INC.

IN WITNESS WHEREOF, the Parties have entered into this Agreement as of the

day of

CITY OF MERCED

By:

‘ D. Scott Mcbride
City Manager

ATTEST:
By:

Deputy City Clerk

(SEAL)

ACCOUNT DATA:

Project No.: CP220021 & CP230004

Project Account Number(s) / Amount

By:

Finance Office Verification

JUAREZ BROTHERS GENERAL ENGINEERING INC.

By:

Print Name:_DAN(EL  Junes

Title:_ C#.0

Address: [ 2244 £] /)aww(() Dr
WabDELS A QPIL3L

Phone: __G¢"7 -G08 26870

Fax:
Email: /;<’HMQ'|’I‘\\(\@ IR -BNG ;&C-CDV")
Taxpayer IDNo.: _ 27 - 37 8o bl2Z

Vendor No.

APPROVED AS TO FORM:

By:
City Attorney
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EXHIBIT “A” - SERVICES / SCHEDULE

The work to be performed includes, but not limited to, CONTRACTOR TO DEMO/REMOVE
EXISTING CONCRETE SIDEWALK, EXISTING BIKEWAY, EXISTING CURB AND GUTTER,
EXISTING ASPHALT CONCRETE, EXISTING TREES, CONTRACTOR TO INSTALL NEW
CONCRETE BIKEWAY, NEW CONCRETE SIDEWALK, NEW CURB & GUTTER, NEW
CONCRETE DRIVEWAYS, NEW CONCRETE STAMPS, NEW TYPE A 1-6 CURBS, NEW
ASPHALT CONCRETE, NEW STEEL PLATES, NEW SPEED HUMP SIGNS, NEW TRUNCATED
DOMES (3'’X10’), NEW SPEED HUMP STRIPINGS AND NEW BOLLARDS, AJUST MANHOLE
TO NEW GRADE, AND NEW 4” C900 WATER MAIN.

Such other items or details, not mentioned above, that are required by the Drawings and Technical
Specifications Plans, City of Merced Standard Specifications and Typical Details, and the Special
Conditions shall be performed, placed, constructed, or installed.

The project is located SANTA FE STRIP PARK SIDEWALK YOSEMITE TO BLACK RASCAL. Bids
are required for the entire work described herein.

The work shall be Completed within 90 working days of Notice to Proceed.
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BID SCHEDULE

ILE UNITOF | ESTIMATED UNIT PRICE ITEM TOTAL
NO. ITEM MEASURE | QUANTITY (IN FIGURES) (IN FIGURES)
1 | Permits, Bonds, Licenses & Insurance LS 1 $10,000.00 $10,000.00
2 | Public Convenience and Safety LS 1 $10,000.00 $10,000.00
3 | Water Pollution Control LS 1 $7,500.00 $7,500.00
4 | Surveying LS 1 $10,000.00 $10,000.00
5 Project Funding Sign EA 2 $7,500.00 $15,000.00
6 | Clearing and Grubbing LS 1 $45,000.00 $45,000.00
7 | Remove Conc S/W SF 644 $18.64 $12,004.16
8 | Remove Conc Bike Way SF 10,526 $4.28 $45,051.28
9 | Remove Concrete Curb and Gutter LF 116 $112.07 $13,000.12
10 | Remove Asphalt Concrete SF 1717 $8.47 $15,006.58
11 | Remove Tree EA 2 $900.00 $1,800.00
12 Install 8 Conc Bike Way SF 15,354 $7.00 $107.478.00
13 | Install 12’ Conc Bike Way SF 7,630 $7.20 $54,936.00
14 | Install Concrete Sidewalk SF 715 $22.00 $15,730.00
15 Install Curb & Gutter LF 116 $44.00 $5.104.00
16 | Install Concrete Driveway SF 551 $25.00 $13,775.00
17 | Install Bollard (Bikeway Barrier) EA 9 $1,250.00 $11,250.00
18 | Install Stamp Concrete SF 597 $24.00 $14,328.00
19 | Type A1-6 Curb LF 108 $23.45 $2,532.60
20 ICngltlzlcl:g? (3"AC /6"AB / 7" AG Sub-Base SF 938 $9.91 $9,295.58
21 | Install AC (3"AC/6"AB) Local SF 40 $125.00 $5000.00
22 | Install Steel Plate (2'X15") EA 2 $2,500.00 $5,000.00
23 | Install Speed Hump Sign EA 2 $2,000.00 $4,000.00
24 | Install Truncated Dome (3'x10") EA 2 $2,500.00 $5,000.00
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Striping (Speed Hump) LS 1 $20.000.00 $20,000.00

26 | Install R44a Sign EA 4 $1,250.00 $5,000.00
27 | Install Catch Basin/Inlet EA 1 $5,000.00 $5,000.00
28 | Install 4” C900 Water Main LF 40 $125.00 $5000.00
29 | Install Blow Off Valve & Christy box/Cover) EA 1 $18,336.00 $18,336.00
29 | Adjust Manhole to New Grade EA 3 $1,848.67 $5,546.01
30 | Restoration LS 1 $23,206.00 $23,206.00
31 | TOTAL BID $519,879.33
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EXHIBIT “B” - DRAWINGS AND TECHNICAL
SPECIFICATIONS

SCOPE OF WORK

The Work to be performed is included in Exhibit B — Drawings and Technical Specifications. Such
other items or details not mentioned above (Exhibit A), that are required by the drawings, and
technical specifications, or the following special conditions (Exhibit C) shall be performed, placed,
constructed or installed.

PERFORMANCE

The Contractor shall furnish all labor, materials, tools, equipment, incidentals, and do all work
described in the Plans and these Special Provisions.

COORDINATION/COOPERATION

The Contractor shall notify the Engineer at (209) 385-6846 at least three (3) working days in
advance of the tentative starting date.

The Contractor shall be responsible for contacting and coordinating with all utility companies,
including the City, with regards to the location of existing underground facilities in the construction
area. The Contractor shall call Underground Service Alert at (800) 642-2444, at least 2 working
days before commencement of underground work for location of underground facilities.

Utility facilities damaged, temporarily disconnected, or relocated as a result of construction shall be
repaired/reconnected as directed by the governing utility at the Contractor's expense.

Full compensation for conforming to the requirements of this section shall be considered as included
in the price paid for the various contract items of work involved and no additional compensation will
be made.

INSPECTION OF SITE

The Contractor shall inspect the work site and note all existing conditions before submitting a bid
for this project. A site tour is scheduled immediately following the pre-bid/LBE meeting if requested.

DUST CONTROL

It shall be the responsibility of the Contractor to minimize dust during earth moving operations. A
water truck shall be made available if necessary for dust control.

Full compensation for conforming to the requirements of this section shall be considered as included
in the price paid for the various contract items of work involved and no additional compensation will
be made.

PERMITS, BONDS, LICENSES AND INSURANCE

The Contractor shall procure all permits, bonds, licenses and insurance, pay all charges and fees,
and give all notices necessary and incidental to the prosecution of the work.
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Payment for "Permits, Bonds, Licenses and Insurance," shall be at the contract lump sum price as
set forth in the proposal, and shall include all fees associated with permits, bonds, licenses,
inspections, and all other fees necessary for the completion of this item.

PUBLIC CONVENIENCE AND SAFETY

The Contractor shall be responsible for all the provisions of this item, including issuance of all
notices necessary for prosecution of the work.

Construction Area Signs -- Construction area signs and traffic cones shall be furnished,
installed, maintained, and removed when no longer required in accordance with the provisions
in Section 12, "Temporary Traffic Control," of the State Specifications, and these Special
Provisions. Specifically included in this item are all detour signage.

The Contractor shall notify the appropriate regional notification center for operators of
subsurface installations at least two (2) working days, but not more than 14 calendar days, prior
to commencing any excavation for construction area sign posts. The regional notification
centers include, but not limited to the following:

Notification Center Telephone
Underground Service Alert (USA) 1-800-227-2600

(Northern California)

All excavations required to install construction area signs shall be performed by hand methods
without the use of power equipment, except that power equipment may be used if it is
determined that there were no ultility facilities in the area of the proposed post holes.

Sign substrates for stationary mounted construction area signs may be fabricated from
fiberglass reinforced plastic as specified under “Prequalified and Tested Signing and Delineation
Materials” elsewhere in these Special Provisions.

Type IV reflective sheeting for sign panels for portable construction area signs shall conform to
the requirements specified under “Prequalified and Testing Signing and Delineation Materials”
elsewhere in these Special Provisions.

The term “construction area signs” shall also include temporary object markers required for the
direction of public traffic through or around the work during construction. Object markers listed
or designated on the plans as construction area signs shall be considered to be signs and shall
be furnished, erected, maintained and removed by the Contractor in the same manner specified
for construction area signs and the following:

Object markers shall be stationary mounted on wood or metal posts in accordance with the
details shown on the plans and the requirements in Section 82, “Markers and Delineators,”
of the Standard Specifications.

Marker panels for Type N, Type P and Type R object markers shall conform to the
requirements for sign panels for stationary mounted signs.

Target plates for Type K and Type L object markers and posts, reflectors and hardware shall
conform to the requirements in said Section 82, but need not be new.
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When a street section is to be closed, it shall be solidly barricaded, and signs shall be posted at
the closure points indicating “Street Closed.”

Full cost of providing and removing construction area signs shall be borne exclusively by the
Contractor and shall be considered as included in the contract lump sum price for Item 10-1.07,
“Public Convenience & Safety.”

Maintaining Traffic -- Attention is directed to Section 7-1.03, "Public Convenience," Section 7-
1.04, "Public Safety," and Section 12, "Temporary Traffic Control," of the State Specifications.
Nothing in these Special Provisions shall be construed as relieving the Contractor from its
responsibility as provided in Section 7-1.04 of the State Specifications.

All traffic cones used for night lane closures shall have reflective cone sleeves as specified in
the specifications. One (1) 12-foot wide traffic lane must be open at all times.

The second and third paragraphs of Section 12-3.10, “Traffic Cones,” of the State Standard
Specifications are amended to read:

The type of reflective cone sleeve used shall be at the option of the Contractor. Only one type
of reflective cone sleeve shall be used on the project.

Lane closures shall conform to the provisions in the section of these special provisions entitled
“Traffic Control System for Lane Closure.”

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or
shoulders, including any section closed to public traffic.

The Contractor shall notify local authorities of its intent to begin work at least five (5) days before
work is begun. The Contractor shall cooperate with local authorities relative to handling traffic
through the area and shall make its own arrangements relative to keeping the working area
clear of parked vehicles.

The Contractor shall provide access to all businesses and residences within the construction
zone at all times throughout the project. When the work requires the closing of a business
driveway or other entrance, the Contractor shall post signs directing the public to the most
convenient access to the business.

The Contractor shall provide access to all private driveways when construction is not actively in
progress. Access to driveways fronting the construction area shall not be hindered or blocked
for time periods greater than 4 hours without notifying the property owner or tenant in writing 24
hours prior to blockage.

The Contractor shall provide safe public access around the work site in accordance with the
American Disabilities Act requirements during the work.

Whenever vehicles or equipment are parked on the shoulder within six feet of a traffic lane, the
shoulder area shall be closed with fluorescent traffic cones or portable delineators placed on a
taper in advance of the parked vehicles or equipment and along the edge of the pavement at
25-foot intervals to a point not less than 25 feet past the last vehicle or piece of equipment. A
minimum of nine (9) cones or portable delineators shall be used for the taper. A C23 (Road
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Work Ahead) or C24 (Shoulder Work Ahead) sign shall be mounted on a telescoping flag tree
with flags. The flag tree shall be placed where directed by the Engineer.

When the Contractor’s operations create a condition hazardous to traffic or to the public, he shall
furnish, erect and maintain, at his expense and without cost to the City, such fences, barricades,
lights, signs and other devices as are necessary to prevent accidents or damage or injury to the
public. The Contractor shall also furnish such flagmen, provided with the necessary equipment kept
clean and in good condition by the Contractor at his expense, as may be necessary to give adequate
warning to traffic or to the public that the roadway is under construction or of any dangerous
conditions to be encountered. The flagmen shall perform their duties and their work of furnishing
and placing such signs, lights, flags and other warning and safety devices as set forth in the current
“Work Area Traffic Control Handbook” as published by the Building News, Inc., Los Angeles,
California.

Minor deviations from the requirements of this section concerning hours of work which do not
significantly change the cost of the work may be permitted upon the written request of the Contractor
if, in the opinion of the Engineer, public traffic will be better served and the work expedited. Such
deviations shall not be adopted until the Engineer has indicated its written approval. All other
modifications will be made by contract change order.

Full cost of conforming to this section shall be considered as included in the contract lump sum price
for “Public Convenience and Safety.”

Traffic Control System for Lane Closure -- A traffic control system shall be provided by the
Contractor and shall be in accordance with the provisions of Section 12, "Temporary Traffic Control,"
of the State Specifications, the provisions under "Maintaining Traffic" elsewhere in these Special
Provisions.

The provisions in this section shall not relieve the Contractor from its responsibility to provide such
additional devices, or take such measures as may be necessary, to comply with the provisions in
Section 7-1.04, "Public Safety," of the State Standard Specifications.

Prior to any lane closures, it shall be the responsibility of the Contractor to provide 72-hour notice
to the City and obtain City approval of the lane closure. Failure to notify the City in a timely manner
is cause for the City to prevent the lane closure.

Whenever a lane closure is made, the Contractor shall close the lane by placing fluorescent traffic
cones, portable cones, portable delineators, or other devices approved by the Engineer, along a
taper and along the edge of the closed lane adjacent to public traffic. One telescoping flag tree with
flags shall be placed at the beginning and at the end of the taper.

If any component in the traffic control system is displaced or ceases to operate or function as
specified, from any cause, during the progress of the work, the Contractor shall immediately repair
said component to its original condition or replace said component, and shall restore the component
to its original location. Full cost of providing flaggers shall be borne exclusively by the Contractor.

The Contractor shall submit a traffic control plan and approved by the City Engineer prior to
commencing any work.
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Protection of the Work -- To minimize traffic congestion during the resurfacing operation, the work
shall be done in stages. Residents with driveways within the closed section shall be notified at least
24 hours in advance of closure via door hangers and signs within the limits of the project.
Barricades and signs and their cost of replacement, the cost of flagmen necessary for the protection
of the work and the public and costs of notification of affected residents will be considered as
included in the contract price paid for bid items shown in the proposal, and no separate payments
shall be made.

Payment for "Public Convenience and Safety," shall be at the contract lump sum price as set forth
in the proposal, and shall include all labor, materials, tools, equipment, and all work necessary for
the completion of this item.

WATER POLLUTION CONTROL

Summary

It shall be the responsibility of the Contractor to comply with all of the requirements of the latest
NPDES General Permit for "Storm Water Discharges Associated with Construction and Land
Disturbance Activities" (Order No. 2009-0009-DWQ, NPDES No. CAS000002) hereinafter
called the "Permit" and standard industry practice.

This includes, but is not limited to, preparing plans and application, maps as well as all
necessary reporting on the SWQCB's Storm Water Multiple Application and Report Tracking
System (SMARTS System). The Contractor, working with their certified Qualified Storm Water
Pollution Prevention Plan (SWPPP) Developer (QSD), will determine what would be the best
course of action to comply with the latest State NPDES General Permit for Storm Water
Discharges Associated with Construction and Land Disturbance Activities Order No. 2009-
0009- DWAQ. If the Contractor's QSD determines a SWPPP is the best course of action, it shall
be the responsibility of the Contractor and their QSD to submit to Construction Management a
completed SWPPP for review. Upon acceptance of the SWPPP document by Construction
Management, the QSD shall prepare a Notice of Intention (NOI) application in the SWQCB's
SMARTS System and upload all necessary documents and maps to be approved by the Legally
Responsible Person (LRP). Until a written approval of the SWPPP has been obtained from the
SWQCB, no construction activity shall commence on the project site. Upon obtaining written
approval of the SWPPP, it shall be the responsibility of the Contractor to implement the SWPPP.
Throughout the course of the project, the Contractor's Qualified SWPPP Practitioner (QSP) shall
conduct periodic inspections, testing, any reporting on the SMARTS System as well as
coordinate with the QSD to update the SWPPP as necessary. At the conclusion of construction,
it shall be the responsibility of the Contractor and his or her QSD/QSP to ensure Annual
Report(s) have been prepared on the SMARTS System as well as prepare the Notice of
Termination (NOT) for City's approval. The Contractor shall keep a copy of the approved
SWPPP, and amendments thereto, at the job site and in the general business office of the
Contractor. In addition, the Contractor shall make available to Construction Management copies
of all amendments to the SWPPP as prepared by the Contractor. The SWPPP shall be made
available upon request of a representative of the Fresno Metropolitan Flood Control District,
Regional Water Quality Control Board, State Water Resources Control Board or U. S.
Environmental Protection Agency. Requests by the public shall be directed to the Engineer.

If the Contractor and/or his/her QSD determines that a SWPPP is not necessary, then it shall
be the responsibility of the Contractor to provide a list of Best Management Practices (BMP)
that are to be implemented during the Work to Construction Management. The Contractor shall
implement the BMP in a timely manner and maintain throughout the duration of the project. The
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Contractor shall keep a copy of the BMP list and any modification to the list at the job site and
in the general business office of the Contractor. In addition, the Contractor shall make available
to the City copies of all modifications to the BMP list. The BMP list shall be made available upon
request of a representative of the Fresno Metropolitan Flood Control District, Regional Water
Quality Control Board, State Water Resources Control Board or U. S. Environmental Protection
Agency. Requests by the public shall be directed to Construction Management.

Notice of violation and/or fines for any non-compliance will be the responsibility of the
Contractor.

Manage work activities to reduce the discharge of pollutants to surface waters, groundwater, or
municipal separate storm sewer systems including work items shown in the Bid Item List for:

1. Prepare Storm Water Pollution Prevention Plan. SWPPP preparation includes obtaining SWPPP
approval, amending the SWPPP, preparing a CSMP and a SAP, and monitoring and inspecting
WPC practices at the job site.

2. Storm Water Annual Report. Storm Water Annual Report preparation includes certifications,
monitoring and inspection results, and obtaining Storm Water Annual Report acceptance.

3. Storm Water Sampling and Analysis Day. Storm Water Sampling and Analysis Day includes
reporting of storm water quality per qualifying rain event. If specified for the risk level, the work
includes preparation, collection, analysis, and reporting of storm water samples for turbidity, pH,
and other constituents.

4. Rain Event Action Plan. If specified for the project risk level, REAP preparation includes preparing
and submitting REAP forms and monitoring weather forecasts.

Do not start work until:

1. SWPPP is approved by the City.

2. SWPPP is uploaded onto the SMART System.

3. WDID is issued.

4. SWPPP review requirements have been fulfilled. If the RWQCB requires time for SWPPP
review, allow 30 days for the RWQCB to review the SWPPP as specified under "Submittals"
of these special provisions.

This project is anticipated to be Risk Level 1.

Definitions and Abbreviations

active and inactive areas: (1) Active areas have soil disturbing work activities occurring at
least once within 14 days, and (2) Inactive areas are areas that have not been
disturbed for at least 15 days.

BMPs: Best Management Practices are water pollution control practices.

construction phase: Construction phases are (1) Highway Construction including work
activities for building roads and structures, (2) Plant Establishment including
maintenance on vegetation installed for final stabilization, and (3) Suspension where
work activities are suspended and areas are inactive.

CSMP: Construction Site Monitoring Program.

NAL: Numeric Action Level.

NEL: Numeric Effluent Limit.

NPDES: National Pollutant Discharge Elimination System.

NOI: Notice of Intent.
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Normal working hours: The hours you normally work on this project.

Preparation Manual: The Department's "Storm Water Pollution Prevention Plan and Water
Pollution Control Program Preparation Manual."

QSD: Qualified SWPPP Developer.

QSP: Qualified SWPPP Practitioner.

Qualified rain event: A qualified rain event is a storm that produces at least 0.5 inch of
precipitation with a 48 hour or greater period between storms.

REAP: Rain Event Action Plan.

RWQCB: Regional Water Quality Control Board.

SAP: Sampling and Analysis Plan.

SSC: Suspended Sediment Concentration.

SWRCB: State Water Resources Control Board. SWPPP: Storm Water Pollution Prevention
Plan. WDID: Waste Discharge Identification Number. WPC: Water Pollution Control.

WPC Manager: Water Pollution Control Manager. The WPC Manager implements water
pollution control work described in the SWPPP and oversees revisions and
amendments to the SWPPP.

Submittals
Within 20 days after contract approval, start the following process for SWPPP approval:

1. Submit 3 copies of the SWPPP and allow 20 days for the Engineer's review. If revisions
are required, the Engineer provides comments and specifies the date that the review
stopped.

2. Change and resubmit the SWPPP within 15 days of receipt of the Engineer's comments.
The Engineer's review resumes when the complete SWPPP is resubmitted.

3. When the Engineer approves the SWPPP, submit an electronic and 4 printed copies of
the approved SWPPP.

4. If the RWQCB reviews the approved SWPPP, the Engineer submits one copy of the
approved SWPPP to the RWQCB for their review and comment. RWQCBs requiring
time to review SWPPPs include:

5. If the Engineer requests changes to the SWPPP based on RWQCB comments, amend
the SWPPP within 10 days.

Submit:

1. Storm water training records including training dates and subjects for employees and
subcontractors. Include dates and subjects for ongoing training, including tailgate
meetings.

2. Employee training records.

2.1. Within 5 days of SWPPP approval for existing employees
2.2. Within 5 days of training for new employees
2.3. Atleast 5 days before subcontractors start work for subcontractor's employees

Prepare a Storm Water Annual Report for the reporting period from July 1st to June 30th. For the
prior reporting period, submit the report no later than July 15th if construction occurs from July 1st
through June 30th or within 15 days after contract acceptance if construction ends before June 30th.
Submit the Storm Water Annual Report as follows:
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1. Submit 2 copies of the Storm Water Annual Report and allow 10 days for the Engineer's
review. If revisions are required, the Engineer provides comments and specifies the date
that the review stopped.

2. Change and resubmit the Storm Water Annual Report within 5 days of receipt of the
Engineer's comments. The Engineer's review resumes when the complete Storm Water
Annual Report is resubmitted.

3. When the Engineer accepts the Storm Water Annual Report, insert the WPC Manager's
signed certification and the Engineer's signed certification.

Submit one electronic copy and 2 printed copies of the accepted Storm Water Annual Report.
Submit as required:

NAL Exceedance Reports
NEL Exceedance Reports
Visual Monitoring Reports
Inspection Reports
BMP Status Report

Nk wD =

At least 5 days before operating any construction support facility, submit:

1. A plan showing the location and quantity of WPC practices associated with the construction
support facility

2. A copy of the NOI approved by the RWQCB and the SWPPP approved by the RWQCB if
you will be operating a batch plant or a crushing plant under the General Industrial Permit

Quality Control and Assurance Training
Provide storm water training for:

1. Project managers
2. Supervisory personnel
3. Employees involved with WPC work

Train all employees, including subcontractor's employees, in the following subjects:

1. WPC rules and regulations
2. Implementation and maintenance for:

2.1. Temporary Soil Stabilization

2.2. Temporary Sediment Control

2.3. Tracking Control

2.4. Wind Erosion Control

2.5. Material pollution prevention and control

2.6. Waste management

2.7. Non-storm water management

2.8. Identifying and handling hazardous substances

2.9. Potential dangers to humans and the environment from spills and leaks or
exposure to toxic or hazardous substances

Employees must receive initial WPC training before working on the job site. Conduct weekly
training meetings covering:
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WPC BMP deficiencies and corrective actions

BMPs that are required for work activities during the week
Spill prevention and control

Material delivery, storage, use, and disposal

Waste management

Non-storm water management procedures

ocubhwbN-~

Training for personnel to collect water quality samples must include:

1. SAP review
2. Health and safety review
3. Sampling simulations

A Storm Water Information Handout has been prepared for this contract and is available as
described in "Supplemental Project Information" of these special provisions.

If you operate construction support facilities, protect storm water systems or receiving waters from
the discharge of potential pollutants by using WPC practices.

Construction support facilities include:

Staging areas

Storage yards for equipment and materials

Mobile operations

Batch plants for PCC and HMA

Crushing plants for rock and aggregate

Other facilities installed for your convenience such as haul roads

S e

If you operate a batch plant to manufacture PCC, HMA, or other material; or a crushing plant to
produce rock or aggregate; obtain coverage under the General Industrial General Permit. You must
be covered under the General Industrial Permit for batch plants and crushing plants located:

1. Outside of the job site
2. Within the job site that serve one or more contracts

Discharges from manufacturing facilities such as batch plants must comply with the general waste
discharge requirements for Order No. 97-03-DWQ, NPDES General Permit No. CAS000001,
issued by the SWRCB for "Discharge of Stormwater Associated with Industrial Activities Excluding
Construction Activities." For the General Industrial Permit, go to:

http://www.waterboards.ca.gov/

You may obtain copies of the Preparation Manual from the Publication Distribution Unit. The mailing
address for the Publication Distribution Unit is:

State of California
Department of Transportation
Publication Distribution Unit
1900 Royal Oaks Drive
Sacramento, California 95815
Telephone: (916) 445-3520
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The Preparation Manual and other WPC references are available at the Department's "Construction
Storm Water and Water Pollution Control" Web site. For the Web site, go to:

http://www.dot.ca.gov/hg/construc/stormwater/stormwater1.htm

Water Pollution Control Manager

Assign one WPC Manager to implement the SWPPP. The WPC Manager must comply with the
Permit qualifications for a QSP and a QSD. You may assign a different QSD to prepare the SWPPP.

The QSD must have the following qualifications:

1. Department approved storm water management training described in the Department's
"Construction Storm Water and Water Pollution Control" web site
2. Registration or certification described in the Permit

The QSP must meet the qualifications of the QSD or have the following certifications:

1. Department approved storm water management training described in the Department's
"Construction Storm Water and Water Pollution Control" web site
2. Certification described in the Permit

At the job site, the WPC Manager must:

1. Be responsible for WPC work

2. Be the primary contact for WPC work

3. Oversee the maintenance of WPC practices

4. Oversee and enforce hazardous waste management practices

5. Have the authority to mobilize crews to make immediate repairs to WPC practices
6. Ensure that all employees have current water pollution control training

7. Implement the approved SWPPP and amend the SWPPP when required

WPC Manager must oversee:

C
1. Inspections of WPC practices identified in the SWPPP
2. Inspections and reports for visual monitoring
3. Preparation and implementation of REAPs
4. Sampling and analysis
5. Preparation and submittal of:
5.1.  NAL exceedance reports
5.2. NEL exceedance reports
5.3.  SWPPP annual certification
5.4. Annual reports
5.5. BMP status reports

STORM WATER POLLUTION PREVENTION PLAN (SWPPP)

General
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SWPPP work includes preparing a SWPPP including a CSMP, obtaining SWPPP approval,
amending the SWPPP, inspecting and reporting on WPC practices at the job site. The SWPPP
must comply with the Preparation Manual and the Permit. The SWPPP must be submitted in place
of the water pollution control program under Section 13-2, "Water Pollution Control Program," of the
Standard Specifications.

Additional WPC work will be paid for as extra work under Section 4-1.05, "Changes and Extra
Work," of the Standard Specifications.

The SWPPP must include sections as specified for the project risk level as follows:

1.

2.

3.

For risk level 1:

1.1. Schedule
1.2. CSMP
For risk level 2:
2.1. Schedule
2.2. CSMP
2.3. Adherence to Effluent Standards for NALs
2.4. REAP
For risk level 3:
3.1. Schedule
3.2. CSMP
3.3. Adherence to Effluent Standards for NALs and NELs
3.4. REAP

The SWPPP must include WPC practices for:

1.

2.
3.

Storm water and non-stormwater from areas outside of the job site related to project
work activities such as:

1.1. Staging areas

1.2. Storage yards

1.3. Access roads
Activities or mobile operations related to contractor obtained NPDES permits
Construction support facilities

The SWPPP must include a copy of permits obtained by the Department such as Fish & Game
permits, US Army Corps of Engineers permits, RWQCB 401 Certifications, and RWQCB Waste
Discharge Requirements for Aerially Deposited Lead Reuse.

Amend the SWPPP annually and resubmit it by July 15th. Amend the SWPPP if:

1.

Nk

3

Changes in work activities could affect the discharge of pollutants

WPC practices are added by change order work

WPC practices are added at your discretion

Changes in the amount of disturbed soil are substantial

Objectives for reducing or eliminating pollutants in storm water discharges have not
been achieved

There is a Permit violation
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Whenever you amend the SWPPP, follow the same process specified for SWPPP approval.
Retain a printed copy of the approved SWPPP at the job site.

SWPPP Schedule
The SWPPP schedule must:

1. Describe when work activities will be performed that could cause the discharge of
pollutants into storm water

2. Describe WPC practices associated with each construction phase

3. ldentify soil stabilization and sediment control practices for disturbed soil areas

Construction Site Monitoring Program (CSMP)
General

The QSD must prepare a CSMP as part of the SWPPP. The CSMP must be developed before
starting work and be revised to reflect current construction activities as necessary.

The CSMP must include sections for the project risk level as follows:

1. Forrisk level 1:
1.1. Visual Monitoring
1.2. SAP for Non-Visible Pollutants
2. Forrisk level 2:
2.1. Visual Monitoring
2.2. SAP for Non-Visible Pollutants
2.3. SAP for sediment and turbidity
2.4. SAP for pH
3. Forrisk level 3:
3.1. Visual Monitoring
3.2. SAP for Non-Visible Pollutants
3.3. SAP for sediment and turbidity
3.4. SAP for pH
3.5. SAP for receiving waters
3.6. SAP for temporary active treatment systems

Visual Monitoring

The WPC Manager must oversee the performance of visual inspections for qualifying rain events.
For each qualifying rain event, perform visual inspections and record observations during normal
working hours as follows:

1. Record the time, date, and rain gauge reading
2. Observe:
2.1. Within 2 days before the storm:
2.1.1 Drainage areas for spills, leaks, or uncontrolled pollutants
2.1.2 Proper implementation of WPC practices
2.1.3 Storm water storage areas for leaks and adequate freeboard
2.2. Every 24 hours during the storm:
2.2.1  WPC practices for effective operation
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2.2.2 WPC practices needing maintenance and repair
2.3. Within 2 days after the storm event:
2.3.1. Discharge locations
2.3.2. WPC practices to evaluate the design, implementation, and effectiveness
2.3.3. To identify where additional WPC practices may be needed.

Perform non-stormwater discharge visual inspections as follows:

1. At least once during each of the following periods:
1.1. January through March
1.2. April through June
1.3. July through September
1.4. October through December

2. Observe flowing and contained storm water for the presence of floating and suspended
materials, sheen on the surface, discoloration, turbidity, odors, and sources of observed
pollutants

3. Observe the job site for the presence of authorized and unauthorized non-stormwater
discharges and their sources

The WPC Manager must prepare visual inspection reports that include the following:

1. Name of personnel performing the inspection, inspection date, and date inspection report
completed

2. Storm and weather conditions
Locations and observations
4. Corrective actions taken

[98)

Maintain visual inspections reports at the job site as part of the SWPPP.

Sampling and Analysis Plan (SAP)
General

Include a SAP in the CSMP to monitor the effectiveness of WPC practices. The SAP must comply
with the Preparation Manual.

Assign trained personnel to collect water quality samples. Document their training in the SAP.
Describe the following water quality sampling procedures in the SAP:

Sampling equipment

Sample preparation

Collection

Field measurement methods
Analytical methods

Quality assurance and quality control
Sample preservation and labeling
Collection documentation

. Sample shipping

10. Chain of custody

11. Data management and reporting

12. Precautions from the construction site health and safety plan

R R N
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13. Laboratory selection and certifications

Whenever assigned field personnel take samples, comply with the equipment manufacturer's
recommendation for collection, analysis methods, and equipment calibration.

Samples taken for laboratory analysis must follow water quality sampling procedures and be
analyzed by a State-certified laboratory under 40 CFR Part 136, "Guidelines Establishing Test
Procedures for the Analysis of Pollutants."

The SAP must identify the State-certified laboratory, sample containers, preservation requirements,
holding times, and analysis method. For a list of State-certified laboratories, go to:

http://www.cdph.ca.gov/certlic/labs/Pages/ELAP.aspx
Include procedure for sample collection during precipitation.

Retain water quality sampling documentation and analytical results with the SWPPP at the job site.
Show pollutant sampling locations on SWPPP drawings.

If discharges or sampling locations change because of changed work activities or knowledge of site
conditions, amend the SAP.

If the project is risk level 2 or risk level 3, include procedures for collecting and analyzing at least 3
samples for each day of each qualifying rain event. Describe the collection of effluent samples at
all locations where the storm water is discharged off-site.

Analytical Results and Evaluation

Submit an electronic copy (in file format .xls, .txt, .csv, .dbs, or .mdb) and a printed copy of water
quality analytical results, and quality assurance and quality control within 48 hours of field analysis
sampling, and within 30 days for laboratory analysis. Also provide an evaluation of whether the
downstream samples show levels of the tested parameter that are higher than the control sample.

Electronic water quality analysis results must have the following information:

Sample identification number
Contract number

Constituent

Reported value

Analytical method

Method detection limit
Reported limit

ARGl e

SAP for Non-Visible Pollutants

The SAP must include a description of the sampling and analysis strategy for monitoring non- visible
pollutants.

The SAP must identify potential non-visible pollutants present at the job site associated with any of
the following:
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Construction materials and waste

Existing contamination due to historical site usage

Application of soil amendments, including soil stabilization materials, with the potential
to change pH or contribute toxic pollutants to storm water

[a—
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SWPPP drawings must show the locations planned for storage and use of potential non-visible
pollutants.

The SAP must include sampling procedures for the following conditions when observed during a
storm water visual inspection. For each of the following, collect at least one sample for each
qualifying storm event:

1. Materials or waste containing potential non-visible pollutants that are not stored under
watertight conditions

2. Materials or waste containing potential non-visible pollutants that are stored under
watertight conditions, but a breach, leakage, malfunction, or spill is observed; the leak
or spill has not been cleaned up before precipitation; and material or waste could
discharge non-visible pollutants to surface waters or drainage system

3. Chemical applications, including fertilizer, pesticide, herbicide, methyl methacrylate
concrete sealant, or non-pigmented curing compound used during precipitation or within
24 hours preceding precipitation, and could discharge pollutants to surface waters or
drainage system

4. Applied soil amendments, including soil stabilization materials that could change pH
levels or contribute toxic pollutants to storm water runoff and discharge pollutants to
surface waters or drainage system, unless available independent test data indicates
acceptable concentrations of non-visible pollutants in the soil amendment

5. Storm water runoff from an area contaminated by historical usage of the site that could
discharge pollutants to surface waters or drainage systems

The SAP must provide sampling procedures and schedule for:

1. Sample collection during the first 2 hours of each rain event that generate runoff
2. Sample collection during normal working hours

3. Each non-visible pollutant source

4. Uncontaminated control sample

The SAP must identify locations for sampling downstream and control samples, and reasons for
selecting those locations. Select control sample locations where the sample will not come in contact
with materials, waste, or areas associated with potential non-visible pollutants or disturbed soil
areas.

SAP for Sediment and Turbidity
If the project is risk level 2 or risk level 3, sample and analyze for turbidity:

Parameter Test Method Detection Limit Unit
(Min)
Turbidity Field test with calibrated | 1 NTU
portable instrument

41



If the project is risk level 3 and the turbidity NEL has been exceeded, sample and analyze

for SSC:
Parameter Test Method Detection Limit Unit
(Min)
SSC ASTM Method D3977-97 | 5 Mg/L
SAP for pH
If the project is risk level 2 or risk level 3, sample and analyze for pH:
Parameter Test Method Detection Limit Unit
(Min)
pH Field test with calibrated | 0.2 pH units
portable instrument

SAP for Receiving Waters

If the project is risk level 3, describe procedures for obtaining samples from representative and
accessible locations:

1. Upstream of the discharge point
2. Downstream of the discharge point

Show receiving water sampling locations on SWPPP drawings.

If there are several discharge points, describe procedures for obtaining samples from a single
upstream and a single downstream location.

Rain Event Action Plan (REAP)

REAP work includes preparing and submitting REAP forms and monitoring weather forecasts. The
WPC Manager must submit a REAP to protect the job site at least 48 hours before a predicted rain
event.

Prepare a REAP when the National Weather Service is predicting at least a 50 percent probability
of precipitation within 72 hours.

For the REAP, use approved forms and include:

1. Site location

2. Risk level

3. Contact information including 24-hour emergency phone numbers for:
3.1. WPC Manager
3.2. Erosion and sediment control providers or subcontractors
3.3. Storm water sampling providers or subcontractors

4. Storm Information

Construction phase information for:

)]
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5.1. Highway Construction including active and inactive areas for work activities for
building roads and structures

5.2. Plant Establishment including maintenance on vegetation installed for final
stabilization where areas are inactive

5.3. Suspension where work activities are suspended and areas are inactive

6. Construction phase information including:

6.1. Construction activities

6.2. Subcontractors and trades on the job site

6.3. Pre-storm activities including:
6.3.1. Responsibilities of the WPC Manager
6.3.2. Responsibilities of the crew and crew size
6.3.3. Stabilization for active and inactive disturbed soil areas
6.3.4. Stockpile management
6.3.5. Corrective actions taken for deficiencies identified during pre-storm visual

inspection

6.4. Activities to be performed during storm events including:
6.4.1. Responsibilities of the WPC Manager
6.4.2. Responsibilities of the crew and crew size
6.4.3. BMP maintenance and repair

6.5. Description of flood contingency measures

You must have the REAP onsite at least 24 hours before a predicted rain event. A printed copy of
each REAP must be at the job site as part of the SWPPP

Implement the REAP including mobilizing crews to complete activities no later than 24 hours before
precipitation occurs.

IMPLEMENTATION REQUIREMENTS

SWPPP Implementation

Obtain, install, and maintain a rain gauge at the job site. Observe and record daily precipitation.
Monitor the National Weather Service Forecast Office on a daily basis. For forecasts, go to:

http://www.srh.noaa.gov/forecast

Whenever you or the Engineer identifies a deficiency in the implementation of the approved
SWPPP:

1. Correct the deficiency immediately, unless the Engineer agrees to a later date for
making the correction
2. Correct the deficiency before precipitation occurs

If you fail to correct the deficiency by the agreed date or before the onset of precipitation, the
Department may correct the deficiency and deduct the cost of correcting the deficiency from
payment.

Continue SWPPP implementation during any temporary suspension of work activities.
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Install WPC practices within 15 days or before predicted precipitation, whichever occurs first.

Numeric Action Levels (NALSs)

If the project is risk level 2 or risk level 3, then it is subject to NALs:

Parameter | Test Method Detection Unit Numeric Action Limit
Limit (Min)
pH Field test calibrated 0.2 pH units Lower NAL = 6.5 Upper
with portable NAL =8.5
instrument
Turbidity Field test calibrated 1 NTU 250 NTU
with portable
instrument
Numeric Effluent Limits (NELs)
If the project is risk level 3, then it is subject to NELs:
Parameter | Test Method Detection Unit Numeric Effluent Limit
Limit (Min)
pH Field test calibrated 0.2 pH units Lower NEL = 6.0 Upper
with portable NEL =9.0
instrument
Turbidity Field test calibrated 1 NTU 500 NTU
with portable
instrument

The storm event daily average for storms up to the 5-year, 24-hour storm, must not exceed the NEL

for turbidity.

The daily average sampling results must not exceed the NEL for pH.

Storm Water Sampling and Analysis Day

Storm Water Sampling and Analysis Day work includes preparation, collection, analysis, and
reporting of storm water samples for turbidity, pH, and other constituents. If the project is risk level
2 or risk level 3, and there is a qualified rain event that produces runoff, comply with the project's
SAP for preparation, collection, analysis, and reporting of storm water samples. Collect:

1. Samples for each non-visible pollutant source and a corresponding uncontaminated

control sample
2. Sampiles for turbidity, pH, and other constituents as specified
3. At least 3 samples for each day of each qualifying rain event
4 Samples for all locations where the storm water is discharged off-site

Perform sample collection during:

1. First 2 hours of each qualified rain event that produces runoff
2. Normal working hours
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If the project is risk level 3, obtain receiving water samples.

You are not required to physically collect samples during dangerous weather conditions such as
flooding or electrical storms.

If downstream samples show increased levels, assess WPC practices, site conditions, and
surrounding influences to determine the probable cause for the increase.

Inspection
The WPC Manager must oversee inspections for WPC practices identified in the SWPPP:

1. Before a forecasted storm

2. After precipitation that causes site runoff

3. At 24-hour intervals during extended precipitation

4, On a predetermined schedule, a minimum of once a week

The WPC Manager must oversee daily inspections of:

Storage areas for hazardous materials and waste

Hazardous waste disposal and transporting activities

Hazardous material delivery and storage activities

WPC practices specified under "Construction Site Management" of these special
provisions

Pobh~

The WPC Manager must use the Storm Water Site Inspection Report provided in the Preparation
Manual.

The WPC Manager must prepare BMP status reports that include the following:

1. Location and quantity of installed WPC practices
2. Location and quantity of disturbed soil for the active or inactive areas

Within 24 hours of finishing the weekly inspection, the WPC Manager must submit:
1. Copy of the completed site inspection report
2. Copy of the BMP status report

REPORTING REQUIREMENTS

Storm Water Annual Report

Storm Water Annual Report work includes certifications, monitoring and inspection results, and
obtaining Storm Water Annual Report acceptance. The WPC Manager must prepare a Storm Water
Annual Report. The report must:

1. Use an approved report format
2. Include project information including description and location
3. Include storm water monitoring information including:
3.1. Summary and evaluation of sampling and analysis results including laboratory
reports
3.2. Analytical methods, reporting units, detections limits for analytical parameters
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3.3. Summary of corrective actions

3.4. Identification of corrective actions or compliance activities that were not
implemented

3.5. Summary of violations

3.6. Names of individuals performing storm water inspections and sampling

3.7. Logistical information for inspections and sampling including location, date, time,
and precipitation

3.8. Visual observations and sample collection records

4. Include documentation on training for:

4.1. Individuals responsible for NPDES permit compliance

4.2. Individuals responsible for BMP installation, inspection, maintenance, and repair

4.3. Individuals responsible for preparing, revising, and amending the SWPPP

NAL Exceedance Report

If the project is risk level 2 or risk level 3 and an effluent sample exceeds a NAL, notify the Engineer
and submit a NAL Exceedance Report no later than 48 hours after the conclusion of the storm
event. The report must:

1. Include the following field sampling results and inspections:
1.1. Analytical methods, reporting units, and detection limits
1.2. Date, location, time of sampling, visual observation and measurements
1.3. Quantity of precipitation of the storm event

2. Description of BMPs and corrective actions taken to manage NAL exceedance

NEL Violation Report

If the project is risk level 3 and an NEL is exceeded, notify the Engineer and submit a NEL Violation
Report within 6 hours. The report must:

1. Include the following field sampling results and inspections:
1.1. Analytical methods, reporting units, and detection limits
1.2. Date, location, time of sampling, visual observations and measurements
1.3. Quantity of precipitation of the storm event

2. Description of BMPs and corrective actions taken to manage NEL exceedance

If the project is risk level 2 or risk level 3, submit all sampling results to the Engineer no later than
48 hours after the conclusion of a storm event.

PAYMENT

The contract lump sum price paid for “Water Pollution Control” includes full compensation for
furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved
in street sweeping, including disposal of collected material, as shown on the plans, as specified in
the Standard Specifications, these special provisions, and as directed by the Engineer.

The contract lump sum price paid for prepare storm water pollution prevention plan includes full
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all
the work involved in preparing, obtaining approval of, and amending the SWPPP and CSMP,
inspecting water pollution control practices, as specified in the Standard Specifications and these
special provisions, and as directed by the Engineer.
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The City does not adjust payment for an increase or decrease in the quantity of storm water
sampling and analysis day.

You may request or the Engineer may order laboratory analysis of storm water samples. Laboratory
analysis of storm water samples will be paid for as extra work under Section 4- 1.05D, "Extra Work,"
of the State Standard Specifications.

The City does not pay for the preparation, collection, laboratory analysis, and reporting of storm
water samples for non-visible pollutants if WPC practices are not implemented before precipitation
or if a failure of a WPC practice is not corrected before precipitation.

The City does not pay for implementation of WPC practices in areas outside the highway right- of-
way not specifically provided for in the plans or in the special provisions.

The City does not pay for WPC practices installed at your construction support facilities.

WPC practices for which there are separate bid items of work are measured and paid for as those
bid items of work.

STREET SWEEPING

This work includes street sweeping.

The SWPPP must describe and include the use of street sweeping as a water pollution control
practice for sediment control and tracking control.

Submittals

At least 5 business days before starting clearing and grubbing, earthwork, or other activities with
the potential for tracking sediment or debris, submit:

1. Number of sweepers described in the SWPPP
2. Type of sweeper technology
Quality Control and Assurance
Retain and submit records of street sweeping including:
1. Quantity of sweeping waste disposal
2. Sweeping times and locations
CONSTRUCTION

Street Sweepers
Sweepers must use one of these technologies:

1. Mechanical sweeper followed by a vacuum-assisted sweeper
2. Vacuum-assisted dry (waterless) sweeper
3. Regenerative-air sweeper

Operation
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Street sweeping must be done at:

1. Paved roads at job site entrance and exit locations
2. Paved areas within the job site that flow to storm drains or water bodies

Street sweeping must be done:

During clearing and grubbing activities

During earthwork activities

During trenching activities

During roadway structural section activities

When vehicles are entering and leaving the job site
After soil disturbing activities

After observing offsite tracking of material

Nogokwdbd=

Monitor paved areas and roadway within the jobsite. Street sweeping must be done:

1. Within 1 hour, if sediment or debris is observed during activities that require sweeping
2. Within 24 hours, if sediment or debris is observed during activities that do not require
sweeping

At least 1 sweeper must be on the job site at all times when sweeping work is required. The
sweeper must be in good working order.

Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup is
ineffective, use water or a vacuum.

You may stockpile collected material on the jobsite according to the approved SWPPP. Dispose
of collected material at least once per week.

Material collected during street sweeping must be removed and disposed of under Section 7-1.13,
"Disposal of Material Outside the Street Right of Way," of the Standard Specifications.

Your WPCM must inspect paved roads at job site access points:

1. Daily if earthwork and other sediment or debris generating activities occur daily

2. Weekly if earthwork and other sediment or debris generating activities do not occur daily

3. When the National Weather Service predicts precipitation with a probability of at least 30
percent

The contract lump sum price paid for “Street Sweeping” includes full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all the work involved in street
sweeping, including disposal of collected material, as shown on the plans, as specified in the
Standard Specifications, these special provisions, and as directed by the Engineer.

MEASUREMENT AND PAYMENT

Payment for "Portable Changeable Message Signs,” shall be at the contract unit price
as set forth in the proposal and shall include all labor, materials, tools, equipment, and
all work necessary for the completion of this item.
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Portable changeable message signs ordered by the Engineer in excess of the number
shown on the plans or specified in these special provisions will be paid for as extra work
under Section 4-1.05, "Changes and Extra Work," of the Standard Specifications.

AS-BUILT DRAWINGS

Record Drawings shall be submitted before the notice of completion is filed and must include the
following:

» Shall be submitted on Mylar, at least 24”x 36”, and shall bear the name, address, telephone
number of the firm preparing the drawings and in electronic (AutoCAD) format.

»  Surveyor’'s/Engineers statement (with embossed or wet seal and with and original signature
on each sheet) shall verify the as-built drawings reflect the true conditions in the field.

« Contractor's statement (with original signature on each sheet) shall verify all construction
specifications and product qualities have been met or exceeded.

*  “AS-BUILT DRAWINGS” or “RECORD DRAWINGS” shall be clearly labeled on each sheet.

» The location and elevation of the benchmark referenced will be shown on the drawing.

» Corrected placement, grade, elevation and alignment of roads, water system, sewer and
storm system, lighting system and appurtenances, pipe sizes, material changes, shall all be
shown on as-built drawing.

» All horizontal distances shall be shown to the nearest tenth of a foot (0.1°). All elevations
shall be shown to the nearest five hundredths of a foot (0.05’).

Full compensation for conforming to the requirements of this section shall be considered as included

in the price paid for the various contract items of work involved and no additional compensation will
be made.

CLEARING AND GRUBBING

Clearing and grubbing shall conform to the provisions in Section 17-2, “Clearing and Grubbing,”
of the State Specifications and these Special Provisions.

Vegetation shall be cleared and grubbed only within the limits of construction shown in the plans.
All existing vegetation, outside the areas to be cleared and grubbed, shall be protected from injury
or damage resulting from the work of the Contractor.

Nothing herein shall be construed as relieving the Contractor of his responsibility for final clean
up as provided in Section 4-1.13, “Cleanup”, of the State Standard Specifications.

Payment for "Clearing and Grubbing," shall be at the contract lump sum price as set forth in the
proposal and shall include all labor, materials, tools, equipment, trenching, and all work necessary
for the completion of this item. (2018 Standards; updated 12.21.2021)

EARTHWORK

Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard
Specifications and these special provisions.
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This section shall consist of performing all operations necessary to excavate all materials,
regardless of character and subsurface conditions, from the roadway and embankments, or adjacent
thereto; to excavate trenches for storm drain pipe, inlets, ditch excavation and grading, and other
facilities. This includes the removal and disposal of asphalt pavement, base, and or sub base, and
all other items necessary to complete the project.

Existing asphalt and concrete surfaces that border the demolition area shall be protected from
damage and shall be sawcut to provide a smooth transition.

Surplus excavated material not considered hazardous shall become the property of the Contractor
and shall be disposed in accordance with the provisions in Section 14-10, “Solid Waste Disposal
and Recycling,” of the State Specifications

Payment for Item “Earthwork™ shall be at the contract lump sum price as set forth in the proposal
and shall including labor, tools materials equipment & incidentals including disposal of excess
materials material per the Section & Grades shown on the Plans & these Specifications complete
in place and no additional compensation will be made. (2018 Standards;
updated 12.21.2021)

PRESERVATION OF PROPERTY

Attention is directed to Section 5-1.36, “Property and Facility Preservation," of the State
Specifications, and these Special Provisions.

The Contractor shall use such means as are necessary to confine all work to the existing easement
and public right-of-way. Encroachment onto private property immediately adjacent to the
construction area will not be permitted unless the Contractor receives written permission from the
private property owner.

Full compensation for conforming to the requirements of this section shall be considered as
included in the price paid for the various contract items of work involved and no additional
compensation will be made. (2018 Standards; updated 12.21.2021)

SAWCUT EXISTING CONCRETE AND ASPHALT PAVEMENT

Saw cutting shall conform to the provisions in Section 39-3, "Existing Asphalt Concrete," and
Section 40 “Concrete Pavement,” of the State Standard Specifications and these special provisions.
Contractor shall provide, if necessary, a Lead Compliance Plan to the City Engineer for review
prior to saw cutting existing concrete and asphalt concrete.

All concrete shall be sawcut from an existing joint. Where no joint exists in concrete on the line at
which concrete is to be removed, a straight, neat cut with a power driven saw shall be made along
the line to a minimum depth of 2 inches before removing the concrete. Existing asphalt shall be
sawcut to a minimum depth of 2 inches and asphalt surface that borders the demolition area shall
be protected from damage.

Full compensation for conforming to the requirements of this section shall be considered as
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included in the price paid for the various contract items of work. The cost for saw cutting shall be
included within the associated items of work involved and no additional compensation will be
made. (2018 Standards; updated 3.22.2022, PAF)

PROJECT FUNDING SIGNS

The contractor shall provide two project funding signs. The Contractor shall install the provided
project identification sign in accordance with TC-15 (Project Identification Sign).

Upon project completion, contractor is to also remove the sign, excess material shall be disposed
of by the contractor. Backfill post foundation with native material, where in soil areas. If in AC or
Concrete, replace with Class 3 ASB compacted to 90%RC.

Payment for Item 10-1.58, "Project Identification Sign," shall be at the contract unit price as set
forth in the proposal, and shall include all labor, materials, tools, equipment, and all work necessary
for the installation of this item. (updated 9.22.2022, PAF)

ASPHALT GRINDING & DISPOSAL

This section shall consist of performing all operations necessary for the removal and disposal of
asphalt pavement and base to a full depth of 14” more or less, and all other items necessary to
complete the project. Grindings shall be the property of the contactor.

Nothing herein shall be construed as relieving the Contractor of his responsibility for final clean
up as provided in Section 4-1.13, “Cleanup,” of the State Standard Specifications.

Grinding operation shall follow Section 42-3, “Grinding”, of the State Standard Specifications.

Payment for Item, "Asphalt Grinding and Disposal," shall be at the contract unit price as set forth
in the proposal and shall include all labor, materials, tools, equipment, grading, compaction, and
all work necessary for the completion of this item----------------- (2015 Standards; updated 11.29.2023)

REMOVE ASPHALT PAVEMENT AND BASE

This section shall consist of performing all operations necessary for the removal and delivery to
Public Works of asphalt pavement, base rock, and or subbase to a depth of 10 inches at Donna
and Buena Vista Drive and 9 inches at others, and all other items necessary to complete the
project. Existing asphalt shall be sawcut to provide a smooth transition. Contractor shall provide a
Lead Compliance Plan to the City Engineer for review prior to removing existing asphalt concrete
and base rock.

All paint (thermo) removal will require a test to determine if lead or chromium is present per EPA
requirements prior to any removal. The City will coordinate the testing and provide results to the
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contractor.

Nothing herein shall be constructed as relieving the Contractor oh his responsibility for final clean
up as provided in Section 4-1.13, “Cleanup,” of the Standard Specifications.

All surplus material shall become the property of the Contractor and shall be disposed of in
accordance with the provisions in Section 14-11, “Hazardous Waste and Contamination,” and
Section 5-1.20B(4), “Contractor-Property Owner Agreement,” of the State Specifications

Payment for Item, “Remove Asphalt Pavement and Base” shall be at the contract square foot price
as set forth in the proposal and shall include labor, materials, tools, equipment,
trenching/excavation, grading, compaction, saw cutting and all other work necessary for the
compliance of this item. (2018 Standards; updated 12.21.2021)

REMOVE CONCRETE

The contractor shall conform to the provisions in Section 41-11, “Removing Concrete Pavement and Base,”
of the State Specifications and these Special Provisions. The contractor shall remove concrete sidewalk,
driveways and other concrete flat work as shown on the plans

Existing concrete shall be sawcut to provide a smooth transition per “Sawcut Existing Concrete and Asphalt
Pavement” section above.

The quantities of portland cement concrete sidewalk and driveway removed will be measured and paid for
by the square foot. Aggregate base shall also be removed and disposed of.

The contract price per square foot for the removal of existing concrete shall be full compensation
for furnishing all labor, materials, tools, equipment and incidentals, for doing all work involved
and no additional compensation will be allowed therefor.

Surplus material shall become the property of the Contractor and shall be disposed of at the
Contractor’s expense outside the right-of-way.

Payment for “Remove Concrete” shall be at the contract square foot price as set forth in the
proposal and shall include all labor, materials, tools, equipment, trenching, backfilling and all work
necessary for the completion of this item. -------------—- (2015 Standards; updated 11.29.2022)

REMOVE CONCRETE CURB AND GUTTER

The contractor shall remove portions of the concrete curb and gutter as shown on the plans and
called for in these specifications. Unless otherwise noted, all concrete shall be removed to the
nearest expansion joint. Existing concrete shall be sawcut and removed per Section 41-11
“Removing Concrete Pavement and Base” of the State Standard Specifications.

The quantities of portland cement concrete curb and gutter removed will be measured and paid for
by linear feet.
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Surplus material shall become the property of the Contractor and shall be disposed of at the
Contractor’s expense outside the right-of-way.

Payment for “Remove Concrete Curb and Gutter” shall be at the contract lineal foot price as set
forth in the proposal and shall include all labor, materials, tools, equipment, incidentals, and all
work necessary for the completion of this item. (2018
Standards; updated 11.29.2022 - PAF)

REMOVE TREE WITH ROOTS

Contractor shall remove the trees where shown on the plans. Tree removal shall conform to the
provisions in Section 17-2 “Clearing and Grubbing” of the State Specifications and these Special
Provisions.

Where not to remain, existing trees should be removed and the root system thoroughly cleared of
root balls and isolated roots greater than % inch in diameter. The amount of soil lost or disturbed
with tree removal will likely vary with the extent of the root systems, moisture conditions at the
time of removal, soil type and the methods of removal. The root system removal will disturb a
significant quantity of soil.

Where roots are within any structural section of sidewalk, roadway, curb and gutter, the area should
be thoroughly cleared of root balls and isolated roots greater than % inch in diameter. The
remaining hole shall be backfilled with native soil, compacted to 90% relative compaction and
sodded to match existing landscaping.

Trees, bushes and roots that need to be trimmed or removed to excavate for the proposed sidewalk
will be paid for under the bid item “Clearing and Grubbing”.

Payment for "Remove Tree with Roots", shall be at the contract unit price as set forth in the
proposal and shall include all labor, materials, tools, equipment, and all work necessary for the
completion of this item. (2018 Standards; updated 09.21.2021)

ADJUST UTILITY COVERS TO GRADE

Frames, covers, grates of existing sewer/storm drain manholes, water valve boxes and other utility boxes
shall be lowered or raised to final grade of finished asphalt in accordance with the provisions in Section 71-
5, “Adjust Drainage Structures,” of the Standard Specifications. The use of raising devices will not be
permitted.

This item shall include removal and protection of the existing water valve boxes and sewer frames and
covers, and concrete collars. Grade adjustments shall be made in accordance with the City of Merced
Standard Designs S-1, W-2, or requirements of the governing utility owner. Contractor shall replace any
water utility boxes and/or sewer frame and covers that are damaged during the construction to current City
Standards. Contractor shall coordinate all work with the governing utility company.
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Upon completion of placement of final pavement on the street, all utility covers (sewer/storm drain
manhole, water valve, other utility manhole, and detector handhole covers, etc.) shall be clean and free of
any hot mix asphalt and shall seat securely in their frames.

Payment for "Adjust Utility Boxes To Grade,” shall be at the contract unit price as set forth in the proposal

and shall include all labor, materials, tools, equipment, disposal, and all work necessary for the completion
of this item. --------- (2015 Standards; updated 11.29.2023)

ASPHALT CONCRETE

This work shall consist of applying tack coat and hot mix asphalt in accordance with the plans and
these Special Provisions. One lane must remain open at all times during the asphalt concrete
placement and traffic control must be provided. A full road closure may be considered per the City
Engineer’s approval. A detailed detour plan will then be required.

Hot Mix Asphalt — Hot Mix Asphalt shall be Type A in accordance with the provisions in Section
39, “Hot Mix Asphalt” of the State Specifications.

Hot mix asphalt shall conform to Section 39 of the State Specifications and shall be Type A HMA
using PG 64-10 asphalt binder. Aggregate used in the base and intermediate layers shall be 4"
maximum, medium grading and the final wearing course should be Type A, ’2” maximum,
medium grading. Sections of paving to receive greater than 2” of new hot mix asphalt shall be
paved in two separate lifts. Hot mix asphalt shall be spread in the number of layers indicated in
Section 39-2.02C, of the Standard Specifications and shall be compacted with approved equipment
as delineated in the State Specifications.

Hot mix asphalt shall be produced at an established commercial mixing plant. The aggregate and
asphalt binder shall be heated and mixed thoroughly.

Prior to spreading hot mix asphalt, a paint binder of asphaltic emulsion shall be furnished and
applied uniformly to contact surfaces of all cold pavement joints, curbs, gutters and to other
surfaces designated by the Engineer. See section titled “Tack Coat Application” for info. Payment
for this item included with AC pay item

A paint binder (tack coat) of asphaltic emulsion shall be applied to the vertical and flat areas to be
surfaced in accordance with Section 39-2.01C(3)(f) of the Standard Specifications. Prime coat will
not be required on base rock. Asphaltic emulsion shall be type SS1 unless otherwise permitted by
the engineer.

Removal and Disposal — Existing surfacing and any other materials within the saw cut or milled
lines shall be removed to a depth of approximately 0.30 feet. All asphalt grindings shall be
transported and left within the parcel at the northwest corner of the West Avenue and Grogan
Avenue intersection, across from the City of Merced Public Works Department yard at the expense
of the Contractor.

Thickness — The compacted thickness of hot mix asphalt shall be 0.30 feet at all locations and
shall be placed in one (1) lift or in compliance with the State Specifications. Lifts greater than 0.30
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feet shall be placed in multiple lifts as per State Specification 39-2.02C.

Payment for “Asphalt Concrete,” shall be at the contract square foot price as set forth in the
proposal and shall include all labor, materials, tools, equipment, compaction, and all work
necessary for the completion of this item. (2018 Standards; updated 12.27.2021)

TACK COAT APPLICATION

Immediately prior to placing the final asphalt lift, a tack coat of asphalt cement shall be applied to
all edges where new asphalt is placed against existing pavement surfaces and along the outside
edge of the gutter pan and in all vertical surfaces. The tack coat shall be applied uniformly at a rate
of 0.02 — 0.10 gal/yd? of surface covered. The application temperature shall be a minimum 290°F
to assure uniform distribution. Emulsion tack coat will not be allowed. The contractor shall make
every effort to keep the gutter pan clean, and shall apply the tack coat adjacent to the gutter pan
with a hand held applicator nozzle. Contractor shall thoroughly remove asphalt cement and clean
any surfaces not scheduled for overlay. Apply tack coat per 39-2.01C(3)(f) of the State
Specifications.

Payment for “Tack Coat Application,” shall be considered as included in the price paid for various
contract items of work involved and no additional compensation will be made. This includes all

labor, materials, tools, equipment, and all work necessary to complete this item.
---(2018 Standards; updated 12.27.2021)

STAMP CONCRETE

The Contractor shall install stamp concrete in accordance with the details shown on the Plans, and
these Special Provisions. This item shall include subgrade preparation, aggregate base material,
compaction, and all conditions described herein and as detailed on the plans. Decorative patterns
and coloring are part of this bid item. Contractor to work with City to determine final design prior to
construction.

Aggregate Subbase -- Aggregate subbase shall be class 3 with and shall conform to the
provisions in Section 25 “Aggregate Subbases,” of the State Specifications, the Plans, and
these Special Provisions.

Aggregate Base -- Aggregate base shall be Class 2 with and shall conform to the provisions
in Section 26 “Aggregate Bases,” of the State Specifications, the Plans, and these Special
Provisions. The aggregate shall conform to the %-inch maximum grading specified in
Section 26-1.02B, “Class 2 Aggregate Base,” of the State Specifications. See above
Section.

The decorative concrete shall have a minimum thickness of 4-inch, minimum 5-sack, minimum
3,000psi, slump of 4-inches +/- 1-inch, match the existing adjacent concrete walk finish and in
accordance with the Plans, and these Special Provisions.

The concrete walk shall have 2" felt expansion joint to be installed at 60’ maximum intervals and
control joints spaced every 10’ on center.
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The Contractor shall uniformly moisture condition subgrade to optimum moisture content to a depth
of 12” and compact existing sub-grade to 90%, but not more than 95%, followed by Caltrans Class
2 aggregate. See above for AB requirements.

Actual work quantities to be paid are those quantities marked and agreed upon in the field between
the Engineer and the Contractor prior to demolition. No additional repairs beyond the limits marked
and agreed upon in the field, as actual quantities will be paid therefore.

Payment for “DECORATIVE CONCRETE” shall be at the contract square foot price as set forth in
the proposal and shall include all labor, materials, tools, equipment, backfill, aggregate base,
compaction, and all work necessary for the completion of this item.

AGGREGATE BASE

The Contractor shall furnish and install aggregate base in accordance with the current City of
Merced Standards, the Plans, and these Special Provisions.

Aggregate base shall be Class 2 and conforms to the Y-inch maximum grading provisions in
Section 26, “Aggregate Bases” of the State Standard Specifications. A certificate of Compliance
shall be submitted to the City prior to placement.

Aggregate Base shall be uniformly moisture conditioned to at least the optimum moisture content
and compacted to at least 95% relative compaction, as determined by ASTM D1557.

Native subgrade material shall be moisture conditioned to at least 3% above the optimum moisture
content, compacted to at least 90% but not more than 95% relative compaction as determined by
ASTM DI1557A.

Full compensation for “Aggregate Base,” shall be paid for under the individual items for sidewalk,
curb & gutter, commercial driveway, and handicap ramp.

Payment for Aggregate Base shall be considered as included in the price paid for various contract
items of work involved and no additional compensation will be made. The item shall include all
labor, materials, tools, equipment, compaction and all work necessary for the completion of this
item. --(2018 Standards; updated 6.29.2022)

CONCRETE CURB AND GUTTER

The Contractor shall install concrete curb and gutter in accordance with the current City of Merced
Standard SCG-1 (Sidewalk, Curb and Gutter Section) and SCG-4 (General Requirements —
Sidewalk, Curb and Gutter), the Plans, and these Special Provisions. This item shall include
subgrade preparation, base material, compaction, and all conditions described in the applicable
City of Merced Standard Designs.

Unless the curb replacement is for an entire length of the property frontage, curb height and gutter
pan width shall match existing adjacent curb dimensions.

Where curb replacement covers a full property frontage, the curb height and/or gutter pan width
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shall be City Standard SCG-1 dimensions. Transition curb and gutter dimensions over a distance
of 3 feet from existing to City Standard SCG-1 dimensions.

Aggregate base shall be Class 2 with 4 inches minimum depth and shall conform to the provisions
in Section 26 “Aggregate Bases,” of the State Specifications, the Plans, and these Special
Provisions. The aggregate shall conform to the %:-inch maximum grading specified in Section 26-
1.02B, “Class 2 Aggregate Base,” of the State Specifications.

The Contractor shall moisture condition subgrade to at least 3% above the optimum moisture
content to a depth of 12”” and compact existing sub-grade to 90%, but not more than 95%, followed
by Caltrans Class 2 aggregate base uniformly moisture condition compacted to 95% relative
compaction, as determined by ASTM D1557.

Payment for Curb and Gutter," shall be at the contract linear foot price as set forth in the proposal
and shall include all labor, materials, tools, equipment, backfill, aggregate base, compaction and

all work necessary for the completion of this item. (2018 Standards; updated
09.02.2022)

CONCRETE SIDEWALK

The Contractor shall install concrete sidewalk and driveways in accordance with the Plans and
these Special Provisions. This item shall include subgrade preparation, base material, compaction,
and all conditions described in the applicable City of Merced Standard Designs.

Aggregate Subbase -- Aggregate subbase shall be class 3 with 4 inches minimum depth
and shall conform to the provisions in Section 25 “Aggregate Subbases,” of the State
Specifications, the Plans, and these Special Provisions.

Aggregate Base -- See section labeled, “Aggregate Base” section above for requirements.

The concrete sidewalk shall have a minimum thickness of 4-inch, minimum 5-sack mix Type II,
maximum 3-inch slump +1”, match the existing adjacent concrete walk finish and in accordance
with the current City of Merced Standard SCG-4 (General Requirements — Sidewalk, Curb and
Gutter), the Plans, and these Special Provisions.

The concrete walk shall have 2" felt expansion joint to be installed at 60’ maximum intervals and
control joints spaced every 10’ on center.

The Contractor shall moisture condition subgrade to at least 3% above the optimum moisture
content to a depth of 12 and compact existing sub-grade to 90% but not more than 95%, followed
by 4” thick of Caltrans Class 2 aggregate base compacted to 90% relative compaction, as
determined by ASTM D1557.

This item shall include embankment fill, subgrade preparation, base material, compaction, and all
conditions described in the applicable City of Merced Standard Designs.

Actual work quantities to be paid are those quantities marked and agreed upon in the field between
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the Engineer and the Contractor prior to demolition. No additional repairs beyond the limits
marked and agreed upon in the field, as actual quantities will be paid therefor.

Payment for “Install Concrete Sidewalk," shall be at the contract square foot price as set forth in
the proposal and shall include all labor, materials, tools, equipment, backfill, aggregate base,
compaction and all work necessary for the completion of this item. (2018
Standards; updated 3.23.2022)

CONCRETE RESIDENTIAL DRIVEWAYS

The Contractor shall install concrete residential driveways in accordance with the Plans and these
Special Provisions. This item shall include subgrade preparation, base material, compaction, and
all conditions described in the applicable City of Merced Standard Designs.

Aggregate Subbase -- Aggregate subbase shall be class 3 with 4 inches minimum depth
and shall conform to the provisions in Section 25 “Aggregate Subbases,” of the State
Specifications, the Plans, and these Special Provisions.

Aggregate Base — See above section.

Driveways construction to match City Standard D-2, D-8 and D-9.

The concrete driveways shall have a minimum thickness of 6-inch minimum 5-sack mix, 3,000 psi
with a 4 inch slump 1, match the existing adjacent concrete walk finish and existing residents
driveway (cutback transition) and in accordance with the Plans, and these Special Provisions.

The concrete walk shall have '2” felt expansion joint to be installed at 60° maximum intervals and
control joints spaced every 10’ on center.

The Contractor shall uniformly moisture condition subgrade and to a depth of 6” and compact
existing sub-grade to 90%, but not more than 95%, followed by Caltrans Class 2 aggregate base.
See above for AB requirements.

Payment for “Concrete Residential Driveways," shall be at the contract square foot price as set
forth in the proposal and shall include all labor, materials, tools, equipment, backfill, aggregate
base, compaction and all work necessary for the completion of this item.

TRAFFIC SIGNS

The Contractor shall furnish and install new traffic signs with all necessary hardware to secure the
sign to a new pole in accordance with the City of Merced Standard Designs, the Current Revision
of the California MUTCD, and as required by the State Standard Specifications Section 82-2 “Sign
Panels” . Installation shall be the same as City of Merced Standard Detail TC-4 without the sign.

Nothing herein shall be construed as relieving the Contractor of his responsibility for final clean
up as provided in Section 4-1.13, “Cleanup,” of the State Standard Specifications.

Submittals shall include a certificate of compliance per State Section 82-2.01C “Submittals™.
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Payment for Item , “Traffic Signs,” shall be at the contract unit price as set forth in the proposal
and shall include all labor, materials, tools, equipment, compaction, and all work necessary for the
completion of this item (2018 Standards; updated 12.27.2021)

PAVEMENT MARKERS

Pavement markers shall conform to the provisions in Section 81-3, "Pavement Markers," of the
State Standard Specifications, and these Special Provisions.

Submittals shall include a certificate of compliance for each type of pavement marker used.

At the option of the Contractor, a hot-melt bituminous adhesive may be used to cement the markers
to the pavement, instead of the Rapid Set Type or Standard Set Type adhesive specified in said
Section 81-3.03 "Construction," of the State Standard Specifications. The bituminous adhesive
material, if used, shall conform to the following:

ASTM

Specification Test Method Requirement

Flash Point, COC, degrees F D92 550 minimum

Softening Point, degrees F D36 200 minimum

Brookfield Viscosity, 400 degrees F D 2196 7,500cP, maximum Penetration, 100g, 5 sec,
77 deg. D5 10 - 20 dmm

Filler Content, % by weight D 2371 50-75

(Insoluble in 1,1,1 Trichloroethane)

Filler material used in bituminous adhesive shall be Type PC, Grade III Calcium Carbonate
conforming to the requirements of ASTM Designation D 1199, and shall conform to the following
fineness:

Sieve Size Percent Passing
No. 100 100

No. 200 95

No. 325 75

Bituminous adhesive shall have a maximum safe heating temperature that allows for application

of the adhesive within the temperature range specified for application. Bituminous adhesive shall

not be heated above the maximum safe heating temperature recommended by the manufacturer.

Bituminous adhesive shall be indirectly heated in an applicator with continuous agitation. The

adhesive shall be applied at a temperature between 375 degrees F and 425 degrees F. Markers shall
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be placed immediately after application of the adhesive. Placement of markers using bituminous
adhesive shall conform to the requirements for placing markers in said Section 85- 1.03,
"Construction," of the State Standard Specifications except as follows:

Markers shall not be placed when the pavement or air temperature is 50 degrees F or less; Blast
cleaning of clean, new asphalt pavement surfaces will not be required.

When bituminous adhesive is used for pavement marker placement, traffic control during
placement operations shall conform either to the requirements of “Traffic Control System for Lane
Closure” or “Traffic Control for Traffic Striping” of these Special Provisions.

Where applicable, the Type G one-way clear reflective pavement marker, shown on Detail 34 of
Standard Plan A20-B, shall be a Type H one-way yellow reflective pavement marker. The other
pavement markers shown on Detail 34 shall be Type D two-way yellow reflective pavement
markers.

The width of the reflective pavement markers, shown on Standard Plan A20-C, is revised to 4.7
inches +/- 0.125 inches. The width of the Type 1 and Type 2 pavement marker recesses, shown on
Standard Plan A20-C, is revised to 5 3/16 inches +/- 1/8 inch.

Fire hydrant markers shall conform to the provisions in Section 81-3, “Pavement Markers” of the
State Specifications, the Plans, and these Special Provisions. Pavement markers shall be blue (2-
way) reflective Stimsonite Model No. 88AB or approved equal.

Payment for Item, “Pavement Markers,” shall considered as paid for by unit price as set forth in
the proposal and shall include all labor, materials, tools, equipment and all work necessary for the
completion of this item. (2018 Standards; updated 12.27.2021)

PVC PIPE

Provide PVC pipe conforming to AWWA C900 with material cell classification 12454-B per
ASTM D 1784. Pressure classes range from 80 psi (550 kPa) to 305 psi (2100 kPa). AWWA
C900 typically uses bell and spigot joints with gaskets. Gaskets must meet ASTM F477
requirements. Joint must meet ASTM D3139 requirements.

RESTORATION

The Contractor shall restore all areas adjacent to the construction area and areas affected during
construction to their preconstruction condition. Specifically included in this item are all concrete
and asphalt pavement, signs, concrete curb and gutter, curb drains, driveway and alley approach,
sidewalk, pavement markings, landscaping and irrigation, fencing and all items damaged during
construction.

The Contractor shall also modify any water sprinkler service that has to be moved back of the new
sidewalk so that it remains functional after modification. Sprinkler head shall be at the same height
as the finished adjacent surface. Contractor shall make the modifications using the same type of
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materials as the existing system, or materials as approved by the Engineer. Contractor shall remove
sidewalk formwork, cleanup and backfill with soil and re-sod to match existing landscaping.

Payment for Item, “Restoration,” shall be at the contract lump sum price as set forth in the proposal
and shall include all labor, materials, tools, equipment, and all work necessary for the completion
of this item.

PLANS
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GENERAL NOTES

CITY OF MERCED STANDARD
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OF COETRUCTON T Co
R (1-800-227-2600) O

e Bl oy BOTONS Al (OTE DIGERGRING ITLTES SUFFGETY AEAD oF
CONSTRUGTON 10 FEMAT REISONG 10 THE PLAS If RSN ARE NEGESSARY DUE 10 ACTUAL LOGATON OF FASTNG UTLTES

5. THE CONRAGTOR SHALL BE RESPONSELE FOR OBTANING ALL PERNTS, LIGENSES, BONDS, INSURANGE, ETC. REQUIRED BY LOGAL, STATE
D FEDERAL AGENCES.

6. FELD SURVEY INFORNATION CAN BE PROVIDED BY:
oo peseeo

zumuzmc PROJECTS AND STANDARDS
/6 W. 18TH STREET MERCED, CA 95340 (209) 385-634

7. "CITY ENCINEER" SHALL MEAN THE CITY ENGINEER O HIS/HER. AUTHORIZED AGENT ACTIG WITHI THE SCOPE OF HIS/HER AUTHORTY.

& THE CONTRACTOR SHALL TELEPHONE THE CTY OF NERCED ENGINEERNG DEPARTWENT, (200) 3866845, AT LEAST SEVEN (7) WORKING
DAYS PROR 10 STARTING CONSTRUCTION WORK.
CITY SHALL SCHEDULE A PRECONSTRUCTION CONFERENCE AT THE 08 STE
COMPANIES, AND THER AFFECTED AGENC

WIH THE GITY, DEVELOPER, SUBCONTRACTORS, UTLTY

IES AT LEAST SEVEN (7) WORKING DAYS PRIOR TO STARTING ANY CONSTRUCTON WORK.

0. 1 Y CLUTLL FERUES 0% ATOIAROLOGEAL WATERALS 412 UNCOLERED DU GUCING, THANG O AN QTR EXCAATIN
AL WORK WITHIN ONE HUNDRED FEET (10) OF THESE NATERWLS SHALL B o
ARCHEOLSORT COMTIED B T SOGET OF PROPESCONA ARGHAEOLOS (6% AN /0% THE SOOETY O ARCHEOLOSY
AN OPPORTUNTY T0 EVALUATE THE SGNFICANCE OF THE FIND AND APPROPRITE MTGATION NEASURES ARE DETERMNED
AN WPLEVENTED.

1. SEGULAT HOURS oF WORK LU B LNTCD 10 500 AN, T0 400 P NONDAY THOUG FRINY. T KOLRS OF CONSTRUETON Mt
CONTRACTOR MUST SUBNIT A WRITTEN REQUEST THE CITY ENGINEER
K Lok TR0 (2) WORKIG oaYs (45 £ o NORK DURING At OTRER HOLRS, VEEKDUDS, OF HOUONS. THE
FOLLOWNG SPECIAL HOURS OF WORK WL BE ENFORCED FROM MONDAY THROUGH FRIDAY:

& HORK ADUAGENT 10 OF WTHN. FFTEEN HUDRED FEET (1500 OF ANY SCHOOL WHLE SCHOGL 15 I SESSON WL BE LMTED T0
o0 A, T 300 .

5. WORK WITHI THREE. HUNDRED. FEET (300') OF OCGUPIED RESIDENTIL UNTS WIL BE LMITED TO 800 AN. TO 400 P,

12 THE CONTRACTOR'S CPERATIONS SHALL CONFORM TO THE RULES AND REGULATIONS OF THE STATE OF CALFORN CONSTRUCTION SAFETY
ORDERS PERTANNG 0. TRENCHES AND EXCAVATIONS,

13. ALL TRENGHNG, COUPACTION PER NOTES ON SHEET 1 AND PAVING SHALL BE THE RESPONSEILITY OF THE CONTRACTOR AND. SHALL
CONFORM TO GITY STANDARDS T-1 THROUGH T-5.

14 THE INSTALLATION OF EROSION GONTROL. FAGIUTIES AND MEASURES IS NEGESSARY AT ALL TNES. (EROSION CONTROL PLAN SHAL BE
THE CITY ENGINEER),

16. CONTRACTOR SHALL BE RESPONSIBLE FOR THE FRESERVATION OF ALL PROPERTY CORNERS AND SURVEY MONUMENTS (SHOWN OR NOT

SHOD. NN A0, AFOLND PROLECT SOUIOARES. MONNENT PRESERUATON FORM SHAL B¢ SUBMTTED TO THE GIY FOR T0.

CONSTRUCTION AND AFTER. CONSTRUCTION.

6. VONMENTS AFE T0 BE SET AS SHOW ON THE PN AID PER THE REQUIEWENTS 0F T SUTIION WP ACT LAID SURVEORS
RULES A\D PROCEDURES APFROVED BY THE CITY

MENTED IN ACCORDANCE WITH THE RECORDED

RIS M AND WRTTON GERTICHTON. SHAL G SUBWTAES 15 THE Gy INGINER BY THE PROVECT CAL DUGHEER

17 ALL UNDERGROUND UTLITIES SHALL BE CONSTRUCTED PRIOR TO THE PLACEWENT OF BASE ROCK UNLESS CTHERWSE APPROVED 87 THE.
CTY ENGNEER.

B. ALL TRAFFIC SIGNS AND STREET NAE SIGNS SHALL BE HOH REFLECTIVE CRADE WATERILS

15, ALL CURS AND CUTTERS, AND SIDEWALK AREAS SHALL B CONSTRUCTED PER CITY STANDARDS 5CG-1 AND SCG~+.

20, ALL ANHOLE FRAMES, UTLITY BOXES, VAULT COVERS, ETC. (SHOWN OR NOT SHOWN), WTHN PROJECT BOUNDARIES, SHAL BE RASED
OR LOWERED Y THE CONTRACTOR 10 NATCH FINAL PAVENENT GRADES.

21, THE CTY ENGINEER R HS REPRESENTATNE PRIOR TO THE PLACEMENT OF CONCRETE MUST APPROVE FORMS FOR CURES, GUTTERS,
DRVEWAYS, AND SIDEWALKS.

2 ACTOR SHALL PREPARE THE STORM WATER POLLUTION PREVENTION PLAN (SWPPF). IT IS THE CONTRACTOR'
nEszs\a\uw FOR COWDUETNG /e aPDmes W IDIERDICE 10 T SKeee, T CONTATOR 5 RESPONSILE FOR AN
FRON ANY STATE WATER QUALTTY GONTROL BOARD: SANCTIONS CAUSED 8Y THE OPERATION
e CTALTOR O e/ SURCNTRALTORS.

CITY OF MERCED STANDARD PLANS REFERENCED
INCLUDE BUT ARE NOT LIMITED TO:
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DEMOLITION NOTES

() SAN CUT AND REMOVE BUSTHG BKE War.
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EXISTING LEGEND DEMOLITION LEGEND
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(2 W CUT AN RENOVE BXSTING SIDEWALK/CONCRETE
(3 SAW CUT D REUOVE BXSTING CURB MWD CUTIER.
(D) W CUT AN RENOVE BXSTING ASPHALT CONCRETE.
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CONSTRUCTIONS NOTES:
NEW CONSTRUCTION LEGEND ExisTiNG LEGEND ) .
\EY B B WAy A W 12 B W, SEE OETAL 5 O o
o0 8 e a0 e 12 o (W) o ST e (). SEE o 9 o s 1.
C] [Pp— RS- W CURD AID GUTTER STE OETAL 7 O SHEET 10 (R) sowsr sovu o w10 e G
() vew sommux sz s 7 on sue 0 () vow v s 5z oL o sz 1.
rop— 2 s e (D) 1o concree evews s o 6 o ST o (B) o 1 e s w7 o s 1
(©® ron s conre. s oL s o s (@) vow oo s e sz v o e 1
0 sraup concreE mE
© () von e w1-s s sz o 10 o s 1. (R) 15 e ) 2 o 10 00 st 1
\EW ASPALT COLCAETE To 5 3 Ui, TYPE "a" AC PAVEUBIT,
(©) S AscRecae s, 7 ogeeoat Sua-git i oR oS (5) MW 4 WATER AN, CAP NEW WATER MAN FOR FUTRE USE.
JR— . Bet & BN S S5 om0 & O
e o
o ST CONCRTE T 6 5wt T 5 Ac o g p (1) NEW CUR, GUTTER MO SDERAK CONEL DETAL
@ o o (H) W 2172° ek LTS, 15" M. AOCREGATE BASE, COMPACTED
'SUB-GRADE.  SEE DETAIL 6 ON SHEET 11, @ NEW BLOW OFF VALVE WITH CHRISTY BOX/LID B-16. SEE DETAL
e 12 snewr !
o (€) PROPERTY Lne. @ NEW BIKE WAY BARRIER (BW-7). SEE DETAL 3 ON SHEET 10. 4 ON SHEET 10.
(3) 1w o e s, SeE oL 4 o0 T 1.
() on e sTPNG, S oET 1 o ST 0
(©) ven TRunoNED DOUE. (510 TYRCAL
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Tonsree o e e L DEVELOPMENT SERVICE YOSEMITE TO BLACK CREEK
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| EXSTNG PROPERTY UNE |
; NEW CONSTRUCTION LEGEND. Ex1sTING LEGEND. CONSTRUCTIONS NOTES: / |
\EV 5 BKE WA 4D IEV 12 BKE WY SEE DETAL S O - " T
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CONSTRUCTIONS NOTES:

NEW B BIKE WAY AND NEW 12' BIKE WAY. SEE DETAL 5 ON
SHEET 10 AND DETAL 8 ON SHEET 11

NEW CURS 4D GUTIER.  SEE DETAL 7 ON SHEET 10.

(©) vew somwa. see oEmL 7 on sveeT 10

(D) Wew concrere oRvEWAY. SE€ DETAL 5 ON SHEET 10.

(E) vew st concrere s oeTaL 5 on sveeT 10

(F) Wew TvPe -6 cure. SEE oL 10 ON T 10
NEW ASPHALT CONCRETE 70 BE 3 NI, TYE " AC PAVENENT.
& N AGGREGATE BASE, 7° AGGRECATE SUB-GASE MIN. OR 45
DRECT B ENGINEER, CONPACT SUB-GRADE.  SEE DETAL & ON
SHeet 11
NEW ASPHALT CONCRETE TO BE 57 MI. TYPE "B" AC T0 BE LAD
IN 2-1/2" U, LTS, 15" NN, ASGREGATE BASE, GONPAGTED
SUBGRADE! SEE DETAL 6 ON' SHEET 11

(1) NEW BKE WAY GARRER (3M-7).  SEE DETAL 3 O SHET 10

() Wew s> Huwp S, SEE DEAL 4 O SHEET 10

(K) vew THeRMO TR s DETAL 1 O sHeeT 10
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NEW BLOW OFF VALVE WITH CHRISTY B0K/UD B16. SEE DETAL.
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NEW SPEED HUNP - DIMENSIONS AND ELEVATIONS
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& O NEW SPEED HUMP, DRIVEWAY AND SIDEWALK - QUANTITY

ENLARGED DETAIL AT NEW DRIVEWAY

SCALE 17 - 100"

SCALE: 17 = 100"

SCALE: 1* = 100
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BETAL 58 ON SHEET 1.

NN ASPHAT CONCSETE
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O ENLARGED DETAIL AT NEW DRIVEWAY

SCALE: 6" =

O DOWEL AT
SCALE: NOT T0_SCALE

CONSTRUCTIONS NOTES:

NEW & AND 12° BKE WAY. SEE DETAL 5 ON SHEET 10 AND
DETAL § ON SHEET 11.
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ELE i e O
SHEET 1. (COLLECTOR)
P GOV T 5 5 o, T T e To

/27 MAX. LTS, 13" MIN. AGGREGATE BASE,

BE LD N 2-1,
COMPACTED SUB-GRADE, SEE DETAL 5 ON SHEET 11,
(DVDED ARTERWL)
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EXHIBIT “C” — SPECIAL CONDITIONS

ARTICLE 1 BONDS

Within ten (10) calendar days from the date the Contractor is notified of award of the Contract, the
Contractor shall deliver to the City four identical counterparts of the Performance Bond and Payment
Bond on the forms supplied by the City and included as Exhibit “F” to the Contract. Failure to do so
may, in the sole discretion of City, result in the forfeiture of Contractor’s bid security. The surety
supplying the bond must be an admitted surety insurer, as defined in Code of Civil Procedure
Section 995.120, authorized to do business as such in the State of California and satisfactory to the
City. The Performance Bond and the Payment Bond shall be for one hundred percent (100%) of
the Total Contract Price.
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EXHIBIT “D” — CERTIFICATION LABOR CODE
SECTION 1861

I, the undersigned Contractor, am aware of the provisions of Section 3700, et seq., of the
California Labor Code which require every employer to be insured against liability for Worker's
Compensation or to undertake self-insurance in accordance with the provisions of the Code, and
|, the undersigned Contractor, agree to and will comply with such provisions before commencing
the performance of the Work on this Contract.

Juarez Brothers General Engineering Inc.
[INSERT CONTRACTOR NAME]

Signature <~

D aux.dzf 7/19‘,\»&
Name (Print)

_ar

Title (Print)
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EXHIBIT “E” — PUB

LIC WORKS CONTRACTOR
REGISTRATION CERTIFICATION

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. See http://www.dir.ca.gov/Public-
Works/PublicWorks.html for additional information.

No bid will be accepted nor any contract entered into without proof of the contractor's and
subcontractors’ current registration with the Department of Industrial Relations to perform public

work.

Contractor hereby certifies that it is aware of the registration requirements set forth in Labor Code
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of
Industrial Relations."

NameofContractor:;’“fVZ Byotlers (%’EHCN'([ = (G

DIR Registration Number:  /30///Y [( O

DIR Registration Expiration:___ O b [2 o= &

Small Project Exemption: Yes or No

Unless Contractor is exempt pursuant to the small project exemption, Contractor further

acknowledges:

Contractor shall maintain a current DIR registration for the duration of the project.

Contractor shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its
contract with subcontractors and ensure that all subcontractors are registered at the time
of bid opening and maintain registration status for the duration of the project.

Failure to submit this form or comply with any of the above requirements may result in a
finding that the bid is non-responsive.

Name of Contractor_"{ v s Fed Ry oflevs G epal ErG 1 RC
Signature e ' = \/v)

Name and Title & , pa vie 7\—/1 v S

Dated___ [/ //U/ZSV

! If the Project is exempt from the contractor registration requirements pursuant to the small project
exemption under Labor Code Sections 1725.5 and 1771.1, please mark “Yes” in response to “Small
Project Exemption.”
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EXHIBIT “F” — PAYMENT AND PERFORMANCE
BONDS
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PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS:

THAT WHEREAS, the City of Merced (hereinafter referred to as “City”) has awarded to
: (hereinafter referred to as the “Contractor”)
an agreement for
(hereinafter referred to as the “Project”).

WHEREAS, the work to be performed by the Contractor is more particularly set forth in
the Contract Documents for the Project dated , (hereinafter referred to as
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, the Contractor is required by said Contract Documents to perform the terms
thereof and to furnish a bond for the faithful performance of said Contract Documents.

NOW, THEREFORE, we, , the undersigned Contractor and
as Surety, a corporation organized and
duly authorized to transact business under the laws of the State of California, are held and firmly
bound unto the City in the sum of DOLLARS,
(% ), said sum being not less than one hundred percent (100%) of the total amount
of the Contract, for which amount well and truly to be made, we bind ourselves, our heirs,
executors and administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs,
executors, administrators, successors or assigns, shall in all things stand to and abide by, and
well and truly keep and perform the covenants, conditions and agreements in the Contract
Documents and any alteration thereof made as therein provided, on its part, to be kept and
performed at the time and in the manner therein specified, and in all respects according to their
intent and meaning; and shall faithfully fulfill all obligations including the one-year guarantee of all
materials and workmanship; and shall indemnify and save harmless the City, its officers and
agents, as stipulated in said Contract Documents, then this obligation shall become null and void;
otherwise it shall be and remain in full force and effect.

As a condition precedent to the satisfactory completion of the Contract Documents, unless
otherwise provided for in the Contract Documents, the above obligation shall hold good for a
period of one (1) year after the acceptance of the work by City, during which time if Contractor
shall fail to make full, complete, and satisfactory repair and replacements and totally protect the
City from loss or damage resulting from or caused by defective materials or faulty workmanship,
Surety shall undertake and faithfully fulfill all such obligations. The obligations of Surety
hereunder shall continue so long as any obligation of Contractor remains. Nothing herein shall
limit the City’s rights or the Contractor or Surety’s obligations under the Contract, law or equity,
including, but not limited to, California Code of Civil Procedure section 337.15.

Whenever Contractor shall be, and is declared by the City to be, in default under the

Contract Documents, the Surety shall remedy the default pursuant to the Contract Documents, or
shall promptly, at the City’s option:
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(1) Take over and complete the Project in accordance with all terms and conditions in
the Contract Documents; or

(2) Obtain a bid or bids for completing the Project in accordance with all terms and
conditions in the Contract Documents and upon determination by Surety of the
lowest responsive and responsible bidder, arrange for a Contract between such
bidder, the Surety and the City, and make available as work progresses sufficient
funds to pay the cost of completion of the Project, less the balance of the contract
price, including other costs and damages for which Surety may be liable. The term
“balance of the contract price” as used in this paragraph shall mean the total
amount payable to Contractor by the City under the Contract and any modification
thereto, less any amount previously paid by the City to the Contractor and any
other set offs pursuant to the Contract Documents.

(3) Permit the City to complete the Project in any manner consistent with local,
California and federal law and make available as work progresses sufficient funds
to pay the cost of completion of the Project, less the balance of the contract price,
including other costs and damages for which Surety may be liable. The term
“balance of the contract price” as used in this paragraph shall mean the total
amount payable to Contractor by the City under the Contract and any modification
thereto, less any amount previously paid by the City to the Contractor and any
other set offs pursuant to the Contract Documents.

Surety expressly agrees that the City may reject any contractor or subcontractor which
may be proposed by Surety in fulfilment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid
from Contractor for completion of the Project if the City, when declaring the Contractor in default,
notifies Surety of the City’s objection to Contractor’s further participation in the completion of the
Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract Documents or to the Project to be
performed thereunder shall in any way affect its obligations on this bond, and it does hereby waive
notice of any such change, extension of time, alteration or addition to the terms of the Contract
Documents or to the Project, including but not limited to the provisions of sections 2819 and 2845
of the California Civil Code.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
, 20 ).

(Corporate Seal)

Contractor/ Principal

By

Title
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(Corporate Seal) Surety
By

Attorney-in-Fact

Signatures of those signing for the Contractor and Surety must be notarized and evidence of
corporate authority attached.

(Attach Attorney-in-Fact Certificate) Title
The rate of premium on this bond is per thousand. The total amount of premium
charges, $

(The above must be filled in by corporate attorney.)

THIS IS A REQUIRED FORM
Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of

process in California, if different
from above)

(Telephone number of Surety and
Agent or Representative for service
of process in California)

NOTE: A copy of the Power-of-Attorney authorizing the person signing on behalf of the Surety to
do so must be attached hereto.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On .20, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
0 Individual
1 Corporate Officer
Title(s) Title or Type of Document

() Partner(s) 0 Limited

0 General Number of Pages
0 Attorney-In-Fact
00 Trustee(s)
00 Guardian/Conservator Date of Document

0 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On .20, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
0 Individual
1 Corporate Officer
Title(s) Title or Type of Document

() Partner(s) 0 Limited

0 General Number of Pages
0 Attorney-In-Fact
0 Trustee(s)
00 Guardian/Conservator Date of Document

O Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of Attorney to local
representatives of the bonding company must also be attached.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS That

WHEREAS, the City of Merced (hereinafter designated as the “City”), by action taken or
a resolution passed , 20 has awarded to hereinafter
designated as the “Principal,” a contract for the work described as follows:

(the “Project”); and

WHEREAS, the work to be performed by the Principal is more particularly set forth in the
Contract Documents for the Project dated (“Contract Documents”), the
terms and conditions of which are expressly incorporated by reference; and

WHEREAS, said Principal is required to furnish a bond in connection with said contract;
providing that if said Principal or any of its Subcontractors shall fail to pay for any materials,
provisions, provender, equipment, or other supplies used in, upon, for or about the performance
of the work contracted to be done, or for any work or labor done thereon of any kind, or for
amounts due under the Unemployment Insurance Code or for any amounts required to be
deducted, withheld, and paid over to the Employment Development Department from the wages
of employees of said Principal and its Subcontractors with respect to such work or labor the Surety
on this bond will pay for the same to the extent hereinafter set forth.

NOW THEREFORE, we, the Principal and as Surety,
are held and firmly bound unto the City in the penal sum of
Dollars ($ ) lawful money of the United States of America, for

the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay any of
the persons named in Section 9100 of the Civil Code, fail to pay for any materials, provisions or
other supplies, used in, upon, for or about the performance of the work contracted to be done, or
for any work or labor thereon of any kind, or amounts due under the Unemployment Insurance
Code with respect to work or labor performed under the contract, or for any amounts required to
be deducted, withheld, and paid over to the Employment Development Department or Franchise
Tax Board from the wages of employees of the contractor and his subcontractors pursuant to
Section 18663 of the Revenue and Taxation Code, with respect to such work and labor the Surety
or Sureties will pay for the same, in an amount not exceeding the sum herein above specified.

This bond shall inure to the benefit of any of the persons named in Section 9100 of the
Civil Code so as to give a right of action to such persons or their assigns in any suit brought upon
this bond.

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or
released from the obligation of this bond by any change, extension of time for performance,
addition, alteration or modification in, to, or of any contract, plans, specifications, or agreement
pertaining or relating to any scheme or work of improvement herein above described, or pertaining
or relating to the furnishing of labor, materials, or equipment therefore, nor by any change or
modification of any terms of payment or extension of the time for any payment pertaining or
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relating to any scheme or work of improvement herein above described, nor by any rescission or
attempted rescission of the contract, agreement or bond, nor by any conditions precedent or
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to
recover under any such contract or agreement or under the bond, nor by any fraud practiced by
any person other than the claimant seeking to recover on the bond and that this bond be construed
most strongly against the Surety and in favor of all persons for whose benefit such bond is given,
and under no circumstances shall Surety be released from liability to those for whose benefit such
bond has been given, by reason of any breach of contract between the owner or City and original
contractor or on the part of any obligee named in such bond, but the sole conditions of recovery
shall be that claimant is a person described in Section 9100 of the Civil Code, and has not been
paid the full amount of his claim and that Surety does hereby waive notice of any such change,
extension of time, addition, alteration or modification herein mentioned and the provisions of
sections 2819 and 2845 of the California Civil Code.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
,20 .

(Corporate Seal)

Contractor/ Principal

By

Title

(Corporate Seal) Surety
By

Attorney-in-Fact

Title

Signatures of those signing for the Contractor and Surety must be notarized and evidence of
corporate authority attached. A Power-of-Attorney authorizing the person signing on behalf of
the Surety to do so must be attached hereto.

NOTE: A copy of the Power-of-Attorney authorizing the person signing on behalf of the Surety
to do so must be attached hereto.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On .20, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
0 Individual
1 Corporate Officer
Title(s) Title or Type of Document

() Partner(s) 0 Limited

0 General Number of Pages
0 Attorney-In-Fact
00 Trustee(s)
00 Guardian/Conservator Date of Document

0 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On .20, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
0 Individual
1 Corporate Officer
Title(s) Title or Type of Document

() Partner(s) 0 Limited

0 General Number of Pages
0 Attorney-In-Fact
0 Trustee(s)
00 Guardian/Conservator Date of Document

O Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of Attorney to local
representatives of the bonding company must also be attached.
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APPENDIX

86



CITY OF MERCED STANDARD DESIGNS

THE FOLLOWING STANDARDS ARE FOR REFERENCE ONLY
REFER TO THE CITY OF MERCED WEBSITE FOR THE COMPLETE LISTING OF
STANDARD DETAILS

http://www.cityofmerced.org/depts/engineering division/standard designs/default.asp
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STATE GENERAL PREVAILING WAGE RATES

General prevailing wage determination

Made by the Director of Industrial Relations

Pursuant to California Labor Code part 7,
Chapter 1, article 2, sections 1770, 1773, and 1773.1

State of California Department of Industrial Relations Website:
http://www.dir.ca.gov/OPRL/PWD/index.htm
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REGULATION VIl - FUGITIVE PM10 PROHIBITIONS

San Joaquin Valley
Air Pollution Control District

COMPLIANCE ASSISTANCE BULLETIN
August 2006

Regulation VIl - Fugitive PM10 Prohibitions
Requirements on Paved and Unpaved Public Roads

District Rule 8061(Paved and Unpaved Roads) of Regulation VIII (Fugitive PM10 Prohibitions) specifies the
design criteria for constructing new or modifying existing paved roads and the types of control measures
required for limiting fugitive dust emissions from unpaved roads and shoulders. Several compliance dates and
deadlines described in the rule apply specifically to city, county, and state agencies. The purpose of this
bulletin is to summarize the new requirements for public agencies that own or maintain paved and unpaved
roads. The entire rule may be found at www.valleyair.org/rules/1ruleslist.htm - reg8.

* Constructing New Unpaved Roads: Effective October 1, 2004, constructing a new unpaved road is
prohibited in all urban areas unless the unpaved road is used for a temporary activity that does not exceed
six months of use over a consecutive three-year period. Temporary activities may include construction
access roads, special events, or traffic detours. The unpaved surface must be maintained in a stabilized
condition at all times in order to control fugitive emissions.

o PM10-Efficient Street Sweepers: These requirements apply to the routine cleaning of existing paved
public roads within urban areas. Effective July 1, 2005, an agency or its contractor may only purchase
PM10-efficient street sweepers for their fleets and at least one sweeper must be placed into service by July
1, 2008. PM10-efficient street sweepers are to be used along routine street sweeper routes, which have
been predetermined and prioritized by the agency as having paved curbs with the greatest actual or
potential for dirt and silt loading. If an agency cannot meet these provisions due to budgetary constraints, a
statement of financial hardship must be submitted to the District and the USEPA for review and approval.

e Cleaning Paved Roads after a Storm Event: Within 24 hours of discovery, the agency or contractor
responsible for maintaining the roadway must remove the accumulated mud and dirt from the paved road
or restrict vehicles from traveling over the mud and dirt until the materials can be removed. This
requirement applies if the accumulated mud and dirt is a result of wind or water erosion and runoff, is at
least one inch thick, and covers an area of at least 50 square feet. Cleanup may be performed manually
with a shovel and broom, or with a conventional or PM10-efficient street sweeper, but must be performed in
a manner that minimizes fugitive dust. Using a blowing device or a dry rotary brush or broom is prohibited.
Redirecting traffic is one way to restrict vehicles from traveling over the mud and dirt. Upon agency
notification, the District may approve an extension of the 24-hour cleanup requirement if restricting vehicles
is deemed unsafe and removing the mud and dirt is not possible within 72 hours because crews are not
available over a weekend or holiday.

Northern Region Office Central Region Office Southern Region Office
4800 Enterprise Way 1990 East Gettysburg Avenue 2700 "M" Street, Suite 275
Modesto, CA 95356-8718 Fresno, CA 93726-0244 Bakersfield, CA 93301-2373
(209) 557-6400 ¢ FAX (209) 557-6475 (559) 230-6000 « FAX (559) 230-6062 (661) 326-6900 ¢ FAX (661) 326-6985
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Requirements on Paved and Unpaved Public Roads
August 2006
Page 2

Posting Speed Limit Signs on Unpaved Roads: Effective October 1, 2005, public agencies must
establish a maximum speed limit of 25 miles per hour for the unpaved roads under their jurisdictions. This
requirement applies to the unpaved road segments where vehicle traffic reaches or exceeds 26 annual
average daily trips (AADT). At a minimum, agencies are to post at least one speed limit sign in each
direction for every mile of unpaved road located within an urban area, and one sign in each direction for
every two miles of unpaved road within a rural area. For example, an unpaved road located within an
urban area that is 2 mile long and exceeds 26 AADT requires at least one sign posted in each direction.
The unpaved surface must be maintained in a stabilized condition at all times in order to control fugitive
emissions.

Paving Existing Unpaved Roads and Paving or Stabilizing Unpaved Shoulders: On January 1, 2005,
agencies provided the District with a report listing each unpaved road located within an urban area and
each paved road with unpaved shoulders within urban and rural areas. On July 1, 2005, agencies provided
a report listing each unpaved road located within a rural area. These reports include the length in miles
and the AADT for each subject road and unpaved shoulder within the agency’s jurisdiction.

As of January 1, 2005, agencies are to pave an annual average of 20 percent of the unpaved roads listed
in their urban area unpaved road report, thereby paving 100 percent of these unpaved roads by January 1,
2010. This requirement does not apply to rural unpaved roads.

In urban areas, agencies are to pave or stabilize at least four-feet of unpaved shoulders on at least 50
percent of the existing paved roadways having the highest AADT. In rural areas, this is required on at least
25 percent of the existing paved roadways with the highest AADT. Compliance with these provisions must
be complete by January 1, 2010.

If an agency cannot meet these provisions due to budgetary constraints, a statement of financial hardship
must be submitted to the District and the USEPA for review and approval.

Incremental Progress Reports: Due on April 1 of each year, from 2006 through 2010, agencies must
report their incremental progress to the District by reporting the total miles of urban unpaved roads that
were paved over the previous calendar year, the total miles of unpaved shoulders that were paved or
stabilized over the previous calendar year, and the percentage of cumulative miles treated relative to the
original reports.

For more information please contact the Compliance Department of the District office nearest to you.
Information on Regulation VIIl is available on the District's website at:

www.valleyair.org
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W% San Joaquin Valley

“ AIR POLLUTION CONTROL DISTRICT

COMPLIANCE ASSISTANCE BULLETIN
April 2007

Fugitive Dust Control at Construction Sites: New Requirements

Regulation VIII, Fugitive PM10 Prohibitions, of the District's Rules and Regulations apply to many activities that
generate fugitive dust, and particularly to construction sites.

Fugitive dust is emitted into the air by activities that disturb the soil, such as earthmoving and vehicular/equipment traffic
on unpaved surfaces. Windblown dust is also of concern where soil has been disturbed at construction sites.

The District adopted Regulation VIl in 1993 and its most recent amendments became effective on October 1, 2004. This
is a basic summary of the regulation’s requirements as they apply to construction sites.

These regulations affect all workers at a regulated construction site, including everyone from the landowner to
the subcontractors. Violations of Regulation VIl are subject to enforcement action including fines.

Visible Dust Emissions (VDE) may not exceed 20% opacity during periods when soil is being disturbed by equipment or
by wind at any time. Visible Dust Emissions opacity of 20% means dust that would obstruct an observer’s view of an
object by 20%. District inspectors are state certified to evaluate visible emissions. Dust control may be achieved by
applying water before/during earthwork and onto unpaved traffic areas, phasing work to limit dust, and setting up wind
fences to limit wind blown dust.

Soil Stabilization is required at regulated construction sites after normal working hours and on weekends and holidays.
This requirement also applies to inactive construction areas such as phased projects where disturbed land is left
unattended. Applying water to form a visible crust on the soil and restricting vehicle access are often effective for short-
term stabilization of disturbed surface areas. Long-term methods including applying dust suppressants and establishing
vegetative cover.

Carryout and Trackout occur when materials from emptied or loaded vehicles falls onto a paved surface or shoulder of a
public road or when materials adhere to vehicle tires and are deposited onto a paved surface or shoulder of a public road.
Should either occur, the material must be cleaned up at least daily, and immediately if it extends more than 50 feet from
the exit point onto a paved road. The appropriate clean-up methods require the complete removal and cleanup of mud
and dirt from the paved surface and shoulder. Using a blower device or dry sweeping with any mechanical device other
than a PM10-efficient street sweeper is a violation. Larger construction sites, or sites with a high amount of traffic on one
or more days, must prevent carryout and trackout from occurring by installing gravel pads, grizzlies, wheel washers,
paved interior roads, or a combination thereof at each exit point from the site. In many cases, cleaning up trackout with
water is also prohibited as it may lead to plugged storm drains. Prevention is the best method.

Unpaved Access and Haul Roads, as well as unpaved vehicle and equipment traffic areas at construction sites must
have dust control. Speed limit signs limiting vehicle speed to 15 mph or less at construction sites must be posted every
500 feet on uncontrolled and unpaved roads.

Northern Region Office Central Region Office Southern Region Office
4800 Enterprise Way 1990 East Gettyshurg Avenue 2700 “M” Street, Suite 275
Modesto, CA 95356-8718 Fresno, CA 93726-0244 Bakersfield, CA 93301-2373
(209) 557-6400 ¢ FAX (209) 557-6475 (559) 230-6000 ¢ FAX (559) 230-6062 (661) 326-6900 ¢ FAX (661) 326-6985
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Storage Piles and Bulk Materials have handling, storage, and transportation requirements that include applying water
when handling materials, wetting or covering stored materials, and installing wind barriers to limit VDE. Also, limiting
vehicle speeds, loading haul trucks with a freeboard of six inches or greater along with applying water to the top of the
load, and covering the cargo compartments are effective measures for reducing VDE and carryout from vehicles
transporting bulk materials.

Demolition activities require the application of water to the exterior of the buildings and to unpaved surfaces where
materials may fall. A Dust Control Plan will be required for large demolition projects. Consider all structures slated for
demolition as possibly being regulated due to potential asbestos, per District Rule 4002 - National Emission Standards for
Hazardous Air Pollutants. Contact the District well before starting because a 10 working-day notice will likely be required
before a demolition can begin.

Dust Control Plans identify the dust sources and describe the dust control measures that will be implemented before,
during, and after any dust generating activity for the duration of the project. Owners or operators are required to submit
plans to the District at least 30 days prior to commencing the work for the following:

* Residential developments of ten or more acres of disturbed surface area.
« Non-residential developments of five or more acres of disturbed surface area.
¢ The relocation of more than 2,500 cubic yards per day of materials on at least three days.

Operations may not commence until the District has approved the Dust Control Plan. A copy of the plan must be on
site and available to workers and District employees. All work on the site is subject to the requirements of the approved
dust control plan. A failure to abide by the plan by anyone on site may be subject to enforcement action.

Owners or operators of construction projects that are at least one acre in size and where a Dust Control Plan is not
required, must provide written notification to the District at least 48 hours in advance of any earthmoving activity.

Record Keeping is required to document compliance with the rules and must be kept for each day any dust control
measure is used. The District has developed record forms for water application, street sweeping, and “permanent”
controls such as applying long term dust palliatives, vegetation, ground cover materials, paving, or other durable
materials. Records must be kept for one year after the end of dust generating activities (Title V sources must keep
records for five years).

Exemptions exist for several activities. Those occurring above 3,000 feet in elevation are exempt from all Regulation VIII
requirements. Further, Rule 8021 — Construction, Demolition, Excavation, Extraction, and Other Earthmoving Activities
exempts the following construction and earthmoving activities:

« Blasting activities permitted by California Division of Industrial Safety.

+ Maintenance or remodeling of existing buildings provided the addition is less than 50% of the size of the existing
building or less than 10,000 square feet (due to asbestos concerns, contact the District at least two weeks ahead of
time).

« Additions to single family dwellings.

 The disking of weeds and vegetation for fire prevention on sites smaller than %z acre.

* Spreading of daily landfill cover to preserve public health and safety and to comply with California Integrated Waste
Management Board requirements.

Nuisances are prohibited at all times because District Rule 4102 — Nuisance applies to all construction sources of fugitive
dust, whether or not they are exempt from Regulation VIII. It is important to monitor dust-generating activities and
implement appropriate dust control measures to limit the public’s exposure to fugitive dust.

For more information please contact the Compliance Division of the District office nearest to you. Information on

Regulation VIII, where you may obtain copies of record keeping forms, the Dust Control Plan template, and the
Construction Notification form, is available on the District’s website at:

www.valleyair.org, under Compliance Assistance/Dust Control.
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