


GRANT AGREEMENT BETWEEN THE STATE OF CALIFORNIA 
(DEPARTMENT OF WATER RESOURCES) AND 

MERCED IRRIGATION DISTRICT 
AGREEMENT NUMBER 4600013832 

PROPOSITION 1 ROUND 1 INTEGRATED REGIONAL WATER MANAGEMENT (IRWM) 
IMPLEMENTATION GRANT 

THIS GRANT AGREEMENT is entered into by and between the Department of Water Resources of the State 
of California, herein referred to as the "State" or “DWR,” and the Merced Irrigation District, a public agency in 
the State of California, duly organized, existing, and acting pursuant to the laws thereof, herein referred to as 
the "Grantee," which parties do hereby agree as follows: 

1) PURPOSE. The State shall provide funding from the Water Quality, Supply, and Infrastructure 
Improvement Act of 2014 (Proposition 1) to the Grantee to assist in financing the projects, which are 
included in and implemented in an adopted Integrated Regional Water Management Plan (IRWM Plan), 
pursuant to Chapter 7.  Regional Water Security, Climate, and Drought Preparedness (Wat. Code, § 
79740 et seq.).  The provision of State funds pursuant to this Agreement shall be construed or interpreted 
to mean that the IRWM Plan, or any components of the IRWM Plan, implemented in accordance with the 
Work Plan as set forth in Exhibit A, has been adopted through the IRWM Plan Review Process, and is/are 
consistent with Water Code section 10530 et seq. 

2) TERM OF GRANT AGREEMENT. The term of this Grant Agreement begins on June 27, 2020 through 
final payment plus three (3) years unless otherwise terminated or amended as provided in this Grant 
Agreement.  However, all work shall be completed by September 30, 2022, in accordance with the 
Schedule as set forth in Exhibit C and no funds may be requested after December 31, 2022.  

3) GRANT AMOUNT. The maximum amount payable by the State under this Grant Agreement shall not 
exceed $2,333,535.  

4) GRANTEE COST SHARE. Grantee is required to provide a Local Cost Share (non-state funds) as set 
forth in Exhibit B (Budget).  Local Cost Share may include Eligible Project Costs directly related to Exhibit 
A incurred after January 1, 2015. 

5) BASIC CONDITIONS.  

A. Unless exempt as per the 2019 IRWM Implementation Grant Proposal Solicitation Package, project(s) 
that are subject to the California Environmental Quality Act (CEQA) including final land purchases, 
shall not be included in this Agreement until the CEQA process is completed and all permits necessary 
to begin construction are acquired.  Projects providing at least 75% of benefits to a disadvantaged 
community (DAC), economically distressed area (EDA), and/or Tribe (based on population or 
geography), or projects implemented by Tribes will be exempt from this requirement.   

i. Such projects will be included in the Agreement as a placeholder.  Placeholder projects are not 
eligible for grant reimbursement and may not submit invoices to DWR until such time as they are 
fully included in the Agreement.  
 

ii. Placeholder projects that complete CEQA and/or acquire permits (necessary to begin 
construction) within eighteen (18) months of the agreement execution date will be amended into 
the agreement.  At the end of the eighteen (18)-month term, any placeholder projects that fail to 
complete CEQA and/or acquire permits will be deleted from the Agreement.  The total grant 
award will be reduced by the amount of the deleted project(s).  Replacement projects will not be 
allowed.  Reduced amount will be made available to the respective Funding Area in future funding 
rounds on a competitive basis. Deleted placeholder projects will not be eligible to receive any 
grant reimbursement under this Agreement; however, such project could be eligible under the 
next round of grant solicitation.  

B. The State shall have no obligation to disburse money for the Project(s) under this Grant Agreement 
until the Grantee has satisfied the following conditions (if applicable): 
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i. The Grantee shall demonstrate compliance with all eligibility criteria as set forth on pages 9-11, 
inclusive, of the 2019 IRWM Implementation Grant Program (Program) Guidelines (2019 
Guidelines).  

ii. For the term of this Agreement, the Grantee shall submit Quarterly Progress Reports which must 
accompany an invoice and all invoice backup documentation ($0 Invoices are acceptable).  The 
Quarterly Progress Report shall be submitted within 60 days following the end of the calendar 
quarter (i.e. reports due May 30, August 29, November 29, and March 1) and all other deliverables 
as required by Paragraph 14, “Submission of Reports” and Exhibit A, “Work Plan”. 

iii. Prior to the commencement of construction or implementation activities, if applicable, the Grantee 
shall submit the following to the State. 

1. Final plans and specifications certified, signed and stamped by a California Registered Civil 
Engineer (or equivalent registered professional as appropriate) to certify compliance for each 
approved project as listed in Exhibit A of this Grant Agreement. 

2. Work that is subject to the California Environmental Quality Act (CEQA) (including final land 
purchases) shall not proceed under this Grant Agreement until the following actions are 
performed: 

a) The Grantee submits to the State all applicable environmental permits, as indicated on the 
Environmental Information Form to the State, 

b) Documents that satisfy the CEQA process are received by the State, 

c) The State has completed its CEQA process as a Responsible Agency, and 

d) The Grantee receives written notification from the State of concurrence with the Lead 
Agency’s CEQA documents (s) and State’s notice of verification of environmental permit 
submittal.  

The State’s concurrence of Lead Agency’s CEQA documents is fully discretionary and shall constitute 
a condition precedent to any work (i.e., construction or implementation activities) for which it is 
required.  Once CEQA documentation has been completed, the State will consider the environmental 
documents and decide whether to continue to fund the project, or to require changes, alterations, or 
other mitigation.  Proceeding with work subject to CEQA prior to the State’s concurrence shall 
constitute a material breach of this Agreement.  The Grantee or Local Project Sponsor (LPS) shall 
also demonstrate that it has complied with all applicable requirements of the National Environmental 
Policy Act (NEPA) by submitting copies of any environmental documents, including Environmental 
Impact Statements, Finding of No Significant Impact, mitigation monitoring programs, and 
environmental permits as may be required prior to beginning construction/ implementation. 

iv. A monitoring plan as required by Paragraph 16, “Monitoring Plan Requirements,” if applicable. 

6) DISBURSEMENT OF FUNDS. The State will disburse to the Grantee the amount approved, subject to the 
availability of funds through normal State processes.  Notwithstanding any other provision of this Grant 
Agreement, no disbursement shall be required at any time or in any manner which is in violation of, or in 
conflict with, federal or state laws, rules, or regulations, or which may require any rebates to the federal 
government, or any loss of tax-free status on state bonds, pursuant to any federal statute or regulation. 
Any and all money disbursed to the Grantee under this Grant Agreement shall be deposited in a non-
interest bearing account and shall be used solely to pay Eligible Project Costs. 

7) ELIGIBLE PROJECT COST. The Grantee shall apply State funds received only to Eligible Project Costs in 
accordance with applicable provisions of the law and Exhibit B, “Budget”.  Eligible Project Costs include 
the reasonable costs of studies, engineering, design, land and easement acquisition and associated legal 
fees, preparation of environmental documentation, environmental mitigations, monitoring, and project 
construction. Reimbursable administrative expenses are the necessary costs incidental but directly related 
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to the Project included in this Agreement. Costs incurred after the June 26, 2020 may be eligible for 
reimbursement. 

Costs that are not eligible for reimbursement include, but are not limited to, the following items: 

A. Costs, other than those noted above, incurred prior to the award date of this Grant. 

B. Costs for preparing and filing a grant application. 

C. Operation and maintenance costs, including post construction performance and monitoring costs. 

D. Purchase of equipment that is not an integral part of a project. 

E. Establishing a reserve fund. 

F. Purchase of water supply. 

G. Replacement of existing funding sources for ongoing programs. 

H. Meals, food items, or refreshments. 

I. Payment of any punitive regulatory agency requirement, federal or state taxes. 

J. Purchase of land in excess of the minimum required acreage necessary to operate as an integral part 
of a project, as set forth and detailed by engineering and feasibility studies, or acquisition of land by 
eminent domain. 

K. Overhead and Indirect Costs.  “Indirect Costs” means those costs that are incurred for a common or 
joint purpose benefiting more than one cost objective and are not readily assignable to the funded 
project (i.e., costs that are not directly related to the funded project).  Examples of Indirect Costs 
include, but are not limited to: central service costs; general administration of the Grantee or LPSs; 
non-project-specific accounting and personnel services performed within the Grantee’s or LPS’ 
organization; depreciation or use allowances on buildings and equipment; the costs of operating and 
maintaining non-project-specific facilities; tuition and conference fees; forums, trainings, and seminars; 
and, generic overhead or markup.  This prohibition applies to the Grantee, LPSs, and any subcontract 
or sub-agreement for work on the Project that will be reimbursed pursuant to this Agreement. 

L. Mitigation for environmental impacts not resulting from implementation of the Project funded by this 
program. 

8) METHOD OF PAYMENT. After the disbursement requirements in Paragraph 5, “Basic Conditions” are 
met, the State will disburse the whole or portions of State funding to the Grantee, following receipt from 
the Grantee of an electronic invoice certified and transmitted via electronic/digital signature system (e.g., 
DocuSign) or via US mail or Express mail delivery of a “wet signature” for costs incurred, including Local 
Cost Share, and timely Quarterly Progress Reports as required by Paragraph 14, “Submission of 
Reports.”  Payment will be made no more frequently than monthly, in arrears, upon receipt of an invoice 
bearing the Grant Agreement number.  Quarterly Progress Report must accompany an invoice ($0 
Invoices are acceptable) and shall be submitted within 60 days following the end of the calendar quarter 
(i.e. invoices due May 30, August 29, November 29, and March 1).  The State will notify the Grantee, in a 
timely manner, whenever, upon review of an invoice, the State determines that any portion or portions of 
the costs claimed are not eligible costs or is not supported by documentation or receipts acceptable to the 
State.  The Grantee may, within thirty (30) calendar days of the date of receipt of such notice, submit 
additional documentation to the State to cure such deficiency(ies).  If the Grantee fails to submit adequate 
documentation curing the deficiency(ies), the State will adjust the pending invoice by the amount of 
ineligible or unapproved costs. 
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Invoices submitted by the Grantee shall include the following information: 

A. Costs incurred for work performed in implementing the Project during the period identified in the 
particular invoice. 

B. Costs incurred for any interests in real property (land or easements) that have been necessarily 
acquired for a project during the period identified in the particular invoice for the implementation of a 
project. 

C. Invoices shall be submitted on forms provided by the State and shall meet the following format 
requirements: 

i. Invoices shall contain the date of the invoice, either the time period covered by the invoice or the 
invoice date received within the time period covered, and the total amount due. 

ii. Invoices shall be itemized based on the categories (i.e., tasks) specified in Exhibit B, “Budget.”  
The amount claimed for salaries/wages/consultant fees shall include a calculation formula (i.e., 
hours or days worked times the hourly or daily rate = the total amount claimed). 

iii. One set of sufficient evidence (i.e., receipts, copies of checks, personnel hours’ summary table, 
time sheets) shall be provided for all costs included in the invoice. 

iv. Each invoice shall clearly delineate those costs claimed for reimbursement from the State’s 
funding amount, as depicted in Paragraph 3, “Grant Amount” and those costs that represent the 
Grantee’s costs, as applicable, in Paragraph 4, “Grantee Cost Share.” 

v. Original signature and date of the Grantee’s Project Representative.  Submit an electronic invoice, 
certified and transmitted via electronic/digital signature system (e.g., DocuSign), from authorized 
representative to the Project Manager or the original “wet signature” copy of the invoice form to the 
Project Manager at the following address: PO Box 942836, Sacramento, CA 94236-0001. 

All invoices submitted shall be accurate and signed under penalty of law.  Any and all costs submitted 
pursuant to this Agreement shall only be for the tasks set forth herein.  The Grantee shall not submit any 
invoice containing costs that are ineligible or have been reimbursed from other funding sources unless 
required and specifically noted as such (i.e., cost share).  Any eligible costs for which the Grantee is 
seeking reimbursement shall not be reimbursed from any other source.  Double or multiple billing for time, 
services, or any other eligible cost is illegal and constitutes fraud.  Any suspected occurrences of fraud, 
forgery, embezzlement, theft, or any other misuse of public funds may result in suspension of 
disbursements of grant funds and/or termination of this Agreement requiring the repayment of all funds 
disbursed hereunder plus interest.  Additionally, the State may request an audit pursuant to Paragraph D.5 
and refer the matter to the Attorney General’s Office or the appropriate district attorney’s office for criminal 
prosecution or the imposition of civil liability.  (Civ. Code, §§ 1572-1573; Pen. Code, §§ 470, 487-489.) 

9) ADVANCED PAYMENT. Water Code section 10551 authorizes advanced payment by the State for 
projects included and implemented in an applicable Integrated Regional Water Management Plan, and 
when the project proponent is a nonprofit organization; a disadvantaged community (DAC); or the project 
benefits a DAC.  If a project is awarded less than $1,000,000 in grant funds, the project proponent may 
receive an advanced payment of fifty (50) percent of the grant award; the remaining fifty (50) percent of 
the grant award will be reimbursed in arrears after the advanced funds of a budget category have been 
fully expended.  Within ninety (90) calendar days of execution of the Grant Agreement, the Grantee may 
provide the State an Advanced Payment Request.  Advanced Payment Requests received ninety-one (91) 
calendar days after the execution of this Agreement will not be eligible to receive an advanced payment. 
The Advanced Payment Request shall contain the following: 

A. Documentation demonstrating that each Local Project Sponsor (if different from the Grantee, as listed 
in Exhibit I) was notified about their eligibility to receive an advanced payment and a response from 
the Local Project Sponsor stating whether it wishes to receive the advanced payment or not. 
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B. If the Grantee is requesting the advanced payment, the request(s) shall include: 
i. Descriptive information of each project with an update on project status 
ii. The names of the entities that will receive the funding for each project, including, but not limited to, 

an identification as to whether the project proponent or proponents are nonprofit organizations or a 
DAC, or whether the project benefits a DAC 

iii. A detailed Funding Plan which includes how the advanced payment will be expended (in terms of 
workplan, budget, and schedule) within the timeframe agreed upon by DWR and the Grantee.  The 
Funding Plan must clearly identify the total budget (at Budget Category Level) for each project 
clearly showing the portion of advanced payment and reimbursement funds. 

iv. Any other information that DWR may deem necessary 
 

C. Upon review and approval of the Advanced Payment Request, DWR will authorize payment of the fully 
requested amount for the qualified project(s). Based on the project’s Funding Plan and other 
considerations, DWR may determine it is not prudent to advance the full request in a single 
disbursement.  In such a case, DWR will develop a “Disbursement Schedule,” to disburse funds in 
installments.  `This Disbursement Schedule may change based on the project’s ongoing compliance 
with the Advanced Payment requirements and the project’s cash flow needs.  
 

D. Once DWR authorizes the Advanced Payment Request, the Grantee shall submit Advanced Payment 
Invoice(s) for the initial amount based on the “Disbursement Schedule” on behalf of the LPS(s), 
containing the request for each qualified project, to the State with signature and date of the Grantee’s 
Project Representative, as indicated in Paragraph 21, “Project Representative.”  The Grantee shall be 
responsible for the timely distribution of the advanced funds to the respective LPS(s).  The Advanced 
Payment Invoice(s) shall be submitted on forms provided by the State and shall meet the following 
format requirements: 
i. Invoice shall contain the date of the invoice, the time period covered by the invoice, and the total 

amount due.  
 

ii. Invoice shall be itemized based on the budget categories specified in Exhibit B, “Budget.” 
 

iii. The State Project Manager will notify the Grantee, in a timely manner, when, upon review of an 
Advance Payment Invoice, the State determines that any portion or portions of the costs claimed 
are not eligible costs.  The Grantee may, within thirty (30) calendar days of the date of receipt of 
such notice, submit additional documentation to cure such deficiency(ies).  
 

iv. On a quarterly basis, the Grantee will submit an Accountability Report to the State that 
demonstrates how actual expenditures compare with the scheduled budget.  The Accountability 
Report shall include the following information: 
1. An itemization of how advanced funds have been spent to-date (Expenditure Report), including 

documentation that supports the disbursements (e.g., contractor invoices, receipts, personnel 
hours, etc.).  Accountability Reports shall be itemized based on the budget categories (i.e., 
tasks) specified in Exhibit B. 

2. An updated Accountability Report including an updated Funding Plan that depicts how the 
remaining advanced funds will be expended and the activities and deliverables associated with 
the advanced funds within the timeframe agreed upon by DWR and the Grantee when the 
advanced payment request was approved. 

3. Documentation that the funds were placed in a non-interest bearing account, including the 
dates of deposits and withdrawals from that account. 

4. Proof of distribution of advanced funds to LPS(s), if applicable. 
 

v. The State’s Project Manager will notify the Grantee, in a timely manner, when, upon review of the 
Accountability Report, the State determines that any portion of the expenditures claimed are not 
eligible costs.  The Grantee may, within thirty (30) calendar days of the date of receipt of such 
notice, submit additional documentation to cure such deficiency(ies).  If costs are not consistent 
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with the tasks in Exhibit A, the State will reject the claim and remove them from the Accountability 
Report. 
 

E. Once the Grantee has spent all advanced funds in a budget category, then the method of payment will 
revert to the reimbursement process for that budget category specified in Paragraph 8, “Method of 
Payment for Reimbursement.” 
 

10) REPAYMENT OF ADVANCES. The State may demand repayment from the Grantee of all or any portion 
of the advanced State funding along with interest at the California general obligation bond interest rate at 
the time the State notifies the Grantee, as directed by the State, and take any other action that it deems 
necessary to protect its interests for the following conditions: 

A. A project is not being implemented in accordance with the provisions of the Grant Agreement. 

B. The Grantee has failed in any other respect to comply with the provisions of this Grant Agreement, 
and if the Grantee does not remedy any such failure to the State’s satisfaction. 

C. Failure by the Grantee to submit complete and accurate quarterly Accountability Reports by the 
required due dates, unless otherwise approved by DWR. 

D. Failure to deposit funds in a non-interest-bearing account. 

E. Use of Advance Payment funds for ineligible expenses and/or activities not consistent with this 
Agreement. 

F. Inappropriate use of funds, as deemed by DWR. 

G. Repayment amounts may also include: 

i. Actual costs incurred which are not consistent with the activities presented in Exhibit A, not 
supported, or are ineligible. 

ii. Advanced funds which are not fully expended by project completion, notwithstanding Water Code 
section 10551(c)(4).  Unused grant funds shall be returned to DWR within sixty (60) calendar days. 

Any repayment of advanced funds may consist of reducing the amount from future reimbursement 
invoices.  The State may consider the Grantee’s refusal to repay the requested advanced amount a 
material breach of this Agreement subject to the default provisions in Paragraph 12, “Default Provisions.” 
If the State notifies the Grantee of its decision to demand repayment or withhold the entire funding amount 
from the Grantee pursuant to this Paragraph, this Grant Agreement shall terminate upon receipt of such 
notice by the Grantee and the State shall no longer be required to provide funds under this Agreement. 

11) WITHHOLDING OF DISBURSEMENTS BY THE STATE. If the State determines that a project is not 
being implemented in accordance with the provisions of this Grant Agreement, or that the Grantee has 
failed in any other respect to comply with the provisions of this Grant Agreement, and if the Grantee does 
not remedy any such failure to the State’s satisfaction, the State may withhold from the Grantee all or any 
portion of the State funding and take any other action that it deems necessary to protect its interests. 
Where a portion of the State funding has been disbursed to the Grantee and the State notifies the Grantee 
of its decision not to release funds that have been withheld pursuant to Paragraph 12, “Default 
Provisions,” the portion that has been disbursed shall thereafter be repaid immediately with interest at the 
California general obligation bond interest rate at the time the State notifies the Grantee, as directed by 
the State.  The State may consider the Grantee’s refusal to repay the requested disbursed amount a 
material breach subject to the default provisions in Paragraph 12, “Default Provisions.”  If the State notifies 
the Grantee of its decision to withhold the entire funding amount from the Grantee pursuant to this 
Paragraph, this Grant Agreement shall terminate upon receipt of such notice by the Grantee and the State 
shall no longer be required to provide funds under this Grant Agreement and the Grant Agreement shall 
no longer be binding on either party. 
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12) DEFAULT PROVISIONS. The Grantee shall be in default under this Grant Agreement if any of the 
following occur: 

A. Substantial breaches of this Grant Agreement, or any supplement or amendment to it, or any other 
agreement between the Grantee and the State evidencing or securing the Grantee’s obligations; 

B. Making any false warranty, representation, or statement with respect to this Grant Agreement or the 
application filed to obtain this Grant Agreement; 

C. Failure to operate or maintain the Project in accordance with this Grant Agreement.  
D. Failure to make any remittance required by this Grant Agreement, including any remittance 

recommended as the result of an audit conducted pursuant to Paragraph D.5. 
E. Failure to submit quarterly progress reports pursuant to Paragraph 5. 
F. Failure to routinely invoice the State pursuant to Paragraph 8. 
G. Failure to meet any of the requirements set forth in Paragraph 13, “Continuing Eligibility.” 
Should an event of default occur, the State shall provide a notice of default to the Grantee and shall give 
the Grantee at least ten (10) calendar days to cure the default from the date the notice is sent via first-
class mail to the Grantee.  If the Grantee fails to cure the default within the time prescribed by the State, 
the State may do any of the following: 

H. Declare the funding be immediately repaid, with interest, which shall be equal to State of California 
general obligation bond interest rate in effect at the time of the default. 

I. Terminate any obligation to make future payments to the Grantee. 
J. Terminate the Grant Agreement. 
K. Take any other action that it deems necessary to protect its interests.  
In the event the State finds it necessary to enforce this provision of this Grant Agreement in the manner 
provided by law, the Grantee agrees to pay all costs incurred by the State including, but not limited to, 
reasonable attorneys' fees, legal expenses, and costs. 

13) CONTINUING ELIGIBILITY. The Grantee shall meet the following ongoing requirement(s) and all eligibility 
criteria outlined in the 2019 Guidelines to remain eligible to receive State funds: 

A. An urban water supplier that receives grant funds pursuant to this Agreement shall maintain 
compliance with the Urban Water Management Planning Act (UWMP; Wat. Code, § 10610 et seq.) 
and Sustainable Water Use and Demand Reduction (Wat. Code, § 10608 et seq.) as set forth on page 
11 of the 2019 Guidelines and as stated on page 22 of the Proposal Solicitation Package.  

B. An agricultural water supplier receiving grant funds shall comply with Sustainable Water Use and 
Demand Reduction requirements outlined in Water Code section 10608, et seq. and have their 
Agricultural Water Management Plan (AWMP) deemed consistent by DWR.  To maintain eligibility and 
continue funding disbursements, an agricultural water supply shall have their 2015 AWMP identified 
on the State’s website. For more information, visit the website listed in Appendix A in the 2019 
Guidelines. 

C. A surface water diverter receiving grant funds shall maintain compliance with diversion reporting 
requirements as outlined in Water Code section 5100 et. seq. 

D. If applicable, the Grantee shall demonstrate compliance with the Sustainable Groundwater 
Management Act (SGMA) set forth on page 10 of the 2019 Guidelines. 

E. If the Grantee has been designated as a monitoring entity under the California Statewide Groundwater 
Elevation Monitoring (CASGEM) Program, the Grantee shall maintain reporting compliance, as 
required by Water Code section 10932 and the CASGEM Program. 
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F. The Grantee shall adhere to the protocols developed pursuant to The Open and Transparent Water 
Data Act (Wat. Code, § 12406, et seq.) for data sharing, transparency, documentation, and quality 
control.  

14) SUBMISSION OF REPORTS. The submittal and approval of all reports is a requirement for the successful 
completion of this Grant Agreement.  Reports shall meet generally accepted professional standards for 
technical reporting and shall be proofread for content, numerical accuracy, spelling, and grammar prior to 
submittal to the State.  All reports shall be submitted to the State’s Project Manager and shall be 
submitted via the DWR “Grant Review and Tracking System” (GRanTS).  If requested, the Grantee shall 
promptly provide any additional information deemed necessary by the State for the approval of reports. 
Reports shall be presented in the formats described in the applicable portion of Exhibit F, “Report Formats 
and Requirements.”  The timely submittal of reports is a requirement for initial and continued disbursement 
of State funds.  Submittal and subsequent approval by the State of a Project Completion Report is a 
requirement for the release of any funds retained for such project. 

A. Quarterly Progress Reports: The Grantee shall submit quarterly Progress Reports to meet the State’s 
requirement for disbursement of funds. Progress Reports shall be uploaded via GRanTS, and the 
State’s Project Manager notified of upload.  Progress Reports shall, in part, provide a brief description 
of the work performed, the Grantee’s activities, milestones achieved, any accomplishments and any 
problems encountered in the performance of the work under this Grant Agreement during the reporting 
period.  The first Progress Report must accompany an invoice ($0 Invoices are acceptable) and shall 
be submitted within 60 days following the end of the calendar quarter (i.e. invoices due May 30, 
August 29, November 29, and March 1). 

B. Accountability Report: The Grantee shall prepare and submit to the State an Accountability Report on 
a quarterly basis if the Grantee received an advanced payment, consistent with the provisions in 
Paragraph 9, “Advanced Payment.” 

C. Project Completion Report: The Grantee shall prepare and submit to the State a separate Project 
Completion Report for each project included in Exhibit A.  The Grantee shall submit a Project 
Completion Report (or a Component Completion Report, if a Project has multiple Components) within 
ninety (90) calendar days of Project/Component completion as outlined in Exhibit F.  

D. Grant Completion Report: Upon completion of all the Projects included in Exhibit A, the Grantee shall 
submit to the State a Grant Completion Report.  The Grant Completion Report shall be submitted 
within ninety (90) calendar days of submitting the Completion Report for the final project to be 
completed under this Grant Agreement, as outlined in Exhibits A, and F.  Retention for any grant 
administration line items in the Budget of this Grant Agreement will not be disbursed until the Grant 
Completion Report is approved by the State.  

E. Post-Performance Reports: The Grantee shall prepare and submit to the State Post-Performance 
Reports for the applicable project(s). Post-Performance Reports shall be submitted to the State within 
ninety (90) calendar days after the first operational year of a project has elapsed.  This record keeping 
and reporting process shall be repeated annually for a total of three (3) years after the project begins 
operation. 

15) OPERATION AND MAINTENANCE OF PROJECT. For the useful life of construction and implementation 
projects and in consideration of the funding made by the State, the Grantee agrees to ensure or cause to 
be performed the commencement and continued operation of the project, and shall ensure or cause the 
project to be operated in an efficient and economical manner; shall ensure all repairs, renewals, and 
replacements necessary to the efficient operation of the same are provided; and shall ensure or cause the 
same to be maintained in as good and efficient condition as upon its construction, ordinary and 
reasonable wear and depreciation excepted.  The State shall not be liable for any cost of such 
maintenance, management, or operation.  The Grantee or their successors may, with the written approval 
of the State, transfer this responsibility to use, manage, and maintain the property.  For purposes of this 
Grant Agreement, “useful life” means period during which an asset, property, or activity is expected to be 
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usable for the purpose it was acquired or implemented; “operation costs” include direct costs incurred for 
material and labor needed for operations, utilities, insurance, and similar expenses, and “maintenance 
costs” include ordinary repairs and replacements of a recurring nature necessary for capital assets and 
basic structures and the expenditure of funds necessary to replace or reconstruct capital assets or basic 
structures.  Refusal by the Grantee to ensure operation and maintenance of the projects in accordance 
with this provision may, at the option of the State, be considered a breach of this Grant Agreement and 
may be treated as default under Paragraph 12, “Default Provisions.” 

16) MONITORING PLAN REQUIREMENTS. A Monitoring Plan shall be submitted to the State prior to 
disbursement of State funds for construction or monitoring activities.  The Monitoring Plan should 
incorporate Post-Performance Monitoring Report requirements as defined and listed in Exhibit F, and 
follow the guidance provided in Exhibit J, “Project Monitoring Plan Guidance.” 

17) STATEWIDE MONITORING REQUIREMENTS. The Grantee shall ensure that all groundwater projects 
and projects that include groundwater monitoring requirements are consistent with the Groundwater 
Quality Monitoring Act of 2001 (Water Code § 10780 et seq.) and, where applicable, that projects that 
affect water quality shall include a monitoring component that allows the integration of data into statewide 
monitoring efforts, including where applicable, the Surface Water Ambient Monitoring Program carried out 
by the State Water Resources Control Board. See Exhibit G for web links and information regarding other 
State monitoring and data reporting requirements. 

18) NOTIFICATION OF STATE. The Grantee shall promptly notify the State, in writing, of the following items: 

A. Events or proposed changes that could affect the scope, budget, or work performed under this Grant 
Agreement.  The Grantee agrees that no substantial change in the scope of a project will be 
undertaken until written notice of the proposed change has been provided to the State and the State 
has given written approval for such change.  Substantial changes generally include changes to the 
scope of work, schedule or term, and budget. 

B. Any public or media event publicizing the accomplishments and/or results of this Grant Agreement and 
provide the opportunity for attendance and participation by the State’s representatives.  The Grantee 
shall make such notification at least fourteen (14) calendar days prior to the event.  

C. Discovery of any potential archaeological or historical resource.  Should a potential archaeological or 
historical resource be discovered during construction, the Grantee agrees that all work in the area of 
the find shall cease until a qualified archaeologist has evaluated the situation and made 
recommendations regarding preservation of the resource, and the State has determined what actions 
should be taken to protect and preserve the resource.  The Grantee agrees to implement appropriate 
actions as directed by the State. 

D. The initiation of any litigation or the threat of litigation against the Grantee or an LPS regarding the 
Project or which may affect the Project in any way. 

E. Applicable to construction projects only: Final inspection of the completed work on a project by a 
Registered Professional (Civil Engineer, Engineering Geologist, or other State approved 
certified/licensed Professional), in accordance with Exhibit D.  The Grantee shall notify the State’s 
Project Manager of the inspection date at least fourteen (14) calendar days prior to the inspection in 
order to provide the State the opportunity to participate in the inspection. 

19) NOTICES. Any notice, demand, request, consent, or approval that either party desires or is required to 
give to the other party under this Grant Agreement shall be in writing. Notices may be transmitted by any 
of the following means: 

A. By delivery in person. 

B. By certified U.S. mail, return receipt requested, postage prepaid. 

C. By “overnight” delivery service; provided that next-business-day delivery is requested by the sender. 



Grant Agreement No. 4600013832 
Page 10 of 54 

D. By electronic means. 

E. Notices delivered in person will be deemed effective immediately on receipt (or refusal of delivery or 
receipt).  Notices sent by certified mail will be deemed effective given ten (10) calendar days after the 
date deposited with the U.S. Postal Service.  Notices sent by overnight delivery service will be deemed 
effective one business day after the date deposited with the delivery service. Notices sent 
electronically will be effective on the date of transmission, which is documented in writing. Notices 
shall be sent to the addresses listed below. Either party may, by written notice to the other, designate 
a different address that shall be substituted for the one below. 

20) PERFORMANCE EVALUATION. Upon completion of this Grant Agreement, the Grantee’s performance 
will be evaluated by the State and a copy of the evaluation will be placed in the State file and a copy sent 
to the Grantee. 

21) PROJECT REPRESENTATIVES. The Project Representatives during the term of this Grant Agreement 
are as follows: 

Department of Water Resources Merced Irrigation District 

Arthur Hinojosa 
Chief, Division of Regional Assistance 
P.O. Box 942836 
Sacramento, CA 94236-0001 
Phone: (916) 653-4736 
Email: Arthur.Hinojosa@water.ca.gov 

Hicham ElTal 
Deputy General Manager of Water Rights and 
Supply 
744 W. 20th Street  
Merced, CA 95340 
Phone: (209) 354-2854 
Email: HEltal@mercedid.org 

 
Direct all inquiries to the Project Manager: 
 

Department of Water Resources Merced Irrigation District 

Desiree Ramirez 
Environmental Scientist 
P.O. Box 942836 
Sacramento, CA 94236 
Phone: (916) 653-0975 
Email: Desiree.Ramirez@water.ca.gov 

Cheryl Miller 
Water Resources Coordinator 
744 W. 20th Street  
Merced, CA 95340 
Phone: (209) 354-2863 
Email:   CMiller@mercedid.org 

 
Either party may change its Project Representative or Project Manager upon written notice to the other 
party. 

 

22) STANDARD PROVISIONS. This Grant Agreement is complete and is the final Agreement between the 
parties. The following Exhibits are attached and made a part of this Grant Agreement by this reference: 

Exhibit A – Work Plan  

Exhibit B – Budget  

Exhibit C – Schedule 

Exhibit D – Standard Conditions  

Exhibit E – Authorizing Resolution 

Exhibit F – Report Formats and Requirements  
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Exhibit G – Requirements for Data Submittal 

Exhibit H – State Audit Document Requirements for the Grantee  

Exhibit I – Local Project Sponsors and Project Locations 

Exhibit J – Project Monitoring Plan Guidance 

 

 

IN WITNESS WHEREOF, the parties hereto have executed this Grant Agreement. 

 

STATE OF CALIFORNIA 

DEPARTMENT OF WATER RESOURCES 

MERCED IRRIGATION DISTRICT 

 
 
________________________________ 
Arthur Hinojosa, Chief  
Division of Regional Assistance 

 

____________________________________________ 
Hicham ElTal 
Deputy General Manager of Water Rights and 
Supply 

 

Date__________________________ 

 

Date_______________________ 
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EXHIBIT A 

WORK PLAN  

PROPOSITION 1 ROUND 1 MERCED IRWM IMPLEMENTATION GRANT 

PROJECT 1: Grant Administration  

IMPLEMENTING AGENCY: Merced Irrigation District  

PROJECT DESCRIPTION: The Grantee will administer these funds and respond to DWR’s reporting and 
compliance requirements associated with the grant administration.  The Grantee will act in a coordination role: 
disseminating grant compliance information to the project managers responsible for implementing the projects 
contained in this agreement, obtaining and retaining evidence of compliance (e.g., CEQA/NEPA documents, 
reports, monitoring compliance documents, labor requirements, etc.), obtaining data for progress reports from 
individual project managers, assembling and submitting progress reports to the State, and coordinating all 
invoicing and payment of invoices. 

Budget Category (a): Project Administration 

Task 1: Agreement Administration 

The Grantee will respond to DWR’s reporting and compliance requirements associated with the grant 
administration and will coordinate with the project managers responsible for implementing the projects 
contained in this agreement. 

Task 2: Invoicing 

The Grantee will be responsible for compiling invoices for submittal to DWR. This includes collecting 
invoice documentation from each of the Local Project Sponsors and compiling the information into a DWR 
Invoice Packet. 

Deliverables: 

 Quarterly Invoices and associated backup documentation 

Task 3: Reporting 

The Grantee will be responsible for compiling progress reports for submittal to DWR and will coordinate 
with Local Project Sponsor staff to retain consultants as needed to prepare and submit progress reports 
and final project completion reports for each project, as well as the grant completion report. 

Reports will meet generally accepted professional standards for technical reporting and the requirements 
terms of the contract with DWR outlined in Exhibit F of this Agreement.  

Deliverables: 

 Quarterly Progress Reports  
 Grant Completion Report 

 

  



Grant Agreement No. 4600013832 
Page 13 of 54 

PROJECT 2: Park Irrigation with Surface Water 

IMPLEMENTING AGENCY: City of Livingston 

PROJECT DESCRIPTION: This project includes construction of two booster pump stations and filter stations 
to provide surface water irrigation for Livingston’s two largest parks, Gallo Park and Arakelian Park. Irrigation 
water will be obtained from nearby canals, filtered, and pressurized via booster pump stations and conveyed 
to the parks using Merced Irrigation District’s existing irrigation system. This project will reduce groundwater 
pumping by approximately 100 acre-feet per year (AFY). 

Budget Category (a): Project Administration  

Task 1: Project Management 

Manage grant agreement including compliance with grant requirements, and preparation and submission of 
supporting grant documents and coordination with the Grantee.  Prepare invoices including relevant 
supporting documentation for submittal to DWR via the Grantee.  This task also includes administrative 
responsibilities associated with the project such as coordinating with partnering agencies and managing 
consultants/contractors.  

Deliverables:  

 Invoices and associated backup documentation 

Task 2: Reporting  

Prepare progress reports detailing work completed during reporting period as outlined in Exhibit F of this 
Agreement. Submit reports to DWR. 

Prepare Project Completion Report and submit to DWR no later than 90 days after project completion for 
DWR Project Manager’s comment and review.  The report shall be prepared and presented in accordance 
with guidance as outlined in Exhibit F. 

Deliverables: 

 Quarterly Project Progress Reports 
 Project Completion Report 
 Documentation (e.g., photo) of “Acknowledgment of Credit & Signage” per Standard Condition D.2   

Budget Category (b): Land Purchase/Easement  

Task 3: Land Purchase 

No land purchase or easement acquisition is required for this project. 

Deliverables: 

N/A 

Budget Category (c): Planning/Design/Engineering/Environmental Documentation  

Task 4: CEQA Documentation 

A Notice of Exemption was filed with Merced County for this project on January 4, 2021.  Prepare letter 
stating no legal challenges (or addressing legal challenges).  
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Deliverables: 

 Completed CEQA documents 
 Legal Challenges Letter 

Task 5: Permitting 

No permits are required for project construction and implementation. 

Deliverables: 

N/A 

Task 6: Design 

Complete preliminary design including a Basis of Design Report and 100% Design Plans and Specifications. 

Deliverables: 

 Basis of Design Report 
 100% Design Plans and Specifications 

Task 7: Project Monitoring Plan  

Develop and submit a Project Monitoring Plan as per Paragraph 16 for DWR’s review and approval. 

Deliverables: 

 Project Monitoring Plan 

Budget Category (d): Construction/Implementation 

Task 8: Contract Services 

This task must comply with Standard Condition D.11 – Competitive Bidding and Procurements. Activities 
necessary (as applicable) to secure a contractor and award the contract, including: develop bid documents, 
prepare advertisement and contract documents for construction contract bidding, conduct pre-bid meeting, bid 
opening and evaluation, selection of the contractor, award of contract, and issuance of notice to proceed.  

Deliverables: 

 Bid Documents 
 Proof of Advertisement 
 Award of Contract 
 Notice to Proceed 

Task 9: Construction Administration 

This task includes managing contractor submittal review, answering requests for information, and issuing 
work directives.  A full-time engineering construction observer will be on site for the duration of the project. 
Construction observer duties include documenting of pre-construction conditions, daily construction diary, 
preparing change orders, addressing questions of contractors on site, reviewing/ updating project schedule, 
reviewing contractor log submittals and pay requests, forecasting cash flow, notifying contractor if work is not 
acceptable. Upon completing the project, the DWR Certificate of Project Completion and record drawings will 
be provided to DWR.  

 



Grant Agreement No. 4600013832 
Page 15 of 54 

Deliverables: 

 DWR Certificate of Project Completion 
 Record Drawings  

Task 10: Construction 

Construction activities are outlined below. 

10(a): Mobilization and Demobilization to and from the project sites which are two public parks. Contractor 
will close/cordon off portions of the park as needed for staging/delivery of equipment and will minimize 
impacts to the public.   

10(b): Site preparation will include minimal activities.  Both parks are already landscaped with turf and 
adequately maintained. An underground service alert will be performed. 

10(c): Install, construct, and excavate as needed to connect the existing irrigation system to a MID water 
supply.  This will include, but is not limited to, installation of up to 1,000 feet of pipelines, a booster pump, 
irrigation water filtration system, and adequate provisions to isolate MID water from the City’s potable 
water distribution system.  This construction will occur at both parks. 

Deliverables: 

 Photographic Documentation of Progress 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Grant Agreement No. 4600013832 
Page 16 of 54 

 

PROJECT 3: Le Grand Canal near Black Rascal 

IMPLEMENTING AGENCY: Merced Irrigation District 

PROJECT DESCRIPTION: This project will install a set of gates in the Le Grand Canal to replace the breach 
allowing Merced Irrigation District to redirect and control flood flows and to provide flood protection by up to 
400 cubic feet per second (CFS).  The control structure will also allow Merced Irrigation District to send flood 
flows on alternate, longer routes creating an artificial offset to the timing of peak storm flows as well as permit 
storm flows to be directed to alternate creeks and artificial groundwater recharge areas, providing 
approximately 100,000 AFY of groundwater supply.  Due to the remote nature of the location, and the need to 
rapidly monitor and react to storm flows, these gates will be connected to Merced Irrigation District’s 
Supervisory control and data acquisition (SCADA) network. 

Budget Category (a): Project Administration  

Task 1: Project Management 

Manage grant agreement including compliance with grant requirements, and preparation and submission of 
supporting grant documents and coordination with the Grantee. Prepare invoices including relevant 
supporting documentation for submittal to DWR via the Grantee.  This task also includes administrative 
responsibilities associated with the project such as coordinating with partnering agencies and managing 
consultants/contractors.  

Deliverables:  

 Invoices and associated backup documentation 

Task 2: Reporting  

Prepare progress reports detailing work completed during reporting period as outlined in Exhibit F of this 
Agreement. Submit reports to DWR. 

Prepare Project Completion Report and submit to DWR no later than 90 days after project completion for 
DWR Project Manager’s comment and review.  The report shall be prepared and presented in accordance 
with guidance as outlined in Exhibit F. 

Deliverables: 

 Quarterly Project Progress Reports 
 Project Completion Report 
 Documentation (e.g., photo) of “Acknowledgment of Credit & Signage” per Standard Condition D.2   

Budget Category (b): Land Purchase/Easement 

Task 3: Land Purchase 

No land purchase or easement acquisition is required for this project. 

Deliverables: 

N/A 
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Budget Category (c): Planning/Design/Engineering/Environmental Documentation 

Task 4: CEQA Documentation 

A Notice of Determination was filed with the Office of Planning and Research on July 20, 2020.  Prepare letter 
stating no legal challenges (or addressing legal challenges).  

Deliverables: 

 Completed CEQA documents 
 Legal Challenges Letter 

Task 5: Permitting 

Obtain all necessary federal, state and local permits. Permits may include an Army Corps of Engineer 401 & 
404 and a California Department of Fish & Wildlife 1600 Lake and Streambed Alteration Agreement. 
Additional permits may be required and will be obtained as necessary. 

Deliverables: 

 Copy of all required permits 

Task 6: Design 

Complete preliminary design including the following support work: topographic survey, hydraulic analysis, 
basis of design report (BOD), and 100% (Final) design plans and specifications.  

Deliverables: 

 Topographic Survey 
 Hydraulic Analysis 
 Basis of Design Report 
 100% Design Plans and Specifications 

Task 7: Project Monitoring Plan  

Develop and submit a Project Monitoring Plan as per Paragraph 16 for DWR’s review and approval. 

Deliverables: 

 Project Monitoring Plan 

Budget Category (d): Construction/Implementation 

Task 8: Contract Services 

This task must comply with Standard Condition D.11 – Competitive Bidding and Procurements. Activities 
necessary (as applicable) to secure a contractor and award the contract, including: develop bid documents, 
prepare advertisement and contract documents for construction contract bidding, conduct pre-bid meeting, bid 
opening and evaluation, selection of the contractor, award of contract, and issuance of notice to proceed.  

Deliverables: 

 Bid Documents 
 Proof of Advertisement 
 Award of Contract 
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 Notice to Proceed 

Task 9: Construction Administration 

This task includes managing contractor submittal review, answering requests for information, and issuing 
work directives.  A full-time engineering construction observer will be on site for the duration of the project. 
Construction observer duties include documenting of pre-construction conditions, daily construction diary, 
preparing change orders, addressing questions of contractors on site, reviewing/updating project schedule, 
reviewing contractor log submittals and pay requests, forecasting cash flow, notifying contractor if work is not 
acceptable.  Upon completing the project, the DWR Certificate of Project Completion and record drawings will 
be provided to DWR.  

Deliverables: 

 DWR Certificate of Project Completion 
 Record Drawings  

Task 10: Construction 

Construction activities are outlined below. 

11(a): Mobilization and Demobilization at the project site.  

11(b): Site preparation will include clear and grub, implementing adequate provisions to bypass any 
stormwater in the Le Grand Canal, and possible all-weathering of certain areas. 

11(c): Construction of two concrete gate structures, procurement and installation of multiple gates, 
channel lining, SCADA installation/instrumentation, and erosion control devise construction.  

11(d): SCADA implementation will take place after construction is completed and will require programming 
and debugging. 

Deliverables: 

 Photographic Documentation of Progress 
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PROJECT 4: Merced LIDAR and Real Time Simulation Flood Control Modeling 

IMPLEMENTING AGENCY: Merced Irrigation District 

PROJECT DESCRIPTION: This project will perform Light Detection and Ranging (LIDAR) data acquisition of 
an approximately 418 square mile portion of the Merced Groundwater Subbasin and create a real time 
simulation model (RTS) for local creeks.  The LIDAR data will be used in conjunction with weather forecast 
data to predict local stormflows from rainfall events and then be tied to the RTS modeling of the above-
mentioned creeks.  This will provide flood flow forecasting and be a decision support tool for flood water 
management including Flood-MAR program development and will result in approximately 1,300 CFS of flood 
management and 119,000 AFY of groundwater recharge. 

Budget Category (a): Project Administration  

Task 1: Project Management 

Manage grant agreement including compliance with grant requirements, and preparation and submission of 
supporting grant documents and coordination with the Grantee.  Prepare invoices including relevant 
supporting documentation for submittal to DWR via the Grantee.  This task also includes administrative 
responsibilities associated with the project such as coordinating with partnering agencies and managing 
consultants/contractors.  

Deliverables:  

 Invoices and associated backup documentation 

Task 2: Reporting  

Prepare progress reports detailing work completed during reporting period as outlined in Exhibit F of this 
Agreement.  Submit reports to DWR. 

Prepare Project Completion Report and submit to DWR no later than 90 days after project completion for 
DWR Project Manager’s comment and review.  The report shall be prepared and presented in accordance 
with guidance as outlined in Exhibit F. 

Deliverables: 

 Quarterly Project Progress Reports 
 Project Completion Report 
 Documentation (e.g., photo) of “Acknowledgment of Credit & Signage” per Standard Condition D.2   

Budget Category (b): Land Purchase/Easement  

Task 3: Land Purchase 

No land purchase or easement acquisition is required for this project. 

Deliverables: 

N/A 
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Budget Category (c): Planning/Design/Engineering/Environmental Documentation  

Task 4: CEQA Documentation 

Lead Agency has determined this project is not a project as defined by CEQA. 

Task 5: Permitting 

No permits are required for project implementation. 

Deliverables: 

N/A 

Task 6: Design 

Design is not required for this project. 

Deliverables: 

N/A 

Task 7: Project Monitoring Plan  

Develop and submit a Project Monitoring Plan as per Paragraph 16 for DWR’s review and approval. 

Deliverables: 

 Project Monitoring Plan 

Budget Category (d): Implementation 

Task 8: Contract Services 

This task must comply with Standard Condition D.11 – Competitive Bidding and Procurements. Activities 
necessary (as applicable) to secure a contractor and award the contract, including: develop bid documents, 
prepare advertisement and contract documents for construction contract bidding, conduct pre-bid meeting, bid 
opening and evaluation, selection of the contractor, award of contract, and issuance of notice to proceed.  

Deliverables: 

 Bid Documents 
 Proof of Advertisement 
 Award of Contract 
 Notice to Proceed 

 

Task 9: Modeling 

Implementation will include LIDAR Collection for approximately 418 square miles of primarily agricultural and 
undeveloped land located within and adjacent to the Merced Irrigation District as shown on the maps 
submitted with the grant application. 

The LIDAR data collection will then be utilized to create/perform/update a LIDAR Digital Evaluation Model 
(DEM), LIDAR DEM Integration, Hydraulic Modeling System (HMS), River Analysis System (RAS) Model, 
Hydraulic Engineering Center (HEC) Reservoir System Simulation (ResSIM) Model, HEC RTS Model, Real 
Time Reporting Automation, and WISKI Alarming System Setup.  Upon completing the project, the DWR 
Certificate of Project Completion will be provided to DWR. 



Grant Agreement No. 4600013832 
Page 21 of 54 

Deliverables: 

 Report Documenting the Streamgroup Model 
 Copies of all model files 
 DWM files 
 Merced Streamgroup RTS Model with HMS, RAS, and ResSim 
 Documentation of QA/QC model implementation 
 DWR Certificate of Project Completion 
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PROJECT 5: Surface Water Irrigation to Parks & Weather Based Irrigation Controllers 

IMPLEMENTING AGENCY: City of Merced (City) 

PROJECT DESCRIPTION: This project will construct and install an irrigation system at two parks in the City 
of Merced and will convert their primary source of irrigation from groundwater to surface water.  The system 
will allow for an offset of approximately 128 AFY of groundwater pumping.  This project will also purchase and 
install weather-based irrigation controllers with web interface for the irrigation systems to conserve water used 
to irrigate 25 city sites.  

Budget Category (a): Project Administration  

Task 1: Project Management 

Manage grant agreement including compliance with grant requirements, and preparation and submission of 
supporting grant documents and coordination with the Grantee Prepare invoices including relevant supporting 
documentation for submittal to DWR via the Grantee.  This task also includes administrative responsibilities 
associated with the project such as coordinating with partnering agencies and managing 
consultants/contractors.  

Deliverables:  

 Invoices and associated backup documentation 

Task 2: Reporting  

Prepare progress reports detailing work completed during reporting period as outlined in Exhibit F of this 
Agreement. Submit reports to DWR. 

Prepare Project Completion Report and submit to DWR no later than 90 days after project completion for 
DWR Project Manager’s comment and review.  The report shall be prepared and presented in accordance 
with guidance as outlined in Exhibit F. 

Deliverables: 

 Quarterly Project Progress Reports 
 Project Completion Report 
 Documentation (e.g., photo) of “Acknowledgment of Credit & Signage” per Standard Condition D.2   

Budget Category (b): Land Purchase/Easement  

Task 3: Land Purchase 

No land purchase or easement acquisition is required for this project. 

Deliverables: 

N/A 

Budget Category (c): Planning/Design/Engineering/Environmental Documentation 

Task 4: CEQA Documentation 

A Notice of Exemption was filed with Merced County for this project on October 7, 2020. Prepare letter stating 
no legal challenges (or addressing legal challenges).  



Grant Agreement No. 4600013832 
Page 23 of 54 

Deliverables: 

 Completed CEQA documents 
 Legal Challenges Letter 

Task 5: Permitting 

No permits are required for project construction and implementation. 

Deliverables: 

N/A 

Task 6: Design 

Complete preliminary and final design plans to detail the surface water irrigation systems to be installed in the 
parks to convey the surface water from the Irrigation District to the parks. 

Deliverables: 

 Preliminary design drawings 
 Final design drawings 

Task 7: Project Monitoring Plan  

Develop and submit a Project Monitoring Plan as per Paragraph 16 for DWR’s review and approval. 

Deliverables: 

 Project Monitoring Plan 

Budget Category (d): Construction/Implementation 

Task 8: Contract Services 

This task must comply with Standard Condition D.11 – Competitive Bidding and Procurements.  Activities 
necessary (as applicable) to secure a contractor and award the contract, including: develop bid documents, 
prepare advertisement and contract documents for construction contract bidding, conduct pre-bid meeting, bid 
opening and evaluation, selection of the contractor, award of contract, and issuance of notice to proceed.  

Deliverables: 

 Bid Documents 
 Proof of Advertisement 
 Award of Contract 
 Notice to Proceed 

Task 9: Construction Administration 

This task includes managing contractor submittal review, answering requests for information, and issuing 
work directives.  A full-time engineering construction observer will be on site for the duration of the project. 
Construction observer duties include documenting of pre-construction conditions, daily construction diary, 
preparing change orders, addressing questions of contractors on site, reviewing/updating project schedule, 
reviewing contractor log submittals and pay requests, forecasting cash flow, notifying contractor if work is not 
acceptable.  Upon completing the project, the DWR Certificate of Project Completion and record drawings will 
be provided to DWR.  
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Deliverables: 

 DWR Certificate of Project Completion 
 Record Drawings  

Task 10: Construction 

Construction activities are outlined below. 

10(a): Mobilization and Demobilization to and from the project sites which are two public parks.  
Contractor will close/cordon off portions of the park as needed for staging/delivery of equipment and will 
minimize impacts to the public.   

10(b): Site preparation will include minimal activities.  Both parks are already landscaped with turf and 
adequately maintained.  An underground service alert will be performed. 

10(c): Install, construct, and excavate as needed to connect the existing irrigation system to a MID water 
supply.  This will include, but is not limited to, installation of pipelines, a booster pump, irrigation water 
filtration system, and adequate provisions to isolate MID water from the City’s potable water distribution 
system.  This construction will occur at both parks. 

10(d): Install weather-based irrigation controllers at multiple sites (parks, medians, etc.) to increase 
irrigation efficiency by being able to adjust irrigation scheduling remotely.  This will help the City in 
reducing/eliminating irrigation run times when there is a rain event and appropriately applying only the 
needed amount of water as required based on weather.  

Deliverables: 

 Photographic Documentation of Progress 
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PLACEHOLDER PROJECT 

As per Paragraph 5 of this Agreement, the following project is included in the Agreement as a placeholder 
project.  Placeholder projects are not eligible for grant reimbursement and may not submit invoices to DWR 
until such time as they are fully included in the Agreement as per Paragraph 5) A.ii. 

PROJECT 6: Rice Field Pilot Study Monitoring Wells 

IMPLEMENTING AGENCY: Merced Irrigation District 

PROJECT DESCRIPTION: This project will install approximately 14 boreholes, containing 3 monitoring wells 
each, allowing for a total of 42 data monitoring points around the rice fields within the Merced Irrigation District 
to quantify the volume of groundwater infiltrated, patterns of groundwater movement, and to monitor the 
impacts to overall groundwater supply.  This project will provide approximately 1,600 AFY of continued 
groundwater recharge as well as 15 CFS of flood management benefits. 
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EXHIBIT B 

BUDGET 

PROPOSITION 1 ROUND 1 MERCED IRWM IMPLEMENTATION GRANT 

 
AGREEMENT BUDGET SUMMARY 

 

PROJECTS Grant Amount 
Required 

Cost Share: 
Non-State 

Fund Source 

Other Cost 
Share 

Total Cost 
Percent 

Cost 
Share 

1 Grant Administration $27,153 $0 $0 $27,153 0% 

2 Park Irrigation with Surface Water $172,619 $187,381 $0 $360,000 52% 

3 Le Grand Canal near Black Rascal $1,318,617 $82,383 $0 $1,401,000 6% 

4 Merced LIDAR and Real Time 
Simulation Flood Control Modeling $239,749 $39,468 $0 $279,217 14% 

5 Surface Water Irrigation to Parks & 
Weather Based Irrigation 
Controllers 

$335,648 $10,777 $0 $346,425 3% 

6 Rice Field Pilot Study Monitoring 
Wells $239,749 $27,861 $0 $267,610 10% 

GRAND TOTAL $2,333,535 $347,870 $0 $2,681,405 - 

PROJECT 1: Grant Administration 
Implementing Agency: Merced Irrigation District  

Project directly serves a need of a Disadvantaged Community: No 

BUDGET CATEGORY Grant Amount 
Required  

Cost Share:  
Non-State 

Fund Source 
Other Cost Share Total Cost 

a Project Administration $27,153 $0 $0 $27,153 

TOTAL COSTS $27,153 $0 $0 $27,153 
 
 
 
 
 

PROJECT 2: Park Irrigation with Surface Water 
Implementing Agency: City of Livingston  
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Project directly serves a need of a Disadvantaged Community: No 

BUDGET CATEGORY Grant Amount 
Required  

Cost Share:  
Non-State 

Fund Source* 
Other Cost Share Total Cost 

a Project Administration $0 $5,000 $0 $5,000 

b Land Purchase / Easement $0 $0 $0 $0 

c Planning / Design / Engineering / 
Environmental Documentation $0 $20,000 $0 $20,000 

d Construction / Implementation $172,619 $162,381 $0 $335,000 

TOTAL COSTS $172,619 $187,381 $0 $360,000 
NOTES:  Eligible costs for each Budget Category will only be approved for reimbursement and Cost Share for the work 
completed within the date ranges listed in Exhibit C. 

* The City of Livingston will provide the non-state cost share funds. 

 
PROJECT 3: Le Grand Canal near Black Rascal 
Implementing Agency: Merced Irrigation District  

Project directly serves a need of a Disadvantaged Community: Yes 

BUDGET CATEGORY Grant Amount 
Required  

Cost Share:  
Non-State 

Fund Source* 
Other Cost Share Total Cost 

a Project Administration $23,150 $990 $0 $24,140 

b Land Purchase / Easement $0 $0 $0 $0 

c Planning / Design / Engineering / 
Environmental Documentation $70,448 $3,012 $0 $73,460 

d Construction / Implementation $1,225,020 $78,380 $0 $1,303,400 

TOTAL COSTS $1,318,617 $82,383 $0 $1,401,000 
NOTES: Eligible costs for each Budget Category will only be approved for reimbursement and Cost Share for the work 
completed within the date ranges listed in Exhibit C. 

*This project has received a 100% DAC/EDA cost share waiver.  However, to meet the cost-share requirement at the 
proposal level, Merced Irrigation District will provide this non-state cost share funds. 

 

 

PROJECT 4: Merced LIDAR and Real Time Simulation Flood Control Modeling 
Implementing Agency: Merced Irrigation District  
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Project directly serves a need of a Disadvantaged Community: Yes 

BUDGET CATEGORY Grant Amount 
Required  

Cost Share:  
Non-State 

Fund Source* 
Other Cost Share Total Cost 

a Project Administration $0 $16,515 $0 $16,515 

b Land Purchase / Easement $0 $0 $0 $0 

c Planning / Design / Engineering / 
Environmental Documentation $0 $1,772 $0 $1,772 

d Construction / Implementation $239,749 $21,181 $0 $260,930 

TOTAL COSTS $239,749 $39,468 $0 $279,217 
NOTES:  Eligible costs for each Budget Category will only be approved for reimbursement and Cost Share for the work 
completed within the date ranges listed in Exhibit C. 

* This project has received a 50% DAC/EDA cost share reduction.  Merced Irrigation District will provide the non-state 
cost share funds. 
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PROJECT 5: Surface Water Irrigation to Parks & Weather Based Irrigation Controllers 
Implementing Agency: City of Merced  

Project directly serves a need of a Disadvantaged Community: Yes 

BUDGET CATEGORY Grant Amount 
Required  

Cost Share:  
Non-State 

Fund Source* 
Other Cost Share Total Cost 

a Project Administration $0 $10,335 $0 $10,335 

b Land Purchase / Easement $0 $0 $0 $0 

c Planning / Design / Engineering / 
Environmental Documentation $8,187 $442 $0 $8,629 

d Construction / Implementation $327,461 $0 $0 $327,461 

TOTAL COSTS $335,648 $10,777 $0 $346,425 
NOTES:  Eligible costs for each Budget Category will only be approved for reimbursement and Cost Share for the work 
completed within the date ranges listed in Exhibit C. 

*This project has received a 50% DAC/EDA cost share reduction.  The City of Merced will provide the cost share funds 

. 

 

 

PLACEHOLDER PROJECT 

 
PROJECT 6: Rice Field Pilot Study Monitoring Wells 

IMPLEMENTING AGENCY: Merced Irrigation District 

This project is included in the Agreement as a placeholder project.  The detailed Budget will not be included in 
the Agreement until the project is fully incorporated into the Agreement as per Paragraph 5) A.ii. 
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EXHIBIT C 

SCHEDULE 

PROPOSITION 1 ROUND 1 MERCED IRWM IMPLEMENTATION GRANT 

 
PROJECT 1: Grant Administration 

BUDGET CATEGORY Start Date End Date 

a Project Administration 02/01/2020 09/30/2022 

 

 

PROJECT 2: Park Irrigation with Surface Water 

BUDGET CATEGORY Start Date End Date 

a Project Administration 10/01/2020 09/30/2021 

b Land Purchase / Easement N/A N/A 

c Planning / Design / Engineering / Environmental Documentation 10/01/2020 02/01/2021 

d Construction / Implementation 03/01/2021 06/30/2021 

 

 

PROJECT 3: Le Grand Canal near Black Rascal 

BUDGET CATEGORY Start Date End Date 

a Project Administration 03/01/2020 06/30/2022 

b Land Purchase / Easement N/A N/A 

c Planning / Design / Engineering / Environmental Documentation 03/01/2020 10/31/2021 

d Construction / Implementation 09/15/2021* 04/30/2022 

 

*There is an overlap of schedules between Category (c) and (d) to allow for contract administration and mobilization. 
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PROJECT 4: Merced LIDAR and Real Time Simulation Flood Control Modeling 

BUDGET CATEGORY Start Date End Date 

a Project Administration 03/01/2020 09/30/2021 

b Land Purchase / Easement N/A N/A 

c Planning / Design / Engineering / Environmental Documentation 03/01/2020 12/31/2020 

d Construction / Implementation 03/31/2020* 07/01/2021 

 

*There is an overlap of schedules between Category (c) and (d) due to the Post Performance Monitoring plan starting 
prior to grant execution. 

 

PROJECT 5: Surface Water Irrigation to Parks & Weather Based Irrigation Controllers 

BUDGET CATEGORY Start Date End Date 

a Project Administration 03/01/2020 12/01/2021 

b Land Purchase / Easement N/A N/A 

c Planning / Design / Engineering / Environmental Documentation 03/01/2020 02/28/2021 

d Construction / Implementation 01/01/2021* 09/30/2021 

 

*There is an overlap of schedules between Category (c) and (d) to allow for contract administration and mobilization. 

 

 

PLACEHOLDER PROJECT 

 
PROJECT 6: Rice Field Pilot Study Monitoring Wells 

IMPLEMENTING AGENCY: Merced Irrigation District 

This project is included in the Agreement as a placeholder project.  The detailed Schedule will not be included 
in the Agreement until the project is fully incorporated into the Agreement as per Paragraph 5) A.ii. 
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EXHIBIT D 

STANDARD CONDITIONS 

D.1. ACCOUNTING AND DEPOSIT OF FUNDING DISBURSEMENT: 
A. Separate Accounting of Funding Disbursements: Grantee shall account for the money disbursed 

pursuant to this Grant agreement separately from all other Grantee funds.  Grantee shall maintain 
audit and accounting procedures that are in accordance with generally accepted accounting 
principles and practices, consistently applied. Grantee shall keep complete and accurate records 
of all receipts and disbursements on expenditures of such funds.  Grantee shall require its 
contractors or subcontractors to maintain books, records, and other documents pertinent to their 
work in accordance with generally accepted accounting principles and practices.  Records are 
subject to inspection by State at any and all reasonable times. 

B. Disposition of Money Disbursed: All money disbursed pursuant to this Grant agreement shall be 
deposited in a non-interest bearing account, administered, and accounted for pursuant to the 
provisions of applicable law. 

C. Remittance of Unexpended Funds: Grantee shall remit to State any unexpended funds that were 
disbursed to Grantee under this Grant agreement and were not used to pay Eligible Project Costs 
within a period of sixty (60) calendar days from the final disbursement from State to Grantee of 
funds or, within thirty (30) calendar days of the expiration of the Grant agreement, whichever 
comes first. 
 

D.2. ACKNOWLEDGEMENT OF CREDIT AND SIGNAGE: Grantee shall include appropriate 
acknowledgement of credit to the State for its support when promoting the Project or using any data 
and/or information developed under this Grant agreement.  Signage shall be posted in a prominent 
location at Project site(s) (if applicable) or at the Grantee’s headquarters and shall include the 
Department of Water Resources color logo and the following disclosure statement: “Funding for this 
project has been provided in full or in part from the Water Quality, Supply, and Infrastructure 
Improvement Act of 2014 and through an agreement with the State Department of Water Resources.”  
The Grantee shall also include in each of its contracts for work under this Agreement a provision that 
incorporates the requirements stated within this Paragraph. 
 

D.3. AMENDMENT: This Grant agreement may be amended at any time by mutual agreement of the 
Parties, except insofar as any proposed amendments are in any way contrary to applicable law. 
Requests by the Grantee for amendments must be in writing stating the amendment request and the 
reason for the request.  Requests solely for a time extension must be submitted at least 90 days prior 
to the work completion date set forth in Paragraph 2.  Any other request for an amendment must be 
submitted at least 180 days prior to the work completion date set forth in Paragraph 2.  State shall 
have no obligation to agree to an amendment. 
 

D.4. AMERICANS WITH DISABILITIES ACT: By signing this Grant agreement, Grantee assures State that 
it complies with the Americans with Disabilities Act (ADA) of 1990, (42 U.S.C. § 12101 et seq.), which 
prohibits discrimination on the basis of disability, as well as all applicable regulations and guidelines 
issued pursuant to the ADA. 
 

D.5. AUDITS: State reserves the right to conduct an audit at any time between the execution of this Grant 
agreement and the completion of the Project, with the costs of such audit borne by State. After 
completion of the Project, State may require Grantee to conduct a final audit to State’s specifications, 
at Grantee’s expense, such audit to be conducted by and a report prepared by an independent 
Certified Public Accountant.  Failure or refusal by Grantee to comply with this provision shall be 
considered a breach of this Grant agreement, and State may elect to pursue any remedies provided in 
Paragraph 12 or take any other action it deems necessary to protect its interests.  The Grantee agrees 
it shall return any audit disallowances to the State. 
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Pursuant to Government Code section 8546.7, the Grantee shall be subject to the examination and 
audit by the State for a period of three (3) years after final payment under this Grant agreement with 
respect of all matters connected with this Grant agreement, including but not limited to, the cost of 
administering this Grant agreement.  All records of Grantee or its contractor or subcontractors shall be 
preserved for this purpose for at least three (3) years after receipt of the final disbursement under this 
Agreement.  If an audit reveals any impropriety, the Bureau of State Audits or the State Controller’s 
Office may conduct a full audit of any or all of the Grantee’s activities.  (Water Code, § 79708, subd. 
(b).) 
 

D.6. BUDGET CONTINGENCY: If the Budget Act of the current year covered under this Grant agreement 
does not appropriate sufficient funds for this program, this Grant agreement shall be of no force and 
effect.  This provision shall be construed as a condition precedent to the obligation of State to make 
any payments under this Grant agreement. In this event, State shall have no liability to pay any funds 
whatsoever to Grantee or to furnish any other considerations under this Grant agreement and Grantee 
shall not be obligated to perform any provisions of this Grant agreement.  Nothing in this Grant 
agreement shall be construed to provide Grantee with a right of priority for payment over any other 
Grantee.  If funding for any fiscal year after the current year covered by this Grant agreement is 
reduced or deleted by the Budget Act, by Executive Order, or by order of the Department of Finance, 
the State shall have the option to either cancel this Grant agreement with no liability occurring to State, 
or offer a Grant agreement amendment to Grantee to reflect the reduced amount. 
 

D.7. CALIFORNIA CONSERVATION CORPS:  Grantee may use the services of the California 
Conservation Corps or other community conservation corps as defined in Public Resources Code 
section 14507.5. 
 

D.8. CEQA: Activities funded under this Grant agreement, regardless of funding source, must be in 
compliance with the California Environmental Quality Act (CEQA). (Pub. Resources Code, § 21000 et 
seq.) Any work that is subject to CEQA and funded under this Agreement shall not proceed until 
documents that satisfy the CEQA process are received by the State’s Project Manager and the State 
has completed its CEQA compliance.  Work funded under this Agreement that is subject to a CEQA 
document shall not proceed until and unless approved by the Department of Water Resources.  Such 
approval is fully discretionary and shall constitute a condition precedent to any work for which it is 
required.  If CEQA compliance by the Grantee is not complete at the time the State signs this 
Agreement, once State has considered the environmental documents, it may decide to require 
changes, alterations, or other mitigation to the Project; or to not fund the Project.  Should the State 
decide to not fund the Project, this Agreement shall be terminated in accordance with Paragraph 12, 
“Default Provisions.”  
 

D.9. CHILD SUPPORT COMPLIANCE ACT: The Grantee acknowledges in accordance with Public 
Contract Code section 7110, that: 
A. The Grantee recognizes the importance of child and family support obligations and shall fully 

comply with all applicable state and federal laws relating to child and family support enforcement, 
including, but not limited to, disclosure of information and compliance with earnings assignment 
orders, as provided in Family Code section 5200 et seq.; and 

B. The Grantee, to the best of its knowledge is fully complying with the earnings assignment orders of 
all employees and is providing the names of all new employees to the New Hire Registry 
maintained by the California Employment Development Department. 
 

D.10. CLAIMS DISPUTE: Any claim that the Grantee may have regarding performance of this Agreement 
including, but not limited to, claims for additional compensation or extension of time, shall be submitted 
to the DWR Project Representative, within thirty (30) days of the Grantee’s knowledge of the claim. 
State and Grantee shall then attempt to negotiate a resolution of such claim and process an 
amendment to this Agreement to implement the terms of any such resolution. 
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D.11. COMPETITIVE BIDDING AND PROCUREMENTS: Grantee’s contracts with other entities for the 
acquisition of goods and services and construction of public works with funds provided by State under 
this Grant agreement must be in writing and shall comply with all applicable laws and regulations 
regarding the securing of competitive bids and undertaking competitive negotiations.  If the Grantee 
does not have a written policy to award contracts through a competitive bidding or sole source 
process, the Department of General Services’ State Contracting Manual rules must be followed and 
are available at: https://www.dgs.ca.gov/OLS/Resources/Page-Content/Office-of-Legal-Services-
Resources-List-Folder/State-Contracting. 
 

D.12. COMPUTER SOFTWARE: Grantee certifies that it has appropriate systems and controls in place to 
ensure that state funds will not be used in the performance of this Grant agreement for the acquisition, 
operation, or maintenance of computer software in violation of copyright laws. 
 

D.13. CONFLICT OF INTEREST: All participants are subject to State and Federal conflict of interest laws. 
Failure to comply with these laws, including business and financial disclosure provisions, will result in 
the application being rejected and any subsequent contract being declared void.  Other legal action 
may also be taken. Applicable statutes include, but are not limited to, Government Code section 1090 
and Public Contract Code sections 10410 and 10411, for State conflict of interest requirements. 
A. Current State Employees: No State officer or employee shall engage in any employment, activity, 

or enterprise from which the officer or employee receives compensation or has a financial interest 
and which is sponsored or funded by any State agency, unless the employment, activity, or 
enterprise is required as a condition of regular State employment.  No State officer or employee 
shall contract on his or her own behalf as an independent contractor with any State agency to 
provide goods or services. 

B. Former State Employees: For the two-year period from the date he or she left State employment, 
no former State officer or employee may enter into a contract in which he or she engaged in any of 
the negotiations, transactions, planning, arrangements, or any part of the decision-making process 
relevant to the contract while employed in any capacity by any State agency.  For the twelve-
month period from the date he or she left State employment, no former State officer or employee 
may enter into a contract with any State agency if he or she was employed by that State agency in 
a policy-making position in the same general subject area as the proposed contract within the 
twelve-month period prior to his or her leaving State service. 

C. Employees of the Grantee: Employees of the Grantee shall comply with all applicable provisions of 
law pertaining to conflicts of interest, including but not limited to any applicable conflict of interest 
provisions of the California Political Reform Act. (Gov. Code, § 87100 et seq.) 

D. Employees and Consultants to the Grantee: Individuals working on behalf of a Grantee may be 
required by the Department to file a Statement of Economic Interests (Fair Political Practices 
Commission Form 700) if it is determined that an individual is a consultant for Political Reform Act 
purposes. 
 

D.14. DELIVERY OF INFORMATION, REPORTS, AND DATA: Grantee agrees to expeditiously provide 
throughout the term of this Grant agreement, such reports, data, information, and certifications as may 
be reasonably required by State. 
 

D.15. DISPOSITION OF EQUIPMENT: Grantee shall provide to State, not less than thirty (30) calendar days 
prior to submission of the final invoice, an itemized inventory of equipment purchased with funds 
provided by State.  The inventory shall include all items with a current estimated fair market value of 
more than $5,000.00 per item. Within sixty (60) calendar days of receipt of such inventory State shall 
provide Grantee with a list of the items on the inventory that State will take title to.  All other items shall 
become the property of Grantee.  State shall arrange for delivery from Grantee of items that it takes 
title to. Cost of transportation, if any, shall be borne by State. 
 

D.16. DRUG-FREE WORKPLACE CERTIFICATION: Certification of Compliance: By signing this Grant 
agreement, Grantee, its contractors or subcontractors hereby certify, under penalty of perjury under 
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the laws of State of California, compliance with the requirements of the Drug-Free Workplace Act of 
1990 (Gov. Code, § 8350 et seq.) and have or will provide a drug-free workplace by taking the 
following actions: 
A. Publish a statement notifying employees, contractors, and subcontractors that unlawful 

manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited 
and specifying actions to be taken against employees, contractors, or subcontractors for violations, 
as required by Government Code section 8355. 

B. Establish a Drug-Free Awareness Program, as required by Government Code section 8355 to 
inform employees, contractors, or subcontractors about all of the following: 
i. The dangers of drug abuse in the workplace, 
ii. Grantee’s policy of maintaining a drug-free workplace, 
iii. Any available counseling, rehabilitation, and employee assistance programs, and 
iv. Penalties that may be imposed upon employees, contractors, and subcontractors for drug 

abuse violations. 
C. Provide, as required by Government Code section 8355, that every employee, contractor, and/or 

subcontractor who works under this Grant agreement: 
i. Will receive a copy of Grantee’s drug-free policy statement, and 
ii. Will agree to abide by terms of Grantee’s condition of employment, contract or subcontract. 

 
D.17. EASEMENTS: Where the Grantee acquires property in fee title or funds improvements to real property 

already owned in fee by the Grantee using State funds provided through this Grant agreement, an 
appropriate easement or other title restriction providing for floodplain preservation and agricultural 
and/or wildlife habitat conservation for the subject property in perpetuity, approved by the State, shall 
be conveyed to a regulatory or trustee agency or conservation group acceptable to the State.  The 
easement or other title restriction must be in first position ahead of any recorded mortgage or lien on 
the property unless this requirement is waived by the State. 
Where the Grantee acquires an easement under this Agreement, the Grantee agrees to monitor and 
enforce the terms of the easement, unless the easement is subsequently transferred to another land 
management or conservation organization or entity with State permission, at which time monitoring 
and enforcement responsibilities will transfer to the new easement owner. 
Failure to provide an easement acceptable to the State may result in termination of this Agreement.  
 

D.18. FINAL INSPECTIONS AND CERTIFICATION OF REGISTERED PROFESSIONAL: Upon completion    
of the Project, Grantee shall provide for a final inspection and certification by a California Registered 
Professional (i.e., Professional Civil Engineer, Engineering Geologist), that the Project has been 
completed in accordance with submitted final plans and specifications and any modifications thereto 
and in accordance with this Grant agreement. 

D.19. GRANTEE'S RESPONSIBILITIES: Grantee and its representatives shall:  

A. Faithfully and expeditiously perform or cause to be performed all project work as described in 
Exhibit A and in accordance with Exhibits B and C.  

B. Accept and agree to comply with all terms, provisions, conditions, and written commitments of this 
Grant agreement, including all incorporated documents, and to fulfill all assurances, declarations, 
representations, and statements made by Grantee in the application, documents, amendments, 
and communications filed in support of its request for funding.  

C. Comply with all applicable California, federal, and local laws and regulations.  
D. Implement the Project in accordance with applicable provisions of the law.  
E. Fulfill its obligations under the Grant agreement and be responsible for the performance of the 

Project.  
F. Obtain any and all permits, licenses, and approvals required for performing any work under this 

Grant agreement, including those necessary to perform design, construction, or operation and 
maintenance of the Project. Grantee shall provide copies of permits and approvals to State. 
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G. Be solely responsible for design, construction, and operation and maintenance of projects within 
the work plan.  Review or approval of plans, specifications, bid documents, or other construction 
documents by State is solely for the purpose of proper administration of funds by State and shall 
not be deemed to relieve or restrict responsibilities of Grantee under this Agreement. 

H. Be solely responsible for all work and for persons or entities engaged in work performed pursuant 
to this Agreement, including, but not limited to, contractors, subcontractors, suppliers, and 
providers of services.  The Grantee shall be responsible for any and all disputes arising out of its 
contracts for work on the Project, including but not limited to payment disputes with contractors 
and subcontractors.  The State will not mediate disputes between the Grantee and any other entity 
concerning responsibility for performance of work.  
 

D.20. GOVERNING LAW: This Grant agreement is governed by and shall be interpreted in accordance with 
the laws of the State of California. 
 

D.21. INCOME RESTRICTIONS:  The Grantee agrees that any refunds, rebates, credits, or other amounts 
(including any interest thereon) accruing to or received by the Grantee under this Agreement shall be 
paid by the Grantee to the State, to the extent that they are properly allocable to costs for which the 
Grantee has been reimbursed by the State under this Agreement.  The Grantee shall also include in 
each of its contracts for work under this Agreement a provision that incorporates the requirements 
stated within this Paragraph. 
 

D.22. INDEMNIFICATION: Grantee shall indemnify and hold and save the State, its officers, agents, and 
employees, free and harmless from any and all liabilities for any claims and damages (including 
inverse condemnation) that may arise out of the Project and this Agreement, including, but not limited 
to any claims or damages arising from planning, design, construction, maintenance and/or operation of 
levee rehabilitation measures for this Project and any breach of this Agreement. Grantee shall require 
its contractors or subcontractors to name the State, its officers, agents and employees as additional 
insureds on their liability insurance for activities undertaken pursuant to this Agreement. 
 

D.23. INDEPENDENT CAPACITY: Grantee, and the agents and employees of Grantees, in the performance 
of the Grant agreement, shall act in an independent capacity and not as officers, employees, or agents 
of the State. 
 

D.24. INSPECTION OF BOOKS, RECORDS, AND REPORTS: During regular office hours, each of the 
parties hereto and their duly authorized representatives shall have the right to inspect and to make 
copies of any books, records, or reports of either party pertaining to this Grant agreement or matters 
related hereto.  Each of the parties hereto shall maintain and shall make available at all times for such 
inspection accurate records of all its costs, disbursements, and receipts with respect to its activities 
under this Grant agreement. Failure or refusal by Grantee to comply with this provision shall be 
considered a breach of this Grant agreement, and State may withhold disbursements to Grantee or 
take any other action it deems necessary to protect its interests. 
 

D.25. INSPECTIONS OF PROJECT BY STATE: State shall have the right to inspect the work being 
performed at any and all reasonable times during the term of the Grant agreement.  This right shall 
extend to any subcontracts, and Grantee shall include provisions ensuring such access in all its 
contracts or subcontracts entered into pursuant to its Grant agreement with State. 
 

D.26. LABOR CODE COMPLIANCE: The Grantee agrees to be bound by all the provisions of the Labor 
Code regarding prevailing wages and shall monitor all contracts subject to reimbursement from this 
Agreement to assure that the prevailing wage provisions of the Labor Code are being met. Current 
Department of Industrial Relations (DIR) requirements may be found at: http://www.dir.ca.gov/ lcp.asp.  
For more information, please refer to DIR’s Public Works Manual at: https://www.dir.ca.gov/ 
dlse/PWManualCombined.pdf.  The Grantee affirms that it is aware of the provisions of section 3700 
of the Labor Code, which requires every employer to be insured against liability for workers’ 
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compensation or to undertake self-insurance, and the Grantee affirms that it will comply with such 
provisions before commencing the performance of the work under this Agreement and will make its 
contractors and subcontractors aware of this provision. 
 

D.27. MODIFICATION OF OVERALL WORK PLAN: At the request of the Grantee, the State may at its sole 
discretion approve non-material changes to the portions of Exhibits A, B, and C which concern the 
budget and schedule without formally amending this Grant agreement.  Non-material changes with 
respect to the budget are changes that only result in reallocation of the budget and will not result in an 
increase in the amount of the State Grant agreement.  Non-material changes with respect to the 
Project schedule are changes that will not extend the term of this Grant agreement.  Requests for non-
material changes to the budget and schedule must be submitted by the Grantee to the State in writing 
and are not effective unless and until specifically approved by the State’s Program Manager in writing.  

D.28. NONDISCRIMINATION: During the performance of this Grant agreement, Grantee and its contractors 
or subcontractors shall not unlawfully discriminate, harass, or allow harassment against any employee 
or applicant for employment because of sex (gender), sexual orientation, race, gender identity, color, 
ancestry, religion, creed, national origin (including language use restriction), pregnancy, physical 
disability (including HIV and AIDS), mental disability, medical condition (cancer/genetic 
characteristics), age (over 40), marital/domestic partner status, and denial of medical and family care 
leave or pregnancy disability leave.  Grantee and its contractors or subcontractors shall ensure that 
the evaluation and treatment of their employees and applicants for employment are free from such 
discrimination and harassment. Grantee and its contractors or subcontractors shall comply with the 
provisions of the California Fair Employment and Housing Act (Gov. Code, § 12990.) and the 
applicable regulations promulgated there under (Cal. Code Regs., tit. 2, § 11000 et seq.). The 
applicable regulations of the Fair Employment and Housing are incorporated into this Agreement by 
reference.  Grantee and its contractors or subcontractors shall give written notice of their obligations 
under this clause to labor organizations with which they have a collective bargaining or other 
agreement. 
Grantee shall include the nondiscrimination and compliance provisions of this clause in all 
subcontracts to perform work under the Grant agreement. 
 

D.29. OPINIONS AND DETERMINATIONS: Where the terms of this Grant agreement provide for action to 
be based upon, judgment, approval, review, or determination of either party hereto, such terms are not 
intended to be and shall never be construed as permitting such opinion, judgment, approval, review, or 
determination to be arbitrary, capricious, or unreasonable. 
 

D.30. PERFORMANCE BOND:  Where contractors are used, the Grantee shall not authorize construction to 
begin until each contractor has furnished a performance bond in favor of the Grantee in the following 
amounts:  faithful performance (100%) of contract value, and labor and materials (100%) of contract 
value.  This requirement shall not apply to any contract for less than $25,000.00.  Any bond issued 
pursuant to this paragraph must be issued by a California-admitted surety. (Pub. Contract Code, § 
7103; Code Civ. Proc., § 995.311.) 
 

D.31. PRIORITY HIRING CONSIDERATIONS: If this Grant agreement includes services in excess of 
$200,000, the Grantee shall give priority consideration in filling vacancies in positions funded by the 
Grant agreement to qualified recipients of aid under Welfare and Institutions Code section 11200 in 
accordance with Public Contract Code section 10353. 
 

D.32. PROHIBITION AGAINST DISPOSAL OF PROJECT WITHOUT STATE PERMISSION: The Grantee 
shall not sell, abandon, lease, transfer, exchange, mortgage, hypothecate, or encumber in any manner 
whatsoever all or any portion of any real or other property necessarily connected or used in 
conjunction with the Project, or with Grantee’s service of water, without prior permission of State. 
Grantee shall not take any action, including but not limited to actions relating to user fees, charges, 
and assessments that could adversely affect the ability of Grantee meet its obligations under this 
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Grant agreement, without prior written permission of State.  State may require that the proceeds from 
the disposition of any real or personal property be remitted to State. 
 

D.33. PROJECT ACCESS:  The Grantee shall ensure that the State, the Governor of the State, or any 
authorized representative of the foregoing, will have safe and suitable access to the Project site at all 
reasonable times during Project construction and thereafter for the term of this Agreement. 
 

D.34. REMAINING BALANCE:  In the event the Grantee does not submit invoices requesting all of the funds 
encumbered under this Grant Agreement, any remaining funds revert to the State.  The State will 
notify the Grantee stating that the Project file is closed, and any remaining balance will be 
disencumbered and unavailable for further use under this Grant Agreement. 
 

D.35. REMEDIES NOT EXCLUSIVE: The use by either party of any remedy specified herein for the 
enforcement of this Grant agreement is not exclusive and shall not deprive the party using such 
remedy of, or limit the application of, any other remedy provided by law. 
 

D.36. RETENTION: The State shall withhold ten percent (10%) of the funds, for each project, until the 
project is complete, and a Final Project Report is approved and accepted by DWR.  If a project has 
multiple Components (within a project), at the State's discretion and upon a written request by the 
Grantee, any retained amount attributable to a single component may be released when that 
component is complete and the Final Component Completion Report is approved.  Upon approval of 
the Final Project Report and/or Final Component Completion Report, any retained amounts due to the 
Grantee will be promptly disbursed to the Grantee, without interest. 

D.37. RIGHTS IN DATA: Grantee agrees that all data, plans, drawings, specifications, reports, computer 
programs, operating manuals, notes and other written or graphic work produced in the performance of 
this Grant agreement shall be made available to the State and shall be in the public domain to the 
extent to which release of such materials is required under the California Public Records Act. (Gov. 
Code, § 6250 et seq.) Grantee may disclose, disseminate and use in whole or in part, any final form 
data and information received, collected and developed under this Grant agreement, subject to 
appropriate acknowledgement of credit to State for financial support.  Grantee shall not utilize the 
materials for any profit-making venture or sell or grant rights to a third party who intends to do so.  The 
State shall have the right to use any data described in this paragraph for any public purpose. 
 

D.38. SEVERABILITY: Should any portion of this Grant agreement be determined to be void or 
unenforceable, such shall be severed from the whole and the Grant agreement shall continue as 
modified. 
 

D.39. SUSPENSION OF PAYMENTS: This Grant agreement may be subject to suspension of payments or 
termination, or both if the State determines that: 
A. Grantee, its contractors, or subcontractors have made a false certification, or 
B. Grantee, its contractors, or subcontractors violates the certification by failing to carry out the 

requirements noted in this Grant agreement. 
 

D.40. SUCCESSORS AND ASSIGNS: This Grant agreement and all of its provisions shall apply to and bind 
the successors and assigns of the parties.  No assignment or transfer of this Grant agreement or any 
part thereof, rights hereunder, or interest herein by the Grantee shall be valid unless and until it is 
approved by State and made subject to such reasonable terms and conditions as State may impose.  
 

D.41. TERMINATION BY GRANTEE: Subject to State approval which may be reasonably withheld, Grantee 
may terminate this Agreement and be relieved of contractual obligations.  In doing so, Grantee must 
provide a reason(s) for termination.  Grantee must submit all progress reports summarizing 
accomplishments up until termination date. 
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D.42. TERMINATION FOR CAUSE: Subject to the right to cure under Paragraph 12, “Default Provisions,” 
the State may terminate this Grant agreement and be relieved of any payments should Grantee fail to 
perform the requirements of this Grant agreement at the time and in the manner herein, provided 
including but not limited to reasons of default under Paragraph 12, “Default Provisions.”  
 

D.43. TERMINATION WITHOUT CAUSE: The State may terminate this Agreement without cause on 30 
days’ advance written notice. The Grantee shall be reimbursed for all reasonable expenses incurred 
up to the date of termination. 
 

D.44. THIRD PARTY BENEFICIARIES: The parties to this Agreement do not intend to create rights in, or 
grant remedies to, any third party as a beneficiary of this Agreement, or any duty, covenant, obligation 
or understanding established herein. 
 

D.45. TIMELINESS: Time is of the essence in this Grant agreement. 
 

D.46. TRAVEL – DAC, EDA, TRIBES PROJECT: Travel is only an eligible reimbursable expense for projects 
providing at least 75% of benefits to DACs, EDAs, and/or Tribes (based on population or geographic 
area).  Only ground transportation and lodging are eligible for grant reimbursement. Per diem costs will 
not be eligible for grant reimbursement.  Any reimbursement for necessary travel shall be at rates not 
to exceed those set by the California Department of Human Resources.  These rates may be found at: 
http://www.calhr.ca.gov/employees/Pages/travel-reimbursements.aspx. Reimbursement will be at the 
State travel amounts that are current as of the date costs are incurred.  No travel outside of the IRWM 
region shall be reimbursed unless prior written authorization is obtained from the State. 

D.47. UNION ORGANIZING: Grantee, by signing this Grant agreement, hereby acknowledges the 
applicability of Government Code sections 16645 through 16649 to this Grant agreement. 
Furthermore, Grantee, by signing this Grant agreement, hereby certifies that: 

A. No State funds disbursed by this Grant agreement will be used to assist, promote, or deter union 
organizing. 

B. Grantee shall account for State funds disbursed for a specific expenditure by this Grant agreement 
to show those funds were allocated to that expenditure. 

C. Grantee shall, where State funds are not designated as described in (b) above, allocate, on a pro 
rata basis, all disbursements that support the program. 

D. If Grantee makes expenditures to assist, promote, or deter union organizing, Grantee will maintain 
records sufficient to show that no State funds were used for those expenditures and that Grantee 
shall provide those records to the Attorney General upon request. 
 

D.48. VENUE:  The State and the Grantee hereby agree that any action arising out of this Agreement shall 
be filed and maintained in the Superior Court in and for the County of Sacramento, California, or in the 
United States District Court in and for the Eastern District of California.  The Grantee hereby waives 
any existing sovereign immunity for the purposes of this Agreement. 
 

D.49. WAIVER OF RIGHTS: None of the provisions of this Grant agreement shall be deemed waived unless 
expressly waived in writing.  It is the intention of the parties here to that from time to time either party 
may waive any of its rights under this Grant agreement unless contrary to law.  Any waiver by either 
party of rights arising in connection with the Grant agreement shall not be deemed to be a waiver with 
respect to any other rights or matters, and such provisions shall continue in full force and effect. 
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EXHIBIT E 

AUTHORIZING RESOLUTION 
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EXHIBIT F 

REPORT FORMATS AND REQUIREMENTS 

 

The following reporting formats should be utilized. Please obtain State approval prior to submitting a report in 
an alternative format.  

PROGRESS REPORTS  

Progress reports shall generally use the following format.  This format may be modified as necessary to 
effectively communicate information.  For each project, discuss the following at the task level, as organized in 
Exhibit A:  

 Percent complete (by work) 
 Discussion of work accomplished during the reporting period.  
 Milestones or deliverables completed/submitted during the reporting period. 
 Meetings held or attended.  
 Scheduling concerns and issues encountered that may delay completion of the task. 
 Budget projections for grant share for the next two quarters  

For each project, discuss the following at the project level, as organized in Exhibit A:  

 Work anticipated for the next reporting period. 
 Photo documentation, as appropriate.  
 Any schedule or budget modifications approved by DWR during the reporting period. 

PROJECT COMPLETION REPORT  

The Project Completion Report (or a Component Completion Report, if a Project has multiple Components) 
shall generally use the following format provided below for each project after completion.  

Executive Summary 

The Executive Summary should include a brief summary of project information and include the following 
items: 

 Brief description of work proposed to be done in the original Grant application. 
 List any official amendments to this Grant Agreement, with a short description of the amendment.  

Reports and/or Products  

The following items should be provided, unless already submitted as a deliverable:  

 A copy of any final technical report or study, produced for or utilized in this Project as described in the 
Exhibit A 

 Electronic copies of any data collected, not previously submitted  
 Discussion of problems that occurred during the work and how those problems were resolved  
 Final project schedule showing actual progress versus planned progress as shown in Exhibit C  

Additional information that may be applicable for implementation projects includes the following:  

 Record drawings  
 Final geodetic survey information 
 Project photos  
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Cost & Disposition of Funds  

A list showing:  

 Summary of Project costs including the following items:  
o Accounting of the cost of project expenditure; 
o Include all internal and external costs not previously disclosed (i.e., additional cost share); and  
o A discussion of factors that positively or negatively affected the project cost and any deviation from 

the original Project cost estimate. 

Additional Information  

 Benefits derived from the Project, with quantification of such benefits provided.  
 If applicable, Certification from a California Registered Professional (Civil Engineer or Geologist, as 

appropriate), consistent with Exhibit D, that the project was conducted in accordance with the 
approved Work Plan in Exhibit A and any approved amendments thereto.  

 Submittal schedule for the Post-Performance Report. 

GRANT COMPLETION REPORT 

The Grant Completion Report shall generally use the following format.  This format may be modified as 
necessary to effectively communicate information on the various projects funded by this Grant Agreement, 
and includes the following:  

 Executive Summary: consisting of a maximum of ten (10) pages summarizing information for the grant as 
well as the individual projects.  

 Brief discussion of: each project completed and how they achieved IRWM Plan objectives and/or Regional 
goals and whether the level, type, or magnitude of benefits of the project are comparable to the original 
project proposal; any remaining work to be completed and mechanism for their implementation; the 
benefits to DAC and/or EDA as part of this Grant Agreement if a DAC or EDA Cost Share Waiver was 
approved for a project; and a summary of final funds disbursement for each project.  

Additional Information: Summary of the submittal schedule for the Post-Performance Reports applicable for 
the projects in this Grant Agreement.  

POST-PERFORMANCE REPORT  

The Post-Performance Report (PPR) should be concise and focus on how each project is performing 
compared to its expected performance; whether the project is being operated and maintained and providing 
intended benefits as proposed.  A PPR template may be provided by the assigned DWR Grant Manager upon 
request.  The PPR should follow the general format of the template and provide requested information as 
applicable.  The following information, at a minimum, shall be provided:  

Reports and/or products 

 Header including the following:  
o Grantee Name  
o Implementing Agency (if different from Grantee)  
o Grant Agreement Number  
o Project Name  
o Funding grant source (i.e., 2019 Proposition 1 IRWM Implementation Grant)  
o Report number  

 



Grant Agreement No. 4600013832 
Page 44 of 54 

 Post-Performance Report schedule  
 Time period of the annual report (e.g., January 2018 through December 2018)  
 Project Description Summary  
 Discussion of the project benefits  
 An assessment of any differences between the expected versus actual project benefits as stated in the 

original application. Where applicable, the reporting should include quantitative metrics (e.g., new acre-
feet of water produced that year, etc.).  

 Summary of any additional costs and/or benefits deriving from the project since its completion, if 
applicable. 

 Any additional information relevant to or generated by the continued operation of the project. 
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EXHIBIT G 

REQUIREMENTS FOR DATA SUBMITTAL 

 

Surface and Groundwater Quality Data: 

Groundwater quality and ambient surface water quality monitoring data that include chemical, physical, or 
biological data shall be submitted to the State as described below, with a narrative description of data 
submittal activities included in project reports. 

Surface water quality monitoring data shall be prepared for submission to the California Environmental 
Data Exchange Network (CEDEN).  The CEDEN data templates are available on the CEDEN website. 
Inclusion of additional data elements described on the data templates is desirable.  Data ready for 
submission should be uploaded to your CEDEN Regional Data Center via the CEDEN website. CEDEN 
website: http://www.ceden.org.  

If a project’s Work Plan contains a groundwater ambient monitoring element, groundwater quality 
monitoring data shall be submitted to the State for inclusion in the State Water Resources Control Board’s 
Groundwater Ambient Monitoring and Assessment (GAMA) Program Information on the GAMA Program 
can be obtained at: https://www.waterboards.ca.gov/water_issues/programs/gama/.  If further information 
is required, the Grantee can contact the State Water Resources Control Board (SWRCB) GAMA Program. 
A listing of SWRCB staff involved in the GAMA program can be found at: 
https://www.waterboards.ca.gov/water_issues/programs/gama/contact.shtml. 

Groundwater Level Data 

For each project that collects groundwater level data, the Grantee will need to submit this data to DWR’s 
Water Data Library (WDL), with a narrative description of data submittal activities included in project 
reports, as described in Exhibit F, “Report Formats and Requirements.”  Information regarding the WDL 
and in what format to submit data in can be found at: http://www.water.ca.gov/waterdatalibrary/. 
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EXHIBIT H 

STATE AUDIT DOCUMENT REQUIREMENTS FOR THE GRANTEE 

The following provides a list of documents typically required by State Auditors and general guidelines for the 
Grantee.  List of documents pertains to both State funding and the Grantee’s Local Cost Share and details the 
documents/records that State Auditors would need to review in the event of this Grant Agreement is audited. 
The Grantee should ensure that such records are maintained for each funded project.  

State Audit Document Requirements 
Internal Controls 
1. Organization chart (e.g., Agency’s overall organization chart and organization chart for the State funded 

Program/Project). 
2. Written internal procedures and flowcharts for the following: 

a) Receipts and deposits 
b) Disbursements 
c) State reimbursement requests 
d) Expenditure tracking of State funds 
e) Guidelines, policy, and procedures on State funded Program/Project 

3. Audit reports of the Agency internal control structure and/or financial statements within the last two years. 
4. Prior audit reports on the State funded Program/Project. 
State Funding: 
1. Original Grant Agreement, any amendment(s) and budget modification documents. 
2. A listing of all bond-funded grants, loans, or subventions received from the State. 
3. A listing of all other funding sources for each Program/Project. 
Contracts: 
1. All subcontractor and consultant contracts and related or partners’ documents, if applicable. 
2. Contracts between the Agency and member agencies as related to the State funded Program/Project. 
Invoices: 
1. Invoices from vendors and subcontractors for expenditures submitted to the State for payments under the 

Grant Agreement. 
2. Documentation linking subcontractor invoices to State reimbursement, requests and related Grant 

Agreement budget line items. 
3. Reimbursement requests submitted to the State for the Grant Agreement. 
Cash Documents: 
1. Receipts (copies of warrants) showing payments received from the State. 
2. Deposit slips (or bank statements) showing deposit of the payments received from the State. 
3. Cancelled checks or disbursement documents showing payments made to vendors, subcontractors, 

consultants, and/or agents under the grants or loans. 
4. Bank statements showing the deposit of the receipts. 
Accounting Records: 
1. Ledgers showing entries for funding receipts and cash disbursements. 
2. Ledgers showing receipts and cash disbursement entries of other funding sources. 
3. Bridging documents that tie the general ledger to requests for Grant Agreement reimbursement. 
Administration Costs: 
1. Supporting documents showing the calculation of administration costs. 
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Personnel: 
1. List of all contractors and Agency staff that worked on the State funded Program/Project. 
2. Payroll records including timesheets for contractor staff and the Agency personnel who provided services 

charged to the program 
Project Files: 
1. All supporting documentation maintained in the project files. 
2. All Grant Agreement related correspondence. 
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EXHIBIT I 

LOCAL PROJECT SPONSORS AND PROJECT LOCATIONS 

The Grantee has assigned, for each project, a Local Project Sponsor (LPS) according to the roles of the 
participating agencies identified in the IRWM Plan.  LPSs may act on behalf of the Grantee for the purposes 
of individual project management, oversight, compliance, and operations and maintenance. LPSs are 
identified for each sponsored Project below: 

Local Project Sponsor Agency Designation 

Sponsored Project:  Project 1: Grant Administration 

Sponsor Agency:    Merced Irrigation District 

Agency Address:    744 W 20th Street Merced, CA 95340 

Project Location:  Merced, California (37.305548, -120.485891) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Grant Agreement No. 4600013832 
Page 49 of 54 

Local Project Sponsor Agency Designation 

Sponsored Project:  Project 2: Park Irrigation with Surface Water 

Sponsor Agency:    City of Livingston 

Agency Address:    1416 C Street Livingston, CA 95334 

Project Location:  Livingston, California (37.378635, -120.729427) 
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Local Project Sponsor Agency Designation 

Sponsored Project:  Project 3: Le Grand Canal near Black Rascal  

Sponsor Agency:    Merced Irrigation District 

Agency Address:   744 W 20th Street Merced, CA 95340 

Project Location:  Unincorporated Merced County, California (37.363128, -120.372445) 
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Local Project Sponsor Agency Designation 

Sponsored Project:  Project 4: Merced LIDAR and Real Time Simulation Flood Control Modeling  

Sponsor Agency:    Merced Irrigation District 

Agency Address:   744 W 20th Street Merced, CA 95340 

Project Location:  Merced, California (37.305584, -120.485809) 
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Local Project Sponsor Agency Designation 

Sponsored Project:  Project 5: Surface Water Irrigation to Parks & Weather Based Irrigation Controllers  

Sponsor Agency:    City of Merced 

Agency Address:    678 West 18th Street Merced, CA 95340 

Project Location:  Merced, California (37.292512, -120.449246) 
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Placeholder Project: Local Project Sponsor Agency Designation 

Sponsored Project:  Project 6: Rice Field Pilot Study Monitoring Wells 

Sponsor Agency:    Merced Irrigation District 

Agency Address:   744 W 20th Street Merced, CA 95340 

Project Location: Unincorporated Merced County, California (37.267927, -120.550362) 
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EXHIBIT J 

Project Monitoring Plan Guidance 

 

Introduction  

For each project contained in Exhibit A, please include a brief description of the project (maximum ~150 
words) including project location, implementation elements, need for the project (what problem will the project 
address) and responds to the requirements listed below. 

 

Project Monitoring Plan Requirements 

The Project Monitoring Plan shall contain responses to the following questions: 

 What are the anticipated project physical benefits? 
 What are the corresponding numeric targets for each project benefit? 
 How will proposed numeric targets be measured? 
 What are baseline conditions? 
 When will the targets be met (e.g., upon project completion, five years after completion)? 
 How often will monitoring be undertaken (e.g., monthly, yearly). 
 Where are monitoring point locations (e.g., meter located at…, at stream mile…)?  Include relevant 

maps. 
 How will the project be maintained (e.g., irrigation, pest management, weed abatement)?  
 What will be the frequency and duration of maintenance proposed activities? 
 Are there any special environmental considerations (e.g., resource agency requirements, permit 

requirements, CEQA/NEPA mitigation measures)? 
 Who is responsible for collecting the samples (i.e., who is conducting monitoring and/or 

maintenance)?   
 How, and to whom, will monitoring results be reported (e.g., paper reports, online databases, public 

meetings)? 
 What adaptive management strategies will be employed if problems are encountered during routine 

monitoring or maintenance? 
 What is the anticipated life of the project? 

 
 

 

 

 

 

 

 

 

 

 


