CONSTRUCTION CONTRACT

CMAQ (060) SIDEWALKS PARKWEST AND MCGREGOR - PROJECT NO. CP220064

1. Parties and Date.
This Contract is made and entered into this day of ,

by and between the City of Merced, a California Charter Municipal

Corporation of the State of California (“City”) and Kroeker Inc, a Stock
Corporation, with its principal place of business at 4627 S Chestnut Avenue
Fresno, CA 93725 (“Contractor”). City and Contractor are sometimes individually
referred to as “Party” and collectively as “Parties” in this Contract.

2. Recitals.
1.1.

1.2.

1.3.

1.4.

3. Terms

1.5.

City. City is a California Charter Municipal Corporation organized under the laws of
the State of California, with power to contract for services necessary to achieve its
purpose.

Contractor. Contractor desires to perform and assume responsibility for the
provision of certain construction services required by the City on the terms and
conditions set forth in this Contract. Contractor represents that it is duly licensed
and experienced in providing services such as: installation of concrete sidewalks,
curbs and gutter, and driveways. Related construction services to public clients, that
it and its employees or subcontractors have all necessary licenses and permits to
perform the services in the State of California, and that it is familiar with the standard
plans of the City of Merced. The following license classifications are required for
this Project: CLASS A or C-8

Project. City desires to engage Contractor to render such services for the “CMAQ
(060) SIDEWALKS PARKWEST AND MCGREGOR” project as set forth in this
Contract.

Project Documents & Certifications. Contractor has obtained, and delivers
concurrently herewith, a performance bond, a payment bond, and all insurance
documentation, as required by the Contract.

Incorporation of Documents. This Contract includes and hereby incorporates in full
by reference the following documents, including all exhibits, drawings, specifications
and documents therein, and attachments and addenda thereto:

o Services/Schedule (Exhibit “A”)

¢ Plans and Specifications (Exhibit “B”)

¢ City Standard Designs

¢ Special Conditions (Exhibit “C”)

o Contractor’s Certificate Regarding Workers’ Compensation (Exhibit “D”)
¢ Public Works Contractor Registration Certification (Exhibit “E”)

e Payment and Performance Bonds (Exhibit “F”)

e Federal Minimum Wage Rates (Exhibit “G”)

e Federal Form FHWA 1273 (Exhibit “H”)

¢ Required Federal-Aid Contract Language (Exhibit 12-G)




e Addenda
e Change Orders executed by the City
o Caltrans Standard Specifications (Latest Edition)

o Latest Edition of the Standard Specifications for Public Works Construction
(Green Book), Excluding Sections 1-9

¢ Notice Inviting Bids, if any
¢ Instructions to Bidders, if any
e Contractor’s Bid

1.6. Contractor’s Basic Obligation; Scope of Work. Contractor promises and agrees, at
its own cost and expense, to furnish to the City all labor, materials, tools, equipment,
services, and incidental and customary work necessary to fully and adequately
complete the Project, including all structures and facilities necessary for the Project
or described in the Contract (hereinafter sometimes referred to as the “Work”), for a
Total Contract Price as specified pursuant to this Contract. All Work shall be subject
to, and performed in accordance with the above referenced documents, as well as
the exhibits attached hereto and incorporated herein by reference. The plans and
specifications for the Work are further described in Exhibit “B” attached hereto and
incorporated herein by this reference. Special Conditions, if any, relating to the
Work are described in Exhibit “C” attached hereto and incorporated herein by this
reference.

1.6.1. Change in Scope of Work. Any change in the scope of the Work, method
of performance, nature of materials or price thereof, or any other matter
materially affecting the performance or nature of the Work shall not be paid
for or accepted unless such change, addition or deletion is approved in
writing by a valid change order executed by the City. Should Contractor
request a change order due to unforeseen circumstances affecting the
performance of the Work, such request shall be made within five (5)
business days of the date such circumstances are discovered or shall
waive its right to request a change order due to such circumstances. If the
Parties cannot agree on any change in price required by such change in
the Work, the City may direct the Contractor to proceed with the
performance of the change on a time and materials basis.

1.6.2. Substitutions/*Or Equal’. Pursuant to Public Contract Code Section
3400(b), the City may make a finding that designates certain products,
things, or services by specific brand or trade name. Unless specifically
designated in this Contract, whenever any material, process, or article is
indicated or specified by grade, patent, or proprietary name or by name of
manufacturer, such Specifications shall be deemed to be used for the
purpose of facilitating the description of the material, process or article
desired and shall be deemed to be followed by the words “or equal.”

Contractor may, unless otherwise stated, offer for substitution any material, process
or article which shall be substantially equal or better in every respect to that so
indicated or specified in this Contract. However, the City may have adopted certain
uniform standards for certain materials, processes and articles. Contractor shall
submit requests, together with substantiating data, for substitution of any “or equal”
material, process or article no later than thirty-five (35) days after award of the
Contract. To facilitate the construction schedule and sequencing, some requests
may need to be submitted before thirty-five (35) days after award of Contract.
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1.7.

1.8.

Provisions regarding submission of “or equal” requests shall not in any way
authorize an extension of time for performance of this Contract. If a proposed “or
equal” substitution request is rejected, Contractor shall be responsible for providing
the specified material, process or article. The burden of proof as to the equality of
any material, process or article shall rest with Contractor.

The City has the complete and sole discretion to determine if a material, process or
article is an “or equal” material, process or article that may be substituted. Data
required to substantiate requests for substitutions of an “or equal’” material, process
or article data shall include a signed affidavit from Contractor stating that, and
describing how, the substituted “or equal” material, process or article is equivalent to
that specified in every way except as listed on the affidavit. Substantiating data shall
include any and all illustrations, specifications, and other relevant data including
catalog information which describes the requested substituted “or equal” material,
process or article, and substantiates that it is an “or equal” to the material, process
or article. The substantiating data must also include information regarding the
durability and lifecycle cost of the requested substituted “or equal” material, process
or article. Failure to submit all the required substantiating data, including the signed
affidavit, to the City in a timely fashion will result in the rejection of the proposed
substitution.

Contractor shall bear all of the City’s costs associated with the review of substitution
requests. Contractor shall be responsible for all costs related to a substituted “or
equal” material, process or article. Contractor is directed to the Special Conditions
(if any) to review any findings made pursuant to Public Contract Code section 3400.

Period of Performance and Liquidated Damages. Contractor shall perform and
complete all Work under this Contract within 60 working days, beginning the
effective date of the Notice to Proceed (“Contract Time”). Contractor shall perform
its Work in strict accordance with any completion schedule, construction schedule or
project milestones developed by the City. Such schedules or milestones may be
included as part of Exhibits “A” or “B” attached hereto, or may be provided
separately in writing to Contractor. Contractor agrees that if such Work is not
completed within the aforementioned Contract Time and/or pursuant to any such
completion schedule, construction schedule or project milestones developed
pursuant to provisions of the Contract, it is understood, acknowledged and agreed
that the City will suffer damage. Pursuant to Government Code Section 53069.85,
Contractor shall pay to the City as fixed and liquidated damages the sum of $2,500
per day for each and every calendar day of delay beyond the Contract Time or
beyond any completion schedule, construction schedule or Project milestones
established pursuant to the Contract.

Standard of Performance; Performance of Employees. Contractor shall perform all
Work under this Contract in a skillful and workmanlike manner, and consistent with
the standards generally recognized as being employed by professionals in the same
discipline in the State of California. Contractor represents and maintains that it is
skilled in the professional calling necessary to perform the Work. Contractor
warrants that all employees and subcontractors shall have sufficient skill and
experience to perform the Work assigned to them. Finally, Contractor represents
that it, its employees and subcontractors have all licenses, permits, qualifications
and approvals of whatever nature that are legally required to perform the Work,
including any required business license, and that such licenses and approvals shall
be maintained throughout the term of this Contract. As provided for in the
indemnification provisions of this Contract, Contractor shall perform, at its own cost
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and expense and without reimbursement from the City, any work necessary to
correct errors or omissions which are caused by Contractor’s failure to comply with
the standard of care provided for herein. Any employee who is determined by the
City to be uncooperative, incompetent, a threat to the safety of persons or the Work,
or any employee who fails or refuses to perform the Work in a manner acceptable to
the City, shall be promptly removed from the Project by Contractor and shall not be
re-employed on the Work.

1.9. Control and Payment of Subordinates; Contractual Relationship. City retains
Contractor on an independent contractor basis and Contractor is not an employee of
City. Any additional personnel performing the work governed by this Contract on
behalf of Contractor shall at all times be under Contractor’'s exclusive direction and
control. Contractor shall pay all wages, salaries, and other amounts due such
personnel in connection with their performance under this Contract and as required
by law. Contractor shall be responsible for all reports and obligations respecting
such additional personnel, including, but not limited to: social security taxes, income
tax withholding, unemployment insurance, and workers’ compensation insurance.

1.10. City’s Basic Obligation. City agrees to engage and does hereby engage Contractor
as an independent contractor to furnish all materials and to perform all Work
according to the terms and conditions herein contained for the sum set forth above.
Except as otherwise provided in the Contract, the City shall pay to Contractor, as full
consideration for the satisfactory performance by Contractor of the services and
obligations required by this Contract, the below-referenced compensation in
accordance with compensation provisions set forth in the Contract.

1.11. Compensation and Payment.

1.11.1. Amount of Compensation. As consideration for performance of the Work
required herein, City agrees to pay Contractor the Total Contract Price
of Seven Hundred Ninety Thousand Two Hundred Sixteen Dollars
and Sixty Cents ($790,216.60) (“Total Contract Price”) provided that
such amount shall be subject to adjustment pursuant to the applicable
terms of this Contract or written change orders approved and signed in
advance by the City.

1.11.2. Payment of Compensation. If the Work is scheduled for completion in thirty

(30) or less calendar days, City will arrange for payment of the Total
Contract Price upon completion and approval by City of the Work. If the
Work is scheduled for completion in more than thirty (30) calendar days,
City will pay Contractor on a monthly basis as provided for herein. On or
before the fifth (5th) day of each month, Contractor shall submit to the City
an itemized application for payment in the format supplied by the City
indicating the amount of Work completed since commencement of the
Work or since the last progress payment. These applications shall be
supported by evidence which is required by this Contract and such other
documentation as the City may require. The Contractor shall certify that
the Work for which payment is requested has been done and that the
materials listed are stored where indicated. Contractor may be required to
furnish a detailed schedule of values upon request of the City and in such
detail and form as the City shall request, showing the quantities, unit prices,
overhead, profit, and all other expenses involved in order to provide a basis
for determining the amount of progress payments.

1.11.3. Prompt Payment. City shall review and pay all progress payment requests
in accordance with the provisions set forth in Section 20104.50 of the
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1.11.4.

1.11.5.

1.11.6.

1.11.7.

California Public Contract Code. However, no progress payments will be
made for Work not completed in accordance with this Contract. Contractor
shall comply with all applicable laws, rules and regulations relating to the
proper payment of its employees, subcontractors, suppliers or others.

Contract Retentions. From each approved progress estimate, five percent
(5%) will be deducted and retained by the City, and the remainder will be
paid to Contractor. All Contract retention shall be released and paid to
Contractor and subcontractors pursuant to California Public Contract Code
Section 7107.

Other Retentions. In addition to Contract retentions, the City may deduct
from each progress payment an amount necessary to protect City from loss
because of: (1) liquidated damages which have accrued as of the date of
the application for payment; (2) any sums expended by the City in
performing any of Contractor’s obligations under the Contract which
Contractor has failed to perform or has performed inadequately; (3)
defective Work not remedied; (4) stop notices as allowed by state law; (5)
reasonable doubt that the Work can be completed for the unpaid balance
of the Total Contract Price or within the scheduled completion date; (6)
unsatisfactory prosecution of the Work by Contractor; (7) unauthorized
deviations from the Contract; (8) failure of Contractor to maintain or submit
on a timely basis proper and sufficient documentation as required by the
Contract or by City during the prosecution of the Work; (9) erroneous or
false estimates by Contractor of the value of the Work performed; (10) any
sums representing expenses, losses, or damages as determined by the
City, incurred by the City for which Contractor is liable under the Contract;
and (11) any other sums which the City is entitled to recover from
Contractor under the terms of the Contract or pursuant to state law,
including Section 1727 of the California Labor Code. The failure by the City
to deduct any of these sums from a progress payment shall not constitute a
waiver of the City’s right to such sums.

Substitutions for Contract Retentions. In accordance with California Public
Contract Code Section 22300, the City will permit the substitution of
securities for any monies withheld by the City to ensure performance under
the Contract. At the request and expense of Contractor, securities
equivalent to the amount withheld shall be deposited with the City, or with a
state or federally chartered bank in California as the escrow agent, and
thereafter the City shall then pay such monies to Contractor as they come
due. Upon satisfactory completion of the Contract, the securities shall be
returned to Contractor. For purposes of this Section and Section 22300 of
the Public Contract Code, the term “satisfactory completion of the contract”
shall mean the time the City has issued written final acceptance of the
Work and filed a Notice of Completion as required by law and provisions of
this Contract. Contractor shall be the beneficial owner of any securities
substituted for monies withheld and shall receive any interest thereon. The
escrow agreement used for the purposes of this Section shall be in the
form provided by the City.

Title to Work. As security for partial, progress, or other payments, title to
Work for which such payments are made shall pass to the City at the time
of payment. To the extent that title has not previously been vested in the
City by reason of payments, full title shall pass to the City at delivery of the
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1.11.8.

1.11.9.

1.11.10.

1.11.11.

Work at the destination and time specified in this Contract. Such
transferred title shall in each case be good, free and clear from any and all
security interests, liens, or other encumbrances. Contractor promises and
agrees that it will not pledge, hypothecate, or otherwise encumber the
items in any manner that would result in any lien, security interest, charge,
or claim upon or against said items. Such transfer of title shall not imply
acceptance by the City, nor relieve Contractor from the responsibility to
strictly comply with the Contract and shall not relieve Contractor of
responsibility for any loss of or damage to items.

Labor and Material Releases. Contractor shall furnish City with labor and
material releases from all subcontractors performing work on, or furnishing
materials for, the Work governed by this Contract prior to final payment by
City.

Prevailing Wages. Contractor is aware of the requirements of California
Labor Code Section 1720 et seq., and 1770 et seq., as well as California
Code of Regulations, Title 8, Section 16000 et seq., (“Prevailing Wage
Laws”), which require the payment of prevailing wage rates and the
performance of other requirements on “public works” and “maintenance”
projects. Since the Services are being performed as part of an applicable
“public works” or “maintenance” project, as defined by the Prevailing Wage
Laws, and since the total compensation is $1,000 or more, Contractor
agrees to fully comply with such Prevailing Wage Laws. City shall provide
Contractor with a copy of the prevailing rates of per diem wages in effect at
the commencement of this Contract upon request. Contractor shall make
copies of the prevailing rates of per diem wages for each craft,
classification or type of worker needed to execute the Services available to
interested parties upon request and shall post copies at Contractor’s
principal place of business and at the project site. Contractor shall defend,
indemnify and hold the City, its officials, officers, employees and agents
free and harmless from any claim or liability arising out of any failure or
alleged failure to comply with the Prevailing Wage Laws. Contractor and
any subcontractor shall forfeit a penalty of up to $200 per calendar day or
portion thereof for each worker paid less than the prevailing wage rates.

Apprenticeable Crafts. When Contractor employs workmen in an
apprenticeable craft or trade, Contractor shall comply with the provisions of
Section 1777.5 of the California Labor Code with respect to the
employment of properly registered apprentices upon public works. The
primary responsibility for compliance with said section for all apprenticeable
occupations shall be with Contractor. The Contractor or any subcontractor
that is determined by the Labor Commissioner to have knowingly violated
Section 1777.5 shall forfeit as a civil penalty an amount not exceeding $100
for each full calendar day of noncompliance, or such greater amount as
provided by law.

Hours of Work. Contractor is advised that eight (8) hours labor constitutes
a legal day’s work. Pursuant to Section 1813 of the California Labor Code,
Contractor shall forfeit a penalty of $25.00 per worker for each day that
each worker is permitted to work more than eight (8) hours in any one
calendar day and forty (40) hours in any one calendar week, except when
payment for overtime is made at not less than one and one-half (1-1/2)
times the basic rate for that worker.
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1.11.12.

1.11.13.

1.11.14.

Payroll Records. Contractor and each subcontractor shall keep an
accurate payroll record, showing the name, address, social security
number, work classification, straight time and overtime hours worked each
day and week, and the actual per diem wages paid to each journeyman,
apprentice, worker, or other employee employed by him or her in
connection with the public work. The payroll records shall be certified and
shall be available for inspection at all reasonable hours at the principal
office of Contractor in the manner provided in Labor Code section 1776. In
the event of noncompliance with the requirements of this section,
Contractor shall have 10 days in which to comply subsequent to receipt of
written notice specifying in what respects such Contractor must comply with
this section. Should noncompliance still be evident after such 10-day
period, Contractor shall, as a penalty to City, forfeit not more than $100.00
for each calendar day or portion thereof, for each worker, until strict
compliance is effectuated. The amount of the forfeiture is to be determined
by the Labor Commissioner. A contractor who is found to have violated the
provisions of law regarding wages on Public Works with the intent to
defraud shall be ineligible to bid on Public Works contracts for a period of
one to three years as determined by the Labor Commissioner. Upon the
request of the Division of Apprenticeship Standards or the Division of Labor
Standards Enforcement, such penalties shall be withheld from progress
payments then due. The responsibility for compliance with this section is
on Contractor. The requirement to submit certified payroll records directly
to the Labor Commissioner under Labor Code section 1771.4 shall not
apply to work performed on a public works project that is exempt pursuant
to the small project exemption specified in Labor Code Section 1771.4.

Contractor and Subcontractor Registration. Pursuant to Labor Code
sections 1725.5 and 1771.1, all contractors and subcontractors that wish to
bid on, be listed in a bid proposal, or enter into a contract to perform public
work must be registered with the Department of Industrial Relations. No
bid will be accepted nor any contract entered into without proof of the
contractor’s and subcontractors’ current registration with the Department of
Industrial Relations to perform public work. Contractor is directed to
review, fill out and execute the Public Works Contractor Registration
Certification attached hereto as Exhibit “E” prior to contract execution.
Notwithstanding the foregoing, the contractor registration requirements
mandated by Labor Code Sections 1725.5 and 1771.1 shall not apply to
work performed on a public works project that is exempt pursuant to the
small project exemption specified in Labor Code Sections 1725.5 and
1771.1.

Labor Compliance; Stop Orders. This Project is subject to compliance
monitoring and enforcement by the Department of Industrial Relations. It
shall be the Contractor’s sole responsibility to evaluate and pay the cost of
complying with all labor compliance requirements under this Contract and
applicable law. Any stop orders issued by the Department of Industrial
Relations against Contractor or any subcontractor that affect Contractor’s
performance of Work, including any delay, shall be Contractor’s sole
responsibility. Any delay arising out of or resulting from such stop orders
shall be considered Contractor caused delay subject to any applicable
liguidated damages and shall not be compensable by the City. Contractor




shall defend, indemnify and hold the City, its officials, officers, employees
and agents free and harmless from any claim or liability arising out of stop
orders issued by the Department of Industrial Relations against Contractor
or any subcontractor.

1.12. Performance of Work; Jobsite Obligations.

1.12.1. Water Quality Management and Compliance.

1.12.1.1.

1.12.1.2.

1.12.1.3.

Water Quality Management and Compliance. Contractor shall
keep itself and all subcontractors, staff, and employees fully
informed of and in compliance with all local, state and federal
laws, rules and regulations that may impact, or be implicated by
the performance of the Work including, without limitation, all
applicable provisions of the Federal Water Pollution Control Act
(33 U.S.C. §§ 1300); the California Porter-Cologne Water
Quality Control Act (Cal Water Code §§ 13000-14950); local
ordinances regulating discharges of storm water; and any and all
regulations, policies, or permits issued pursuant to any such
authority regulating the discharge of pollutants, as that term is
used in the Porter-Cologne Water Quality Control Act, to any
ground or surface water in the State.

Compliance with the Statewide Construction General Permit.
Contractor shall comply with all conditions of the most recent
iteration of the National Pollutant Discharge Elimination System
General Permit for Storm Water Discharges Associated with
Construction Activity, issued by the California State Water
Resources Control Board (“Permit”). It shall be Contractor’s sole
responsibility to file a Notice of Intent and procure coverage
under the Permit for all construction activity which results in the
disturbance of more than one acre of total land area or which is
part of a larger common area of development or sale. Prior to
initiating work, Contractor shall be solely responsible for
preparing and implementing a Storm Water Pollution Prevention
Plan (SWPPP) as required by the Permit. Contractor shall be
responsible for procuring, implementing and complying with the
provisions of the Permit and the SWPPP, including the standard
provisions, and monitoring and reporting requirements as
required by the Permit. The Permit requires the SWPPP to be a
“living document” that changes as necessary to meet the
conditions and requirements of the job site as it progresses
through difference phases of construction and is subject to
different weather conditions. It shall be Contractor’s sole
responsibility to update the SWPPP as necessary to address
conditions at the project site.

Other Water Quality Rules Regulations and Policies. Contractor
shall comply with the lawful requirements of any applicable
municipality, drainage City, or local agency regarding discharges
of storm water to separate storm drain systems or other
watercourses under their jurisdiction, including applicable
requirements in municipal storm water management programs.



1.12.2.

1.12.1.4. Cost of Compliance. Storm, surface, nuisance, or other waters
may be encountered at various times during construction of The
Work. Therefore, the Contractor, by submitting a Bid, hereby
acknowledges that it has investigated the risk arising from such
waters, has prepared its Bid accordingly, and assumes any and
all risks and liabilities arising therefrom.

1.12.1.5. Liability for Non-Compliance. Failure to comply with the Permit
is a violation of federal and state law. Pursuant to the
indemnification provisions of this Contract, Contractor hereby
agrees to defend, indemnify and hold harmless the City and its
officials, officers, employees, volunteers and agents for any
alleged violations. In addition, City may seek damages from
Contractor for any delay in completing the Work in accordance
with the Contract, if such delay is caused by or related to
Contractor’s failure to comply with the Permit.

1.12.1.6. Reservation of Right to Defend. City reserves the right to defend
any enforcement action brought against the City for Contractor’s
failure to comply with the Permit or any other relevant water
quality law, regulation, or policy. Pursuant to the indemnification
provisions of this Contract, Contractor hereby agrees to be
bound by, and to reimburse the City for the costs (including the
City’s attorney’s fees) associated with, any settlement reached
between the City and the relevant enforcement entity.

1.12.1.7. Training. In addition to the standard of performance
requirements set forth in paragraph 3.4, Contractor warrants that
all employees and subcontractors shall have sufficient skill and
experience to perform the Work assigned to them without
impacting water quality in violation of the laws, regulations and
policies described in paragraph 3.8.1. Contractor further
warrants that it, its employees and subcontractors will receive
adequate training, as determined by City, regarding the
requirements of the laws, regulations and policies described in
paragraph 3.8.1 as they may relate to the Work provided under
this Agreement. Upon request, City will provide the Contractor
with a list of training programs that meet the requirements of this
paragraph.
Safety. Contractor shall execute and maintain its work so as to avoid injury
or damage to any person or property. Contractor shall comply with the
requirements of the specifications relating to safety measures applicable in
particular operations or kinds of work. In carrying out its Work, Contractor
shall at all times be in compliance with all applicable local, state and federal
laws, rules and regulations, and shall exercise all necessary precautions for
the safety of employees appropriate to the nature of the Work and the
conditions under which the Work is to be performed. Safety precautions as
applicable shall include, but shall not be limited to, adequate life protection
and lifesaving equipment; adequate illumination for underground and night
operations; instructions in accident prevention for all employees, such as
machinery guards, safe walkways, scaffolds, ladders, bridges, gang planks,
confined space procedures, trenching and shoring, fall protection and other
safety devices, equipment and wearing apparel as are necessary or
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1.12.3.

1.12.4.

1.12.5.

1.12.6.

lawfully required to prevent accidents or injuries; and adequate facilities for
the proper inspection and maintenance of all safety measures.
Furthermore, Contractor shall prominently display the names and
telephone numbers of at least two medical doctors practicing in the vicinity
of the Project, as well as the telephone number of the local ambulance
service, adjacent to all telephones at the Project site.

Laws and Regulations. Contractor shall keep itself fully informed of and in
compliance with all local, state and federal laws, rules and regulations in
any manner affecting the performance of the Contract or the Work,
including all Cal/OSHA requirements, and shall give all notices required by
law. Contractor shall be liable for all violations of such laws and regulations
in connection with Work. If Contractor observes that the drawings or
specifications are at variance with any law, rule or regulation, it shall
promptly notify the City in writing. Any necessary changes shall be made
by written change order. If Contractor performs any work knowing it to be
contrary to such laws, rules and regulations and without giving written
notice to the City, Contractor shall be solely responsible for all costs arising
therefrom. City is a public entity of the State of California subject to certain
provisions of the Health & Safety Code, Government Code, Public Contract
Code, and Labor Code of the State. It is stipulated and agreed that all
provisions of the law applicable to the public contracts of a municipality are
a part of this Contract to the same extent as though set forth herein and will
be complied with. Contractor shall defend, indemnify and hold City, its
officials, officers, employees and agents free and harmless, pursuant to the
indemnification provisions of this Contract, from any claim or liability arising
out of any failure or alleged failure to comply with such laws, rules or
regulations.

Permits and Licenses. Contractor shall be responsible for securing City
permits and licenses necessary to perform the Work described herein,
including, but not limited to, any required business license. While
Contractor will not be charged a fee for any City permits, Contractor shall
pay the City’s business license fee, if any. Any ineligible contractor or
subcontractor pursuant to Labor Code Sections 1777.1 and 1777.7 may
not perform work on this Project.

Trenching Work. If the Total Contract Price exceeds $25,000 and if the
Work governed by this Contract entails excavation of any trench or
trenches five (5) feet or more in depth, Contractor shall comply with all
applicable provisions of the California Labor Code, including Section 6705.
To this end, Contractor shall submit for City’s review and approval a
detailed plan showing the design of shoring, bracing, sloping, or other
provisions to be made for worker protection from the hazard of caving
ground during the excavation of such trench or trenches. If such plan
varies from the shoring system standards, the plan shall be prepared by a
registered civil or structural engineer.

Hazardous Materials and Differing Conditions. As required by California
Public Contract Code Section 7104, if this Contract involves digging
trenches or other excavations that extend deeper than four (4) feet below
the surface, Contractor shall promptly, and prior to disturbance of any
conditions, notify City of: (1) any material discovered in excavation that
Contractor believes to be a hazardous waste that is required to be removed
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1.13.

1.14.

to a Class |, Class Il or Class Il disposal site; (2) subsurface or latent
physical conditions at the site differing from those indicated by City; and (3)
unknown physical conditions of an unusual nature at the site, significantly
different from those ordinarily encountered in such contract work. Upon
notification, City shall promptly investigate the conditions to determine
whether a change order is appropriate. In the event of a dispute,
Contractor shall not be excused from any scheduled completion date and
shall proceed with all Work to be performed under the Contract,but shall
retain all rights provided by the Contract or by law for making protests and
resolving the dispute.

1.12.7. Underground Utility Facilities. To the extent required by Section 4215 of
the California Government Code, City shall compensate Contractor for the
costs of: (1) locating and repairing damage to underground utility facilities
not caused by the failure of Contractor to exercise reasonable care; (2)
removing or relocating underground utility facilities not indicated in the
construction drawings; and (3) equipment necessarily idled during such
work. Contractor shall not be assessed liquidated damages for delay
caused by failure of City to provide for removal or relocation of such utility
facilities.

1.12.8. Air Quality. Contractor must fully comply with all applicable laws, rules and
regulations in furnishing or using equipment and/or providing services,
including, but not limited to, emissions limits and permitting requirements
imposed by the California Air Resources Board (CARB). Although
CARB limits and requirements are more broad, Contractor shall specifically
be aware of their application to "portable equipment", which definition is
considered by CARB to include any item of equipment with a fuel-powered
engine. Contractor shall indemnify City against any fines or penalties
imposed by CARB, or any other governmental or regulatory agency for
violations of applicable laws, rules and/or regulations by Contractor, its
subcontractors, or others for whom Contractor is responsible under its
indemnity obligations provided for in this Agreement.

1.12.9. State Recycling Mandates.  Contractor shall comply with State Recycling
Mandates. Any recyclable materials/debris collected by the contractor that
can be feasibly diverted via reuse or recycling must be hauled by the
appropriate handler for reuse or recycling.

Completion of Work. When Contractor determines that it has completed the Work
required herein, Contractor shall so notify City in writing and shall furnish all labor
and material releases required by this Contract. City shall thereupon inspect the
Work. If the Work is not acceptable to the City, the City shall indicate to Contractor
in writing the specific portions or items of Work which are unsatisfactory or
incomplete. Once Contractor determines that it has completed the incomplete or
unsatisfactory Work, Contractor may request a reinspection by the City. Once the
Work is acceptable to City, City shall pay to Contractor the Total Contract Price
remaining to be paid, less any amount which City may be authorized or directed by
law to retain. Payment of retention proceeds due to Contractor shall be made in
accordance with Section 7107 of the California Public Contract Code.

Claims; Government Code Claim Compliance.

1.14.1. |Intent. Effective January 1, 1991, Section 20104 et seq., of the California
Public Contract Code prescribes a process utilizing informal conferences,
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1.14.2.

1.14.3.

non-binding judicial supervised mediation, and judicial arbitration to resolve
disputes on construction claims of $375,000 or less. Effective January 1,
2017, Section 9204 of the Public Contract Code prescribes a process for
negotiation and mediation to resolve disputes on construction claims. The
intent of this Section is to implement Sections 20104 et seq. and Section
9204 of the California Public Contract Code. This Section shall be
construed to be consistent with said statutes.

Claims. For purposes of this Section, “Claim” means a separate demand
by the Contractor, after a change order duly requested in accordance with
the terms of this Contract has been denied by the City, for (A) a time
extension, (B) payment of money or damages arising from Work done by or
on behalf of the Contractor pursuant to the Contract, or (C) an amount the
payment of which is disputed by the City. Claims governed by this Section
may not be filed unless and until the Contractor completes all procedures
for giving notice of delay or change and for the requesting of a time
extension or change order, including but not necessarily limited to the
change order procedures contained herein, and Contractor’s request for a
change has been denied in whole or in part. Claims governed by this
Section must be filed no later than fourteen (14) days after a request for
change has been denied in whole or in part or after any other event giving
rise to the Claim. The Claim shall be submitted in writing to the City and
shall include on its first page the following in 16 point capital font: “THIS IS
A CLAIM.” Furthermore, the claim shall include the documents necessary
to substantiate the claim. Nothing in this Section is intended to extend the
time limit or supersede notice requirements otherwise provided by contract
for the filing of claims, including all requirements pertaining to
compensation or payment for extra Work, disputed Work, and/or changed
conditions. Failure to follow such contractual requirements shall bar any
claims or subsequent lawsuits for compensation or payment thereon.

Supporting Documentation. The Contractor shall submit all claims in the
following format:

1.14.3.1. Summary of claim merit and price, reference Contract Document
provisions pursuant to which the claim is made

1.14.3.2. List of documents relating to claim:
A. Specifications
B. Drawings
C. Clarifications (Requests for Information)
D. Schedules
E. Other
1.14.3.3. Chronology of events and correspondence
1.14.3.4. Analysis of claim merit
1.14.3.5. Analysis of claim cost
1.14.3.6. Time impact analysis in CPM format

1.14.3.7. If Contractor’s claim is based in whole or in part on an allegation
of errors or omissions in the Drawings or Specifications for the
Project, Contractor shall provide a summary of the percentage of
the claim subject to design errors or omissions and shall obtain a
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1.14.4.

1.14.5.

1.14.6.

certificate of merit in support of the claim of design errors and
omissions.

1.14.3.8. Cover letter and certification of validity of the claim, including any
claims from subcontractors of any tier, in accordance with
Government Code section 12650 et seq.

City’'s Response. Upon receipt of a claim pursuant to this Section, City
shall conduct a reasonable review of the claim and, within a period not to
exceed 45 days, shall provide the Contractor a written statement identifying
what portion of the claim is disputed and what portion is undisputed. Any
payment due on an undisputed portion of the claim will be processed and
made within 60 days after the public entity issues its written statement.

1.14.4 1. If City needs approval from its governing body to provide the
Contractor a written statement identifying the disputed portion and
the undisputed portion of the claim, and the governing body does
not meet within the 45 days or within the mutually agreed to
extension of time following receipt of a claim sent by registered
mail or certified mail, return receipt requested, City shall have up
to three days following the next duly publicly noticed meeting of
the governing body after the 45-day period, or extension, expires
to provide the Contractor a written statement identifying the
disputed portion and the undisputed portion.

1.14.4.2. Within 30 days of receipt of a claim, City may request in writing
additional documentation supporting the claim or relating to
defenses or claims City may have against the Contractor. If
additional information is thereafter required, it shall be requested
and provided pursuant to this subdivision, upon mutual
agreement of City and the Contractor.

1.14.4.3. City’s written response to the claim, as further documented, shall
be submitted to the Contractor within 30 days (if the claim is less
than $50,000, within 15 days) after receipt of the further
documentation, or within a period of time no greater than that
taken by the Contractor in producing the additional information or
requested documentation, whichever is greater.

Meet and Confer. If the Contractor disputes City’s written response, or City
fails to respond within the time prescribed, the Contractor may so notify
City, in writing, either within 15 days of receipt of City’s response or within
15 days of City’s failure to respond within the time prescribed, respectively,
and demand an informal conference to meet and confer for settlement of
the issues in dispute. Upon receipt of a demand, City shall schedule a meet
and confer conference within 30 days for settlement of the dispute.

Mediation. Within 10 business days following the conclusion of the meet
and confer conference, if the claim or any portion of the claim remains in
dispute, City shall provide the Contractor a written statement identifying the
portion of the claim that remains in dispute and the portion that is
undisputed. Any payment due on an undisputed portion of the claim shall
be processed and made within 60 days after City issues its written
statement. Any disputed portion of the claim, as identified by the Contractor
in writing, shall be submitted to nonbinding mediation, with City and the
Contractor sharing the associated costs equally. City and Contractor shall
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1.14.7.

1.14.8.

mutually agree to a mediator within 10 business days after the disputed
portion of the claim has been identified in writing, unless the parties agree
to select a mediator at a later time.

1.14.6.1. If the Parties cannot agree upon a mediator, each Party shall
select a mediator and those mediators shall select a qualified
neutral third party to mediate with regard to the disputed portion
of the claim. Each Party shall bear the fees and costs charged by
its respective mediator in connection with the selection of the
neutral mediator.

1.14.6.2. For purposes of this section, mediation includes any nonbinding
process, including, but not limited to, neutral evaluation or a
dispute review board, in which an independent third party or
board assists the Parties in dispute resolution through
negotiation or by issuance of an evaluation. Any mediation
utilized shall conform to the timeframes in this section.

1.14.6.3. Unless otherwise agreed to by City and the Contractor in writing,
the mediation conducted pursuant to this section shall excuse
any further obligation under Section 20104.4 to mediate after
litigation has been commenced.

1.14.6.4. The mediation shall be held no earlier than the date the
Contractor completes the Work or the date that the Contractor
last performs Work, whichever is earlier. All unresolved claims
shall be considered jointly in a single mediation, unless a new
unrelated claim arises after mediation is completed.

Procedures After Mediation. If following the mediation, the claim or any
portion remains in dispute, the Contractor must file a claim pursuant to
Chapter 1 (commencing with Section 900) and Chapter 2 (commencing
with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government
Code. For purposes of those provisions, the running of the period of time
within which a claim must be filed shall be tolled from the time the
Contractor submits his or her written claim pursuant to subdivision (a) until
the time the claim is denied, including any period of time utilized by the
meet and confer conference or mediation.

Civil Actions. The following procedures are established for all civil actions
filed to resolve claims subject to this Section:

1.14.8.1. Within 60 days, but no earlier than 30 days, following the filing or
responsive pleadings, the court shall submit the matter to non-
binding mediation unless waived by mutual stipulation of both
parties or unless mediation was held prior to commencement of
the action in accordance with Public Contract Code section 9204
and the terms of these procedures.. The mediation process shall
provide for the selection within 15 days by both parties of a
disinterested third person as mediator, shall be commenced
within 30 days of the submittal, and shall be concluded within 15
days from the commencement of the mediation unless a time
requirement is extended upon a good cause showing to the
court.

1.14.8.2. If the matter remains in dispute, the case shall be submitted to
judicial arbitration pursuant to Chapter 2.5 (commencing with
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Section 1141.10) of Title 3 of Part 3 of the Code of Civil
Procedure, notwithstanding Section 1114.11 of that code. The
Civil Discovery Act of 1986 (Article 3 (commencing with Section
2016) of Chapter 3 of Title 3 of Part 4 of the Code of Civil
Procedure) shall apply to any proceeding brought under this
subdivision consistent with the rules pertaining to judicial
arbitration.

1.14.8.3. In addition to Chapter 2.5 (commencing with Section 1141.10) of
Title 3 of Part 3 of the Code of Civil Procedure, (A) arbitrators
shall, when possible, be experienced in construction law, and (B)
any party appealing an arbitration award who does not obtain a
more favorable judgment shall, in addition to payment of costs
and fees under that chapter, also pay the attorney’s fees on
appeal of the other party.

1.14.9. Government Code Claims. In addition to any and all contract
requirements pertaining to notices of and requests for compensation or
payment for extra work, disputed work, claims and/or changed conditions,
Contractor must comply with the claim procedures set forth in
Government Code sections 900 et seq. prior to filing any lawsuit against
the City. Such Government Code claims and any subsequent lawsuit
based upon the Government Code claims shall be limited to those
matters that remain unresolved after all procedures pertaining to extra
work, disputed work, claims, and/or changed conditions have been
followed by Contractor. If no such Government Code claim is submitted,
or if any prerequisite contractual requirements are not otherwise satisfied
as specified herein, Contractor shall be barred from bringing and
maintaining a valid lawsuit against the City. A Government Code claim
must be filed no earlier than the date the work is completed or the date the
Contractor last performs work on the Project, whichever occurs first. A
Government Code claim shall be inclusive of all unresolved claims unless a
new unrelated claim arises after the Government Code claim is submitted.

1.14.10. Non-Waiver. City’s failure to respond to a claim from the Contractor within
the time periods described in this Section or to otherwise meet the time
requirements of this Section shall result in the claim being deemed rejected
in its entirety. City’s failure to respond shall not waive City’s rights to any
subsequent procedures for the resolution of disputed claims.

1.15.Loss and Damage. Except as may otherwise be limited by law, Contractor shall be
responsible for all loss and damage which may arise out of the nature of the Work
agreed to herein, or from the action of the elements, or from any unforeseen
difficulties which may arise or be encountered in the prosecution of the Work until
the same is fully completed and accepted by City.

1.16. Indemnification.

1.16.1. Scope of Indemnity. To the fullest extent permitted by law, Contractor shall
defend, indemnify and hold the City, its officials, employees, agents and
authorized volunteers free and harmless from any and all claims, demands,
causes of action, suits, actions, proceedings, costs, expenses, liability,
judgments, awards, decrees, settlements, loss, damage or injury of any
kind, in law or equity, to property or persons, including wrongful death,
(collectively, “Claims”) in any manner arising out of, pertaining to, or
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1.16.2.

incident to any alleged acts, errors or omissions, or willful misconduct of
Contractor, its officials, officers, employees, subcontractors, consultants or
agents in connection with the performance of the Contractor’s services, the
Project or this Agreement, including without limitation the payment of all
consequential damages, expert witness fees and attorneys’ fees and other
related costs and expenses. Notwithstanding the foregoing, to the extent
required by Civil Code section 2782, Contractor’s indemnity obligation shall
not apply to liability for damages for death or bodily injury to persons, injury
to property, or any other loss, damage or expense arising from the sole or
active negligence or willful misconduct of the City or the City’s agents,
servants, or independent contractors who are directly responsible to the
City, or for defects in design furnished by those persons.

Additional Indemnity Obligations. Contractor shall defend, with counsel of
City’s choosing and at Contractor's own cost, expense and risk, any and all
Claims covered by this section that may be brought or instituted against
City or its officials, employees, agents and authorized volunteers. In
addition, Contractor shall pay and satisfy any judgment, award or decree
that may be rendered against City or its officials, employees, agents and
authorized volunteers as part of any such claim, suit, action or other
proceeding. Contractor shall also reimburse City for the cost of any
settlement paid by City or its officials, employees, agents and authorized
volunteers as part of any such claim, suit, action or other proceeding. Such
reimbursement shall include payment for City's attorney's fees and costs,
including expert witness fees. Contractor shall reimburse City and its
officials, employees, agents and authorized volunteers, for any and all legal
expenses and costs incurred by each of them in connection therewith or in
enforcing the indemnity herein provided. Contractor's obligation to
indemnify shall not be restricted to insurance proceeds, if any, received by
the City, its officials, employees, agents and authorized volunteers.

1.17.Insurance.

1.17.1.

1.17.2.

Time for Compliance. Contractor shall not commence Work under this
Contract until it has provided evidence satisfactory to the City that it has
secured all insurance required under this section. In addition, Contractor
shall not allow any subcontractor to commence work on any subcontract
until it has provided evidence satisfactory to the City that the subcontractor
has secured all insurance required under this section. Failure to provide
and maintain all required insurance shall be grounds for the City to
terminate this Contract for cause.

Minimum Requirements. Contractor shall, at its expense, procure and
maintain for the duration of the Contract insurance against claims for
injuries to persons or damages to property which may arise from or in
connection with the performance of the Work hereunder by Contractor, its
agents, representatives, employees or subcontractors. Contractor shall
also require all of its subcontractors to procure and maintain the same
insurance for the duration of the Contract. Such insurance shall meet at
least the following minimum levels of coverage:

1.17.2.1. Minimum Scope of Insurance. Coverage shall be at least as broad
as the latest version of the following: (1) General Liability:
Insurance Services Office Commercial General Liability coverage
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1.17.3.

(occurrence form CG 00 01) OR Insurance Services Office
Owners and Contractors Protective Liability Coverage Form (CG
0009 11 88) (coverage for operations of designated contractor);
(2) Automobile Liability: Insurance Services Office Business
Auto Coverage form number CA 00 01, code 1 (any auto); and (3)
Workers’ Compensation and Employer’s Liability: Workers’
Compensation insurance as required by the State of California and
Employer’s Liability Insurance. Policies shall not contain
exclusions contrary to this Contract.

1.17.2.2. Minimum Limits of Insurance. Contractor shall maintain limits no
less than: (1) General Liability: $5,000,000 per occurrence and
$5,000,000 aggregate for bodily injury, personal injury and
property damage; (2) Automobile Liability: $5,000,000 per
accident for bodily injury and property damage; and (3) Workers’
Compensation and Employer’s Liability: Workers’ compensation
limits as required by the Labor Code of the State of California.
Employer’s Liability limits of $1,000,000 each accident, policy limit
bodily injury or disease, and each employee bodily injury or
disease. Defense costs shall be available in addition to the limits.
Notwithstanding the minimum limits specified herein, any
available coverage shall be provided to the parties required to be
named as additional insureds pursuant to this Contract.

Insurance Endorsements. The insurance policies shall contain the following
provisions, or Contractor shall provide endorsements (amendments) on
forms supplied or approved by the City to add the following provisions to
the insurance policies:

1.17.3.1. General Liability. (1) Such policy shall give the City, its officials,
employees, agents and authorized volunteers additional insured
status using ISO endorsements CG20 10 10 01 plus CG20 37 10
01, or endorsements providing the exact same coverage, with
respect to the Work or operations performed by or on behalf of
Contractor, including materials, parts or equipment furnished in
connection with such work; (2) all policies shall waive or shall
permit Contractor to waive all rights of subrogation which may be
obtained by the Contractor or any insurer by virtue of payment of
any loss or any coverage provided to any person named as an
additional insured pursuant to this Contract, and Contractor
agrees to waive all such rights of subrogation; and (3) the
insurance coverage shall be primary insurance as respects the
City, its officials, employees, agents and authorized volunteers, or
if excess, shall stand in an unbroken chain of coverage excess of
Contractor’s scheduled underlying coverage. Any insurance or
self-insurance maintained by the City, its officials, employees,
agents and authorized volunteers shall be excess of Contractor’s
insurance and shall not be called upon to contribute with it.

1.17.3.2. Automobile Liability. (1) Such policy shall give the City, its
officials, employees, agents and authorized volunteers additional
insured status with respect to the ownership, operation,
maintenance, use, loading or unloading of any auto owned,
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1.17.4.

1.17.5.

1.17.6.

1.17.7.

leased, hired or borrowed by Contractor or for which Contractor is
responsible; (2) all policies shall waive or shall permit Contractor
to waive all rights of subrogation which may be obtained by the
Contractor or any insurer by virtue of payment of any loss or any
coverage provided to any person named as an additional insured
pursuant to this Contract, and Contractor agrees to waive all such
rights of subrogation; and (3) the insurance coverage shall be
primary insurance as respects the City, its officials, employees,
agents and authorized volunteers, or if excess, shall stand in an
unbroken chain of coverage excess of Contractor’s scheduled
underlying coverage. Any insurance or self-insurance maintained
by the City, its officials, employees, agents and authorized
volunteers shall be excess of Contractor’s insurance and shall not
be called upon to contribute with it in any way.

1.17.3.3. Workers’ Compensation and Employer’s Liability Coverage. The
insurer shall agree to waive all rights of subrogation against the
City, its officials, employees, agents and authorized volunteers for
losses paid under the terms of the insurance policy which arise
from work performed by Contractor.

1.17.3.4. All Coverages. Each insurance policy required by this Contract
shall be endorsed to state that: (1) coverage shall not be
suspended, voided, reduced or canceled except after thirty (30)
days prior written notice by certified mail, return receipt requested,
has been given to the City; and (2) any failure to comply with
reporting or other provisions of the policies, including breaches of
warranties, shall not affect coverage provided to the City, its
officials, employees, agents and authorized volunteers.

Separation of Insureds; No Special Limitations. All insurance required by

this Section shall contain standard separation of insureds provisions. In
addition, such insurance shall not contain any special limitations on the
scope of protection afforded to the City, its officials, employees, agents and
authorized volunteers.

Deductibles and Self-Insurance Retentions. Any deductibles or self-insured
retentions must be declared to and approved by the City. Contractor shall
guarantee that, at the option of the City, either: (1) the insurer shall reduce
or eliminate such deductibles or self-insured retentions as respects the
City, its officials, employees, agents and authorized volunteers; or (2) the
Contractor shall procure a bond or other financial guarantee acceptable to
the City guaranteeing payment of losses and related investigation costs,
claims and administrative and defense expenses.

Acceptability of Insurers. Insurance is to be placed with insurers with a
current A.M. Best’s rating no less than A:VII, licensed to do business in
California, and satisfactory to the City. Exception may be made for the
State Compensation Insurance Fund when not specifically rated.

Verification of Coverage. Contractor shall furnish City with original
certificates of insurance and endorsements effecting coverage required by
this Contract on forms satisfactory to the City. The certificates and
endorsements for each insurance policy shall be signed by a person
authorized by that insurer to bind coverage on its behalf, and shall be on
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1.17.8.

1.17.9.

forms supplied or approved by the City. All certificates and endorsements
must be received and approved by the City before work commences. The
City reserves the right to require complete, certified copies of all required
insurance policies, at any time.

Subcontractors. All subcontractors shall meet the requirements of this
Section before commencing Work. Contractor shall furnish separate
certificates and endorsements for each subcontractor. Subcontractor
policies of General Liability insurance shall name the City, its officials,
employees, agents and authorized volunteers as additional insureds using
form ISO 20 38 04 13 or endorsements providing the exact same
coverage. All coverages for subcontractors shall be subject to all of the
requirements stated herein except as otherwise agreed to by the City in
writing.

Reporting of Claims. Contractor shall report to the City, in addition to
Contractor’s insurer, any and all insurance claims submitted by Contractor
in connection with the Work under this Contract.

1.18.Bond Requirements.

1.18.1.

1.18.2.

1.18.3.

1.18.4.

Payment Bond. If required by law or otherwise specifically requested by
City in Exhibit “C” attached hereto and incorporated herein by reference,
Contractor shall execute and provide to City concurrently with this Contract
a Payment Bond in an amount required by the City and in a form provided
or approved by the City. If such bond is required, no payment will be made
to Contractor until the bond has been received and approved by the City.

Performance Bond. If specifically requested by City in Exhibit “C” attached
hereto and incorporated herein by reference, Contractor shall execute and
provide to City concurrently with this Contract a Performance Bond in an
amount required by the City and in a form provided or approved by the City.
If such bond is required, no payment will be made to Contractor until the
bond has been received and approved by the City.

Bond Provisions. Should, in City’s sole opinion, any bond become
insufficient or any surety be found to be unsatisfactory, Contractor shall
renew or replace the effected bond within (ten) 10 days of receiving notice
from City. In the event the surety or Contractor intends to reduce or cancel
any required bond, at least thirty (30) days prior written notice shall be
given to the City, and Contractor shall post acceptable replacement bonds
at least ten (10) days prior to expiration of the original bonds. No further
payments shall be deemed due or will be made under this Contract until
any replacement bonds required by this Section are accepted by the City.
To the extent, if any, that the Total Contract Price is increased in
accordance with the Contract, Contractor shall, upon request of the City,
cause the amount of the bond to be increased accordingly and shall
promptly deliver satisfactory evidence of such increase to the City. If
Contractor fails to furnish any required bond, the City may terminate the
Contract for cause.

Surety Qualifications. Only bonds executed by an admitted surety insurer,
as defined in California Code of Civil Procedure Section 995.120, shall be
accepted. If a California-admitted surety insurer issuing bonds does not
meet these requirements, the insurer will be considered qualified if it is in
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1.19.

1.20.

conformance with Section 995.660 of the California Code of Civil
Procedure, and proof of such is provided to the City.

Warranty. Contractor warrants all Work under the Contract (which for purposes of
this Section shall be deemed to include unauthorized work which has not been
removed and any non-conforming materials incorporated into the Work) to be of
good quality and free from any defective or faulty material and workmanship.
Contractor agrees that for a period of one year (or the period of time specified
elsewhere in the Contract or in any guarantee or warranty provided by any
manufacturer or supplier of equipment or materials incorporated into the Work,
whichever is later) after the date of final acceptance, Contractor shall within ten (10)
days after being notified in writing by the City of any defect in the Work or
non-conformance of the Work to the Contract, commence and prosecute with due
diligence all Work necessary to fulfill the terms of the warranty at its sole cost and
expense. Contractor shall act sooner as requested by the City in response to an
emergency. In addition, Contractor shall, at its sole cost and expense, repair and
replace any portions of the Work (or work of other contractors) damaged by its
defective Work or which becomes damaged in the course of repairing or replacing
defective Work. For any Work so corrected, Contractor’s obligation hereunder to
correct defective Work shall be reinstated for an additional one year period,
commencing with the date of acceptance of such corrected Work. Contractor shall
perform such tests as the City may require to verify that any corrective actions,
including, without limitation, redesign, repairs, and replacements comply with the
requirements of the Contract. All costs associated with such corrective actions and
testing, including the removal, replacement, and reinstitution of equipment and
materials necessary to gain access, shall be the sole responsibility of Contractor.
All warranties and guarantees of subcontractors, suppliers and manufacturers with
respect to any portion of the Work, whether express or implied, are deemed to be
obtained by Contractor for the benefit of the City, regardless of whether or not such
warranties and guarantees have been transferred or assigned to the City by
separate agreement and Contractor agrees to enforce such warranties and
guarantees, if necessary, on behalf of the City. In the event that Contractor fails to
perform its obligations under this Section, or under any other warranty or guaranty
under this Contract, to the reasonable satisfaction of the City, the City shall have the
right to correct and replace any defective or non-conforming Work and any work
damaged by such work or the replacement or correction thereof at Contractor’s sole
expense. Contractor shall be obligated to fully reimburse the City for any expenses
incurred hereunder upon demand.

Employee/Labor Certifications.

1.20.1. Contractor’s Labor Certification. By its signature hereunder, Contractor
certifies that he is aware of the provisions of Section 3700 of the California
Labor Code which require every employer to be insured against liability for
Worker’'s Compensation or to undertake self-insurance in accordance with
the provisions of that Code, and agrees to comply with such provisions
before commencing the performance of the Work. A certification form for
this purpose, which is attached to this Contract as Exhibit “D” and
incorporated herein by reference, shall be executed simultaneously with
this Contract.

1.20.2. Equal Opportunity Employment. Contractor represents that it is an equal
opportunity employer and that it shall not discriminate against any
employee or applicant for employment because of race, religion, color,
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1.20.3.

national origin, ancestry, sex, age or other interests protected by the State
or Federal Constitutions. Such non-discrimination shall include, but not be
limited to, all activities related to initial employment, upgrading, demotion,
transfer, recruitment or recruitment advertising, layoff or termination.

Verification of Employment Eligibility. By executing this Contract,
Contractor verifies that it fully complies with all requirements and
restrictions of state and federal law respecting the employment of
undocumented aliens, including, but not limited to, the Immigration Reform
and Control Act of 1986, as may be amended from time to time, and shall
require all subcontractors and sub-subcontractors to comply with the same.

1.21. General Provisions.

1.21.1.

1.21.2.

1.21.3.

City’s Representative. The City hereby designates the General Manager,
or his or her designee, to act as its representative for the performance of
this Contract (“City’s Representative”). City’s Representative shall have the
power to act on behalf of the City for all purposes under this Contract.
Contractor shall not accept direction or orders from any person other than
the City’s Representative or his or her designee.

Contractor’s Representative. Before starting the Work, Contractor shall
submit in writing the name, qualifications and experience of its proposed
representative who shall be subject to the review and approval of the City
(“"Contractor's Representative”). Following approval by the City,
Contractor’'s Representative shall have full authority to represent and act on
behalf of Contractor for all purposes under this Contract. Contractor’s
Representative shall supervise and direct the Work, using his best skill and
attention, and shall be responsible for all construction means, methods,
techniques, sequences and procedures and for the satisfactory
coordination of all portions of the Work under this Contract. Contractor’s
Representative shall devote full time to the Project and either he or his
designee, who shall be acceptable to the City, shall be present at the Work
site at all times that any Work is in progress and at any time that any
employee or subcontractor of Contractor is present at the Work site.
Arrangements for responsible supervision, acceptable to the City, shall be
made for emergency Work which may be required. Should Contractor
desire to change its Contractor's Representative, Contractor shall provide
the information specified above and obtain the City’s written approval.

Termination. This Contract may be terminated by City at any time, either
with or without cause, by giving Contractor three (3) days advance written
notice. In the event of termination by City for any reason other than the
fault of Contractor, City shall pay Contractor for all Work performed up to
that time as provided herein. In the event of breach of the Contract by
Contractor, City may terminate the Contract immediately without notice,
may reduce payment to Contractor in the amount necessary to offset City’s
resulting damages, and may pursue any other available recourse against
Contractor. Contractor may not terminate this Contract except for cause.
In the event this Contract is terminated in whole or in part as provided, City
may procure, upon such terms and in such manner as it may determine
appropriate, services similar to those terminated. Further, if this Contract is
terminated as provided, City may require Contractor to provide all finished
or unfinished documents, data, diagrams, drawings, materials or other
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1.21.4.

1.21.5.

1.21.6.

1.21.7.

1.21.8.

matter prepared or built by Contractor in connection with its performance of
this Contract.

Contract Interpretation. Should any question arise regarding the meaning
or import of any of the provisions of this Contract or written or oral
instructions from City, the matter shall be referred to City’s Representative,
whose decision shall be final.

Anti-Trust Claims. This provision shall be operative if this Contract is
applicable to California Public Contract Code Section 7103.5. In entering
into this Contract to supply goods, services or materials, Contractor
hereby offers and agrees to assign to the City all rights, title, and interest
in and to all causes of action it may have under Section 4 of the Clayton
Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2,
commencing with Section 16700, of Part 2 of Division 7 of the Business
and Professions Code) arising from purchases of goods, services, or
materials pursuant to the Contract. This assignment shall be made and
become effective at the time the City tender final payment to Contractor,
without further acknowledgment by the Parties.

Notices. All notices hereunder and communications regarding
interpretation of the terms of the Contract or changes thereto shall be
provided by the mailing thereof by registered or certified mail, return
receipt requested, postage prepaid and addressed as follows:

CONTRACTOR:
Kroeker, Inc
4627 S Chestnut Ave.
Fresno, CA 93725
Jeff Kroeker, President

CiTy:
City of Merced
678 W. 18" Street
Merced, California 95340
Attn: Mr. Daryl Jordan PE
City Engineer

Any notice so given shall be considered received by the other Party three
(3) days after deposit in the U.S. Mail as stated above and addressed to
the Party at the above address. Actual notice shall be deemed adequate
notice on the date actual notice occurred, regardless of the method of
service.

Time of Essence. Time is of the essence in the performance of this
Contract.

Assignment Forbidden. Contractor shall not, either voluntarily or by
action of law, assign or transfer this Contract or any obligation, right, title
or interest assumed by Contractor herein without the prior written consent
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of City. If Contractor attempts an assignment or transfer of this Contract
or any obligation, right, title or interest herein, City may, at its option,
terminate and revoke the Contract and shall thereupon be relieved from
any and all obligations to Contractor or its assignee or transferee.

1.21.9. No Third Party Beneficiaries. There are no intended third party
beneficiaries of any right or obligation assumed by the Parties.

1.21.10. Laws, Venue, and Attorneys’ Fees. This Agreement shall be interpreted
in accordance with the laws of the State of California. If any action is
brought to interpret or enforce any term of this Agreement, the action
shall be brought in a state or federal court situated in the County of
Merced, State of California.

1.21.11. Counterparts. This Contract may be executed in counterparts, each of
which shall constitute an original.

1.21.12. Successors. The Parties do for themselves, their heirs, executors,
administrators, successors, and assigns agree to the full performance of
all of the provisions contained in this Contract.

1.21.13. [Reserved]

1.21.14. Solicitation. Contractor maintains and warrants that it has not employed
nor retained any company or person, other than a bona fide employee
working solely for Contractor, to solicit or secure this Contract. Further,
Contractor warrants that it has not paid nor has it agreed to pay any
company or person, other than a bona fide employee working solely for
Contractor, any fee, commission, percentage, brokerage fee, gift or other
consideration contingent upon or resulting from the award or making of
this Contract. For breach or violation of this warranty, City shall have the
right to terminate this Contract without liability.

1.21.15. Conflict of Interest. Contractor maintains and warrants that it has not
employed nor retained any company or person, other than a bona fide
employee working solely for Contractor, to solicit or secure this
Agreement. Further, Contractor warrants that it has not paid nor has it
agreed to pay any company or person, other than a bona fide employee
working solely for Contractor, any fee, commission, percentage,
brokerage fee, gift or other consideration contingent upon or resulting
from the award or making of this Agreement. For breach or violation of
this warranty, City shall have the right to rescind this Agreement without
liability. For the term of this Contract, no official, officer or employee of
City, during the term of his or her service with City, shall have any direct
interest in this Contract, or obtain any present or anticipated material
benefit arising therefrom. In addition, Contractor agrees to file, or to
cause its employees or subcontractors to file, a Statement of Economic
Interest with the City’s Filing Officer as required under state law in the
performance of the Work.

1.21.16. Certification of License.

1.21.16.1.Contractor certifies that as of the date of execution of this
Contract, Contractor has a current contractor’s license of the
classification indicated below under Contractor’s signature.

1.21.16.2.Contractors are required by law to be licensed and regulated by
the Contractors’ State License Board which has jurisdiction to
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investigate complaints against contractors if a complaint
regarding a patent act or omission is filed within four (4) years
of the date of the alleged violation. A complaint regarding a
latent act or omission pertaining to structural defects must be
filed within ten (10) years of the date of the alleged violation.
Any questions concerning a contractor may be referred to the
Registrar, Contractors’ State License Board, P.O. Box 26000,
Sacramento, California 95826.

1.21.17. Authority to Enter Contract. Each Party warrants that the individuals who
have signed this Contract have the legal power, right and authority to
make this Contract and bind each respective Party.

1.21.18. Entire Contract; Modification. This Contract contains the entire
agreement of the Parties with respect to the subject matter hereof, and
supersedes all prior negotiations, understandings or agreements. This
Contract may only be modified by a writing signed by both Parties.

1.21.19. Non-Waiver. None of the provisions of this Agreement shall be
considered waived by either party, unless such waiver is specifically
specified in writing.

1.21.20. City’s Right to Employ Other Contractors. City reserves right to employ
other contractors in connection with this Project or other projects.

[SIGNATURES ON NEXT PAGE]
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SIGNATURE PAGE FOR CONSTRUCTION CONTRACT
BETWEEN THE CITY OF MERCED
AND KROEKER, INC.

IN WITNESS WHEREOF, the Parties have entered into this Agreement as of

the day of ,202__.
CITY OF MERCED 7 /f
Contractor KROEW
By:
z
D. Scott McBride
City Manager Printed Name: gﬂ-"“ré :E’W
ATTEST: Title: btwert  utr—
By: (9
Deputy City Clerk Address: Ui 5. cgmr AL
(SEAL) -
Foecwe b 03NS
Phone: (5_5 %)237- 34%
Fax: Mw— 53 46
Taxpayer ID No.: ?7 ’00115 éjl
ACCOUNT DATA: Vendor No.:
Project No.: CP220064
Project Account Number(s) / Amount:
APPROVED AS TO FORM:
By:
By: City Attorney

Finance Officer Verification
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EXHIBIT “A”-SERVICES / SCHEDULE

ITEM ITEM UNIT OF ESTIMATED | UNIT PRICE ITEM
NO. MEASURE QUANTITY (IN TOTAL (IN
FIGURES) | FIGURES)
1 Permits, Bonds, Licenses & Insurance LS - $ 35,000.00 | $35,000.00
2 Public Convenience and Safety LS -- $10,000.00 | $ 10,000.00
3 Surveying Services LS - $ 3,500.00 |$ 3,500.00
4 Monumentation EA 2 $ 2,500.00 | $ 5,000.00
5 Water Pollution Control LS - $ 8,000.00 | $ 8,000.00
6 | Clearing and Grubbing LS - $ 65,000.00 | $65,000.00
7 Project Identification Sign EA 2 $ 1,800.00 | $ 3,600.00
8 Remove Conc. Sidewalk/Driveway SF 7,018 $ 3.00 | $21,054.00
9 Remove Conc Curb and Gutter LF 1,472 $ 7.00 | $10,304.00
10 | Remove Concrete Valley Gutter SF 600 $ 6.00 | $ 3,600.00
1 Remove Asphalt Concrete SF 3,078 $ 4.00 | $12,312.00
12 | Remove Tree with Roots EA 24 $ 1,200.00 | $28,800.00
13 | Relocate Wood Fence LF 113 $ 28.00 | $ 3,164.00
14 | Relocate Plastic Fence LF 48 $ 50.00 | $ 2,400.00
15 | Remove and Replace Chainlink Fence LF 204 $ 90.00 | $18,360.00
16 | Remove and Relocate Block Wall LF 86 $ 65.00 | $ 5,590.00
17 | Remove and Relocate Signs EA 3 $ 500.00 |$ 1,500.00
18 | Remove and Relocate Mail Boxes EA 3 $ 25000 |$ 750.00
19 | Install 4” Concrete Sidewalk SF 14,063 $ 13.20 | $185,631.60
20 | Install Concrete Curb & Gutter LF 74 $ 3200 |$ 2,368.00
21 | Install Concrete Retaining Curb LF 155 $ 32.00 | $ 4,960.00
22 | Asphalt Pavement Patch (3" AC/11” AB) SF 3,429 $ 16.00 | $ 54,864.00
23 | Install Conc Residential Driveway SF 13,734 $ 17.00 | $233,478.00
24 | Install Conc Valley Gutter SF 600 $ 11.00 | $ 6,600.00
25 | Install ADA Wheelchair Ramps SF 893 $ 17.00 | $15,181.00
26 | Adjust Water Meter Boxes to Grade EA 46 $ 500.00 | $23,000.00
27 | Adjust Sanitary Sewer Manhole EA 1 $ 1,200.00 | $ 1,200.00
28 | Restoration LS - $25,000.00 | $25,000.00
TOTAL $790,216.60

All work shall be done within the City of Merced.

Such other items or details, not mentioned above, that are required by the plans, standard
specifications, or these special provisions shall be performed, placed, constructed, or installed.

The work shall be complete and in place within 60 working days.
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EXHIBIT “B”- PLANS AND SPECIFICATIONS

SCOPE OF WORK

The work to be performed includes but is not limited to clearing and grubbing; removal of concrete
driveways, curb ramps, and curb and gutter; installation of sidewalk, driveways, curb ramps; and the
restoration of fencing and landscaping.. All work shall be done within the City of Merced.

Such other items or details, not mentioned above, that are required by the plans, standard
specifications, or these special provisions shall be performed, placed, constructed, or installed.

PERFORMANCE

The Contractor shall furnish all labor, materials, tools, equipment, incidentals, and do all work
described in the Plans and these Special Provisions.

COORDINATION/COOPERATION

The Contractor shall notify the Engineer at

(209) 385-6846 at least three (3) working days in advance of the tentative starting date.

The Contractor shall be responsible for contacting and coordinating with all utility companies,
including the City, with regards to the location of existing underground facilities in the construction
area. The Contractor shall call Underground Service Alert at (800) 642-2444, at least 2 working
days before commencement of underground work for location of underground facilities.

Utility facilities damaged, temporarily disconnected, or relocated as a result of construction shall be
repaired/reconnected as directed by the governing utility at the Contractor's expense.

Full compensation for conforming to the requirements of this section shall be considered as included
in the price paid for the various contract items of work involved and no additional compensation will
be made.

INSPECTION OF SITE

The Contractor shall inspect the work site and note all existing conditions before submitting a bid
for this project. A site tour is scheduled immediately following the pre-bid meeting if requested.

PRESERVATION OF PROPERTY

Attention is directed to Section 5-1.36, “Property and Facility Preservation," of the State
Specifications, and these Special Provisions.

The Contractor shall use such means as are necessary to confine all work to the existing
easement and public right-of-way. Encroachment onto private property immediately adjacent to
the construction area will not be permitted unless the Contractor receives written permission from
the private property owner.

Full compensation for conforming to the requirements of this section shall be considered as
included in the price paid for the various contract items of work involved and no additional
compensation will be made.
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BUY AMERICA

General
Buy America requirements do not apply to the following:

1. Tools and construction equipment used in performing the work
2. Temporary work that is not incorporated into the finished project

Crumb Rubber (Pub Res Code § 42703(d))
Furnish crumb rubber with a certificate of compliance. Crumb rubber must be:

1. Produced in the United States
2. Derived from waste tires taken from vehicles owned and operated in the United States

Steel and Iron Materials
Steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials

2. If the total combined cost of the materials produced outside the United States does not exceed
the greater of 0.1 percent of the total bid or $2,500, the material may be used if authorized

Furnish steel and iron materials to be incorporated into the work with certificates of compliance
and certified mill test reports. Mill test reports must indicate where the steel and iron were melted
and manufactured.

All melting and manufacturing processes for these materials, including an application of a coating,
must occur in the United States. Coating includes all processes that protect or enhance the value
of the material to which the coating is applied.

Manufactured Products

Iron and steel used in precast concrete manufactured products must meet the requirements of
section “Steel and Iron Materials” regardless of the amount used. Iron and steel used in other
manufactured products must meet the requirements of section “Steel and Iron Materials” if the
weight of steel and iron components constitute 90 percent or more of the total weight of the
manufactured product.

Construction Materials

The following construction materials must be produced in the United States under standards in 2
CFR 184.6:

1. Non-ferrous metals

2. Plastic and polymer-based products such as:
2.1 Polyvinylchloride
2.2 Composite building materials

3. Glass

4. Fiber optic cable including drop cable
5. Optical fiber

6. Lumber
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7. Engineered wood
8. Drywall

All manufacturing processes for these materials as defined in 2 CFR 184.6 must occur in the
United States.

Furnish construction materials to be incorporated into the work with certificates of compliance with
each project delivery. Manufacturer’s certificate of compliance must include a lot or heat number,
and identify where the construction material was manufactured and attest specifically to
compliance with its 2 CFR 184.6 standard. Material delivery sheets will be collected at the job site
and must include a matching lot or heat number.

Minor additions of articles, materials, supplies, or binding agents to these construction materials
do not change the categorization of the construction material.

Full compensation for conforming to the requirements of this section shall be considered as
included in the price paid for the various contract items of work involved and no additional
compensation will be made.

AS-BUILT DRAWINGS

Record Drawings shall be submitted before the notice of completion is filed and must include the
following:

» Shall be submitted on Mylar, at least 24”x 36”, and shall bear the name, address, telephone
number of the firm preparing the drawings and in electronic (AutoCAD) format.

* Surveyor's/Engineers statement (with embossed or wet seal and with an original signature on
each sheet) shall verify the as-built drawings reflect the true conditions in the field.

+ Contractor’s statement (with original signature on each sheet) shall verify all construction
specifications and product qualities have been met or exceeded.

*  “AS-BUILT DRAWINGS” or “RECORD DRAWINGS” shall be clearly labeled on each sheet.
+ The location and elevation of the benchmark referenced will be shown on the drawing.

* Corrected placement, grade, elevation and alignment of roads, water system, sewer and storm
system, lighting system and appurtenances, pipe sizes, material changes, shall all be shown on
as-built drawing.

» All horizontal distances shall be shown to the nearest tenth of a foot (0.1’). All elevations shall
be shown to the nearest five hundredths of a foot (0.05’).

Full compensation for conforming to the requirements of this section shall be considered as
included in the price paid for the various contract items of work involved and no additional
compensation will be made.

DUST CONTROL

It shall be the responsibility of the Contractor to minimize dust during earth moving operations. A
water truck shall be made available if necessary, for dust control.

Full compensation for conforming to the requirements of this section shall be considered as included
in the price paid for the various contract items of work involved and no additional compensation will
be made.
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PERMITS, BONDS, LICENSES AND INSURANCE
The Contractor shall procure all permits, bonds, licenses and insurance, pay all charges and fees,
and give all notices necessary and incidental to the prosecution of the work.

Payment for "Permits, Bonds, Licenses and Insurance," shall be at the contract lump sum price as
set forth in the proposal, and shall include all fees associated with permits, bonds, licenses,
inspections, and all other fees necessary for the completion of this item.

PUBLIC CONVENIENCE AND SAFETY

The Contractor shall be responsible for all the provisions of this item, including issuance of all
notices necessary for prosecution of the work. Temporary traffic control plans must comply with
Part 6: Temporary Traffic Control of the California Manual on Uniform Traffic Control Devices.
Before work begins, traffic control plans must be approved by the Engineer.

Construction Area Signs -- Construction area signs and traffic cones shall be furnished, installed,
maintained, and removed when no longer required in accordance with the provisions in Section 12,
"Temporary Traffic Control," of the State Specifications, and these Special Provisions. Specifically
included in this item are all detour signage.

The Contractor shall notify the appropriate regional notification center for operators of subsurface
installations at least two (2) working days, but not more than 14 calendar days, prior to commencing
any excavation for construction area sign posts. The regional notification centers include, but not
limited to the following:

Notification Center Telephone
Underground Service Alert (USA) 1-800-227-2600

(Northern California)

All excavations required to install construction area signs shall be performed by hand methods
without the use of power equipment, except that power equipment may be used if it is determined
that there were no utility facilities in the area of the proposed post holes.

Sign substrates for stationary mounted construction area signs may be fabricated from fiberglass
reinforced plastic as specified under “Prequalified and Tested Signing and Delineation Materials”
elsewhere in these Special Provisions.

Type IV reflective sheeting for sign panels for portable construction area signs shall conform to the
requirements specified under “Prequalified and Testing Signing and Delineation Materials”
elsewhere in these Special Provisions.

The term “construction area signs” shall also include temporary object markers required for the
direction of public traffic through or around the work during construction. Object markers listed or
designated on the plans as construction area signs shall be considered to be signs and shall be
furnished, erected, maintained and removed by the Contractor in the same manner specified for
construction area signs and the following:

«  Object markers shall be stationary mounted on wood or metal posts in accordance with
the details shown on the plans and the requirements in Section 82, “Markers and
Delineators,” of the Standard Specifications.

« Marker panels for Type N, Type P and Type R object markers shall conform to the
requirements for sign panels for stationary mounted signs.

- Target plates for Type K and Type L object markers and posts, reflectors and hardware
shall conform to the requirements in said Section 82, but need not be new.
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When a street section is to be closed, it shall be solidly barricaded, and signs shall be posted at the
closure points indicating “Street Closed.”

Full cost of providing and removing construction area signs shall be borne exclusively by the
Contractor and shall be considered as included in the contract lump sum price for “Public
Convenience & Safety.”

Maintaining Traffic -- Attention is directed to Section 7-1.03, "Public Convenience," Section 7-1.04,
"Public Safety," and Section 12, "Temporary Traffic Control," of the State Specifications. Nothing in
these Special Provisions shall be construed as relieving the Contractor from its responsibility as
provided in Section 7-1.04 of the State Specifications.

All traffic cones used for night lane closures shall have reflective cone sleeves as specified in the
specifications. One (1) 12-foot wide traffic lane must be open at all times.

The second and third paragraphs of Section 12-3.10, “Traffic Cones,” of the State Standard
Specifications are amended to read:

During the hours of darkness, traffic cones shall be affixed with reflective cone sleeves. The
reflective sheeting of sleeves on the traffic cones shall be visible at 1,000 feet at night under
ilumination of legal high beam headlights, by persons with vision of or corrected to 20/20.

Reflective cone sleeves shall conform to the following:

Removable flexible reflective cone sleeves shall be fabricated from the reflective sheeting specified
in the special provisions, have a minimum height of 13 inches and shall be placed a maximum of 3
inches from the top of the cone. The sleeves shall not be in place during daylight hours.

Permanently affixed semitransparent reflective cone sleeves shall be fabricated from the
semitransparent reflective sheeting specified in the special provisions, have a minimum height of
13 inches, and shall be placed a maximum of 3 inches from the top of the cone. Traffic cones with
semitransparent reflective cone sleeves may be used during daylight hours.

Permanently affixed double band reflective cone sleeves shall have 2 white reflective bands. The
top band shall be 6 inches in height, placed a maximum of 4 inches from the top of the cone. The
lower band shall be 4 inches in height, placed 2 inches below the bottom of the top band. Traffic
cones with double band reflective cone sleeves may be used during daylight hours.

The type of reflective cone sleeve used shall be at the option of the Contractor. Only one type of
reflective cone sleeve shall be used on the project.

Lane closures shall conform to the provisions in the section of these special provisions entitled
“Traffic Control System for Lane Closure.”

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or
shoulders, including any section closed to public traffic.

The Contractor shall notify local authorities of its intent to begin work at least five (5) days before
work is begun. The Contractor shall cooperate with local authorities relative to handling traffic
through the area and shall make its own arrangements relative to keeping the working area clear of
parked vehicles.

The Contractor shall provide access to all businesses and residences within the construction zone
at all times throughout the project. When the work requires the closing of a business driveway or
other entrance, the Contractor shall post signs directing the public to the most convenient access
to the business.
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The Contractor shall provide access to all private driveways when construction is not actively in
progress. Access to driveways fronting the construction area shall not be hindered or blocked for
time periods greater than 4 hours without notifying the property owner or tenant in writing 24 hours
prior to blockage.

The Contractor shall provide safe public access around the work site in accordance with the
American Disabilities Act requirements during the work.

Whenever vehicles or equipment are parked on the shoulder within six feet of a traffic lane, the
shoulder area shall be closed with fluorescent traffic cones or portable delineators placed on a taper
in advance of the parked vehicles or equipment and along the edge of the pavement at 25-foot
intervals to a point not less than 25 feet past the last vehicle or piece of equipment. A minimum of
nine (9) cones or portable delineators shall be used for the taper. A C23 (Road Work Ahead) or C24
(Shoulder Work Ahead) sign shall be mounted on a telescoping flag tree with flags. The flag tree
shall be placed where directed by the Engineer.

When the Contractor’s operations create a condition hazardous to traffic or to the public, he shall
furnish, erect and maintain, at his expense and without cost to the City, such fences, barricades,
lights, signs and other devices as are necessary to prevent accidents or damage or injury to the
public. The Contractor shall also furnish such flagmen, provided with the necessary equipment kept
clean and in good condition by the Contractor at his expense, as may be necessary to give adequate
warning to traffic or to the public that the roadway is under construction or of any dangerous
conditions to be encountered. The flagmen shall perform their duties and their work of furnishing
and placing such signs, lights, flags and other warning and safety devices as set forth in the current
“Work Area Traffic Control Handbook” as published by the Building News, Inc., Los Angeles,
California.

Minor deviations from the requirements of this section concerning hours of work which do not
significantly change the cost of the work may be permitted upon the written request of the Contractor
if, in the opinion of the Engineer, public traffic will be better served and the work expedited. Such
deviations shall not be adopted until the Engineer has indicated its written approval. All other
modifications will be made by contract change order.

Full cost of conforming to this section shall be considered as included in the contract lump sum
price for “Public Convenience and Safety.”

Traffic Control System for Lane Closure -- A traffic control system shall be provided by the
Contractor and shall be in accordance with the provisions of Section 12, "Temporary Traffic Control,"
of the State Specifications, the provisions under "Maintaining Traffic" elsewhere in these Special
Provisions.

The provisions in this section shall not relieve the Contractor from its responsibility to provide such
additional devices, or take such measures as may be necessary, to comply with the provisions in
Section 7-1.04, "Public Safety," of the State Standard Specifications.

Prior to any lane closures, it shall be the responsibility of the Contractor to provide 72-hour notice
to the City and obtain City approval of the lane closure. Failure to notify the City in a timely manner
is cause for the City to prevent the lane closure.

Whenever a lane closure is made, the Contractor shall close the lane by placing fluorescent traffic
cones, portable cones, portable delineators, or other devices approved by the Engineer, along a
taper and along the edge of the closed lane adjacent to public traffic. One telescoping flag tree with
flags shall be placed at the beginning and at the end of the taper.

If any component in the traffic control system is displaced or ceases to operate or function as
specified, from any cause, during the progress of the work, the Contractor shall immediately repair
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said component to its original condition or replace said component, and shall restore the component
to its original location. Full cost of providing flaggers shall be borne exclusively by the Contractor.

The Contractor shall submit a traffic control plan and approved by the City Engineer prior to
commencing any work.

Protection of the Work -- To minimize traffic congestion during the resurfacing operation, the work
shall be done in stages. Residents with driveways within the closed section shall be notified at least
24 hours in advance of closure via door hangers and signs within the limits of the project.

Barricades and signs and their cost of replacement, the cost of flagmen necessary for the protection
of the work and the public and costs of notification of affected residents will be considered as
included in the contract price paid for bid items shown in the proposal, and no separate payments
shall be made.

Payment for "Public Convenience and Safety," shall be at the contract lump sum price as set forth
in the proposal, and shall include all labor, materials, tools, equipment, and all work necessary for
the completion of this item.

SURVEYING SERVICES

The Contractor will arrange for performance of survey work and construction layout and will be
responsible for the accuracy of surveying adequate for construction. The selection of a Surveyor by
the Contractor will be subject to approval by the Engineer. The Contractor shall preserve
construction survey stakes and marks for the duration of their usefulness. If any construction survey
stakes are lost or disturbed and need to be replaced, such replacement shall be by the Surveyor at
the expense of the Contractor. The Contractor will dig all holes necessary for line and grade stakes.
Full cost of providing surveys shall be borne exclusively by the Contractor.

Payment for "Surveying Services," shall be at the contract lump sum price as set forth in the
proposal and shall include all labor, materials, tools, equipment, and all work necessary for the
completion of this item.

MONUMENTATION

As of the date of the start of Notice to Proceed (NTP), the contractor shall comply with preservation
of all survey monuments as shown on record maps and on the project plan of the job site.

As required in the Business and Professional Code Section §8771, when monuments exist that
control the location of subdivisions, tracts, boundaries, roads, streets, or highways, or provide
horizontal or vertical survey control, the monuments shall be located and referenced by or under
the direction of a licensed land surveyor or registered civil engineer prior to the time when any
streets, highways, other rights-of-way, or easements are improved, constructed, reconstructed,
maintained, resurfaced, or relocated, and a corner record or record of survey of the references shall
be filed with the county surveyor prior to any construction.

The decision to file either the required corner record or a record of survey pursuant to subdivision
shall be at the election of the licensed land surveyor or registered civil engineer submitting the
document.

If a survey monument is destroyed after the NTP, the Contractor shall be responsible for the
replacement of the monument.

A survey monument will be considered destroyed that has been:

* Moved more than 0.02 ft in any direction from the ties provided by and certified by a Licensed
Land Surveyor
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» Broken.

» Disturbed to a point that the survey monument’s position is no longer fixed or stable.
* Removed from the ground for any reason.

» Vertically adjusted without the written authorization of the City Engineer.

Adjustment of survey monuments shall be completed under the direction of a Land Surveyor or a
Registered Engineer licensed to practice in the State of California. The City Engineer or the City
Surveyor shall be provided with the final positional data (both horizontal and/or vertical), along with
certification by the Land Surveyor licensed by the State of California supervising the work that the
position of adjusted monument meets the specification that the horizontal position is maintained
within 0.01 ft of the original position of the monument and/or that the vertical position shall be within
0.006 ft relative to the measured difference between the original and the final adjusted vertical
position of the monument. A corner record or record of survey shall be filed with the county surveyor
to satisfy Business and Professional Code Section §8771.

DESTROYED SURVEY MONUMENT

Any survey monument that is destroyed after the date of the start of work, and the responsible party
is unclear or not determinable, the monument shall be replaced by the City of Merced, unless
otherwise approved by the City Engineer, and there shall be a $2,000.00 deduction from the cost
of the contract in favor of the City of Merced.

REMOVE EXISTING SURVEY MONUMENT

This shall include the cost of: removing, cleaning and storing existing monument, frame and cover;
making arrangement for pickup; and disposal of damaged or unusable monument, frame and cover.

INSTALL NEW MONUMENT FRAME AND COVER

This shall include the cost of purchasing and installing the new frame and cover; removing and
disposing existing frame and cover.

RESET EXISTING MONUMENT FRAME AND COVER
This shall include the cost of removing, cleaning, and resetting existing frame and cover.
VERTICAL ADJUSTMENT OF EXISTING SURVEY MONUMENT

This shall include the cost of: removing, cleaning, and reinstalling existing frame and cover;
reestablishing the point of elevation and the theoretical position value. The price shall also include
the filing of all necessary documents with the proper agencies.

Where all or part of a project is within the City of Merced limits, the Contractor shall adhere to the
City of Merced Survey Monument Specification — M-5 - SURVEY MONUMENTATION for those
monuments that are part of the project within the city limits.

Payment will be made only if monument(s) may be affected by the proposed work, and then only
for ordinary and necessary expenses of compliance with this section.

Payment for “Monumentation,” will be made only if monuments are affected within the proposed
work and shall be at the contract unit price as set forth in the proposal and shall include all labor,
materials, tools, equipment and all work necessary for the completion of this item.

WATER POLLUTION CONTROL

Summary
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It shall be the responsibility of the Contractor to comply with all of the requirements of the latest
NPDES General Permit for "Storm Water Discharges Associated with Construction and Land
Disturbance Activities" (Order No. 2009-0009-DWQ, NPDES No. CAS000002) hereinafter called
the "Permit" and standard industry practice.

This includes, but is not limited to, preparing plans and application, maps as well as all necessary
reporting on the SWQCB's Storm Water Multiple Application and Report Tracking System
(SMARTS System). The Contractor, working with their certified Qualified Storm Water Pollution
Prevention Plan (SWPPP) Developer (QSD), will determine what would be the best course of
action to comply with the latest State NPDES General Permit for Storm Water Discharges
Associated with Construction and Land Disturbance Activities Order No. 2009-0009- DWQ. If the
Contractor's QSD determines a SWPPP is the best course of action, it shall be the responsibility
of the Contractor and their QSD to submit to Construction Management a completed SWPPP for
review. Upon acceptance of the SWPPP document by Construction Management, the QSD shall
prepare a Notice of Intention (NOI) application in the SWQCB's SMARTS System and upload all
necessary documents and maps to be approved by the Legally Responsible Person (LRP). Until
a written approval of the SWPPP has been obtained from the SWQCB, no construction activity
shall commence on the project site. Upon obtaining written approval of the SWPPP, it shall be the
responsibility of the Contractor to implement the SWPPP. Throughout the course of the project,
the Contractor's Qualified SWPPP Practitioner (QSP) shall conduct periodic inspections, testing,
any reporting on the SMARTS System as well as coordinate with the QSD to update the SWPPP
as necessary. At the conclusion of construction, it shall be the responsibility of the Contractor and
his or her QSD/QSP to ensure Annual Report(s) have been prepared on the SMARTS System as
well as prepare the Notice of Termination (NOT) for City's approval. The Contractor shall keep a
copy of the approved SWPPP, and amendments thereto, at the job site and in the general
business office of the Contractor. In addition, the Contractor shall make available to Construction
Management copies of all amendments to the SWPPP as prepared by the Contractor. The
SWPPP shall be made available upon request of a representative of the Fresno Metropolitan
Flood Control District, Regional Water Quality Control Board, State Water Resources Control
Board or U. S. Environmental Protection Agency. Requests by the public shall be directed to the
Engineer.

If the Contractor and/or his/her QSD determines that a SWPPP is not necessary, then it shall be
the responsibility of the Contractor to provide a list of Best Management Practices (BMP) that are
to be implemented during the Work to Construction Management. The Contractor shall implement
the BMP in a timely manner and maintain throughout the duration of the project. The Contractor
shall keep a copy of the BMP list and any modification to the list at the job site and in the general
business office of the Contractor. In addition, the Contractor shall make available to the City copies
of all modifications to the BMP list. The BMP list shall be made available upon request of a
representative of the Fresno Metropolitan Flood Control District, Regional Water Quality Control
Board, State Water Resources Control Board or U. S. Environmental Protection Agency. Requests
by the public shall be directed to Construction Management.

Notice of violation and/or fines for any non-compliance will be the responsibility of the
Contractor.

Manage work activities to reduce the discharge of pollutants to surface waters, groundwater, or
municipal separate storm sewer systems including work items shown in the Bid Item List for:

1. Prepare Storm Water Pollution Prevention Plan. SWPPP preparation includes obtaining SWPPP
approval, amending the SWPPP, preparing a CSMP and a SAP, and monitoring and inspecting
WPC practices at the job site.
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2. Storm Water Annual Report. Storm Water Annual Report preparation includes certifications,
monitoring and inspection results, and obtaining Storm Water Annual Report acceptance.

3. Storm Water Sampling and Analysis Day. Storm Water Sampling and Analysis Day includes
reporting of storm water quality per qualifying rain event. If specified for the risk level, the work
includes preparation, collection, analysis, and reporting of storm water samples for turbidity, pH,
and other constituents.

4. Rain Event Action Plan. If specified for the project risk level, REAP preparation includes preparing
and submitting REAP forms and monitoring weather forecasts.

Do not start work until:
1. SWPPP is approved by the City.
2. SWPPP is uploaded onto the SMART System.
3. WDID is issued.

4. SWPPP review requirements have been fulfilled. If the RWQCB requires time for SWPPP
review, allow 30 days for the RWQCB to review the SWPPP as specified under "Submittals"
of these special provisions.

This project is anticipated to be Risk Level 1.
Definitions and Abbreviations

active and inactive areas: (1) Active areas have soil disturbing work activities occurring at
least once within 14 days, and (2) Inactive areas are areas that have not been
disturbed for at least 15 days.

BMPs: Best Management Practices are water pollution control practices.

construction phase: Construction phases are (1) Highway Construction including work
activities for building roads and structures, (2) Plant Establishment including
maintenance on vegetation installed for final stabilization, and (3) Suspension where
work activities are suspended and areas are inactive.

CSMP: Construction Site Monitoring Program.

NAL: Numeric Action Level.

NEL: Numeric Effluent Limit.

NPDES: National Pollutant Discharge Elimination System.

NOI: Notice of Intent.

Normal working hours: The hours you normally work on this project.

Preparation Manual: The Department's "Storm Water Pollution Prevention Plan and Water
Pollution Control Program Preparation Manual."

QSD: Qualified SWPPP Developer.
QSP: Qualified SWPPP Practitioner.

Qualified rain event: A qualified rain event is a storm that produces at least 0.5 inch of
precipitation with a 48 hour or greater period between storms.

REAP: Rain Event Action Plan.
RWQCB: Regional Water Quality Control Board.
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SAP: Sampling and Analysis Plan.
SSC: Suspended Sediment Concentration.

SWRCB: State Water Resources Control Board. SWPPP: Storm Water Pollution Prevention
Plan. WDID: Waste Discharge Identification Number. WPC: Water Pollution Control.

WPC Manager: Water Pollution Control Manager. The WPC Manager implements water
pollution control work described in the SWPPP and oversees revisions and
amendments to the SWPPP.

Submittals
Within 20 days after contract approval, start the following process for SWPPP approval:

1. Submit 3 copies of the SWPPP and allow 20 days for the Engineer's review. If revisions
are required, the Engineer provides comments and specifies the date that the review
stopped.

2. Change and resubmit the SWPPP within 15 days of receipt of the Engineer's comments.
The Engineer's review resumes when the complete SWPPP is resubmitted.

3. When the Engineer approves the SWPPP, submit an electronic and 4 printed copies of
the approved SWPPP.

4. If the RWQCB reviews the approved SWPPP, the Engineer submits one copy of the
approved SWPPP to the RWQCB for their review and comment. RWQCBSs requiring
time to review SWPPPs include:

5. If the Engineer requests changes to the SWPPP based on RWQCB comments, amend
the SWPPP within 10 days.

Submit:

1. Storm water training records including training dates and subjects for employees and
subcontractors. Include dates and subjects for ongoing training, including tailgate
meetings.

2. Employee training records.
2.1. Within 5 days of SWPPP approval for existing employees
2.2. Within 5 days of training for new employees
2.3. Atleast 5 days before subcontractors start work for subcontractor's employees

Prepare a Storm Water Annual Report for the reporting period from July 1st to June 30th. For the
prior reporting period, submit the report no later than July 15th if construction occurs from July 1st
through June 30th or within 15 days after contract acceptance if construction ends before June
30th.

Submit the Storm Water Annual Report as follows:

1. Submit 2 copies of the Storm Water Annual Report and allow 10 days for the Engineer's
review. If revisions are required, the Engineer provides comments and specifies the date
that the review stopped.
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2.

Change and resubmit the Storm Water Annual Report within 5 days of receipt of the
Engineer's comments. The Engineer's review resumes when the complete Storm Water
Annual Report is resubmitted.

When the Engineer accepts the Storm Water Annual Report, insert the WPC Manager's
signed certification and the Engineer's signed certification.

Submit one electronic copy and 2 printed copies of the accepted Storm Water Annual Report.
Submit as required:

L.

2
3
4.
5

NAL Exceedance Reports
NEL Exceedance Reports
Visual Monitoring Reports
Inspection Reports
BMP Status Report

At least 5 days before operating any construction support facility, submit:

1.

2.

A plan showing the location and quantity of WPC practices associated with the construction
support facility

A copy of the NOI approved by the RWQCB and the SWPPP approved by the RWQCB if
you will be operating a batch plant or a crushing plant under the General Industrial Permit

Quality Control and Assurance Training

Provide storm water training for:

1.
2.
3.

Project managers
Supervisory personnel

Employees involved with WPC work

Train all employees, including subcontractor's employees, in the following subjects:

1.
2.

WPC rules and regulations

Implementation and maintenance for:

2.1. Temporary Soil Stabilization

2.2. Temporary Sediment Control

2.3. Tracking Control

2.4. Wind Erosion Control

2.5. Material pollution prevention and control
2.6. Waste management

2.7. Non-storm water management

2.8. Identifying and handling hazardous substances
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2.9. Potential dangers to humans and the environment from spills and leaks or exposure
to toxic or hazardous substances

Employees must receive initial WPC training before working on the job site. Conduct weekly
training meetings covering:

1. WPC BMP deficiencies and corrective actions

BMPs that are required for work activities during the week
Spill prevention and control

Material delivery, storage, use, and disposal

Waste management

R

Non-storm water management procedures

Training for personnel to collect water quality samples must include:
1. SAP review

2. Health and safety review

3. Sampling simulations

A Storm Water Information Handout has been prepared for this contract and is available as
described in "Supplemental Project Information" of these special provisions.

If you operate construction support facilities, protect storm water systems or receiving waters from
the discharge of potential pollutants by using WPC practices.

Construction support facilities include:
1. Staging areas
2. Storage yards for equipment and materials
3. Mobile operations
4. Batch plants for PCC and HMA
5. Crushing plants for rock and aggregate
6. Other facilities installed for your convenience such as haul roads

If you operate a batch plant to manufacture PCC, HMA, or other material; or a crushing plant to
produce rock or aggregate; obtain coverage under the General Industrial General Permit. You must
be covered under the General Industrial Permit for batch plants and crushing plants located:

1. Outside of the job site
2. Within the job site that serve one or more contracts

Discharges from manufacturing facilities such as batch plants must comply with the general waste
discharge requirements for Order No. 97-03-DWQ, NPDES General Permit No. CAS000001,
issued by the SWRCB for "Discharge of Stormwater Associated with Industrial Activities Excluding
Construction Activities." For the General Industrial Permit, go to:

http://www.waterboards.ca.gov/

You may obtain copies of the Preparation Manual from the Publication Distribution Unit. The mailing
address for the Publication Distribution Unit is:
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State of California

Department of Transportation

Publication Distribution Unit
1900 Royal Oaks Drive
Sacramento, California 95815
Telephone: (916) 445-3520

The Preparation Manual and other WPC references are available at the Department's "Construction

Storm Water and Water Pollution Control" Web site. For the Web site, go to:

http://www.dot.ca.gov/hg/construc/stormwater/stormwater1.htm

Water Pollution Control Manager

Assign one WPC Manager to implement the SWPPP. The WPC Manager must comply with the
Permit qualifications for a QSP and a QSD. You may assign a different QSD to prepare the SWPPP.

The QSD must have the following qualifications:

1.

Department approved storm water management training described in the Department's

"Construction Storm Water and Water Pollution Control" web site

2. Registration or certification described in the Permit

The QSP must meet the qualifications of the QSD or have the following certifications:

1.

2.

Department approved storm water management training described in the Department's

"Construction Storm Water and Water Pollution Control" web site

Certification described in the Permit

At the job site, the WPC Manager must:

N A DD =

Be responsible for WPC work

Be the primary contact for WPC work

Oversee the maintenance of WPC practices

Oversee and enforce hazardous waste management practices

Have the authority to mobilize crews to make immediate repairs to WPC practices
Ensure that all employees have current water pollution control training

Implement the approved SWPPP and amend the SWPPP when required

WPC Manager must oversee:

1.

A

Inspections of WPC practices identified in the SWPPP
Inspections and reports for visual monitoring
Preparation and implementation of REAPs

Sampling and analysis

Preparation and submittal of:

5.1. NAL exceedance reports
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5.2. NEL exceedance reports

5.3.  SWPPP annual certification

5.4. Annual reports

5.5. BMP status reports
STORM WATER POLLUTION PREVENTION PLAN (SWPPP)
General

SWPPP work includes preparing a SWPPP including a CSMP, obtaining SWPPP approval,
amending the SWPPP, inspecting and reporting on WPC practices at the job site. The SWPPP
must comply with the Preparation Manual and the Permit. The SWPPP must be submitted in place
of the water pollution control program under Section 13-2, "Water Pollution Control Program," of the
Standard Specifications.

Additional WPC work will be paid for as extra work under Section 4-1.05, "Changes and Extra
Work," of the Standard Specifications.

The SWPPP must include sections as specified for the project risk level as follows:

1. Forrisk level 1:

1.1. Schedule
1.2. CSMP
2. Forrisk level 2:
2.1. Schedule
2.2. CSMP
2.3. Adherence to Effluent Standards for NALs
2.4. REAP
3. Forrisk level 3:
3.1. Schedule
3.2. CSMP
3.3. Adherence to Effluent Standards for NALs and NELs
3.4. REAP

The SWPPP must include WPC practices for:

1. Storm water and non-stormwater from areas outside of the job site related to project
work activities such as:

1.1. Staging areas
1.2. Storage yards
1.3. Access roads
2. Activities or mobile operations related to contractor obtained NPDES permits

3. Construction support facilities
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The SWPPP must include a copy of permits obtained by the Department such as Fish & Game
permits, US Army Corps of Engineers permits, RWQCB 401 Certifications, and RWQCB Waste
Discharge Requirements for Aerially Deposited Lead Reuse.

Amend the SWPPP annually and resubmit it by July 15th. Amend the SWPPP if:
1. Changes in work activities could affect the discharge of pollutants
WPC practices are added by change order work

2

3. WPC practices are added at your discretion

4. Changes in the amount of disturbed soil are substantial
5

Objectives for reducing or eliminating pollutants in storm water discharges have not
been achieved

6. There is a Permit violation

Whenever you amend the SWPPP, follow the same process specified for SWPPP approval. Retain
a printed copy of the approved SWPPP at the job site.

SWPPP Schedule
The SWPPP schedule must:

1. Describe when work activities will be performed that could cause the discharge of
pollutants into storm water

2. Describe WPC practices associated with each construction phase

3. Identify soil stabilization and sediment control practices for disturbed soil areas
Construction Site Monitoring Program (CSMP)
General

The QSD must prepare a CSMP as part of the SWPPP. The CSMP must be developed before
starting work and be revised to reflect current construction activities as necessary.

The CSMP must include sections for the project risk level as follows:
1. Forrisk level 1:
1.1. Visual Monitoring
1.2. SAP for Non-Visible Pollutants
2. Forrisk level 2:
2.1. Visual Monitoring
2.2. SAP for Non-Visible Pollutants
2.3. SAP for sediment and turbidity
2.4. SAP for pH
3. Forrisk level 3:
3.1. Visual Monitoring
3.2. SAP for Non-Visible Pollutants
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3.3. SAP for sediment and turbidity
3.4. SAP for pH
3.5. SAP for receiving waters
3.6. SAP for temporary active treatment systems
Visual Monitoring
The WPC Manager must oversee the performance of visual inspections for qualifying rain events.

For each qualifying rain event, perform visual inspections and record observations during normal
working hours as follows:

1. Record the time, date, and rain gauge reading
2. Observe:
2.1. Within 2 days before the storm:
2.1.1 Drainage areas for spills, leaks, or uncontrolled pollutants
2.1.2 Proper implementation of WPC practices
2.1.3 Storm water storage areas for leaks and adequate freeboard
2.2. Every 24 hours during the storm:
2.2.1 WPC practices for effective operation
2.2.2 WPC practices needing maintenance and repair
2.3. Within 2 days after the storm event:
2.3.1.Discharge locations

2.3.1.WPC practices to evaluate the design, implementation, and
effectiveness

2.3.1.To identify where additional WPC practices may be needed.
Perform non-stormwater discharge visual inspections as follows:
1. At least once during each of the following periods:
1.1. January through March
1.2. April through June
1.3. July through September
1.4. October through December

2. Observe flowing and contained storm water for the presence of floating and suspended
materials, sheen on the surface, discoloration, turbidity, odors, and sources of observed
pollutants

3. Observe the job site for the presence of authorized and unauthorized non-stormwater
discharges and their sources

The WPC Manager must prepare visual inspection reports that include the following:

1. Name of personnel performing the inspection, inspection date, and date inspection
report completed
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2. Storm and weather conditions
Locations and observations

4. Corrective actions taken

Maintain visual inspections reports at the job site as part of the SWPPP.
Sampling and Analysis Plan (SAP)
General

Include a SAP in the CSMP to monitor the effectiveness of WPC practices. The SAP must comply
with the Preparation Manual.

Assign trained personnel to collect water quality samples. Document their training in the SAP.
Describe the following water quality sampling procedures in the SAP:

1. Sampling equipment

Sample preparation

Collection

Field measurement methods
Analytical methods

Quality assurance and quality control
Sample preservation and labeling

Collection documentation

A e A T

Sample shipping

—_
o

. Chain of custody

—_—
—

. Data management and reporting

[S—
[\

. Precautions from the construction site health and safety plan
13. Laboratory selection and certifications

Whenever assigned field personnel take samples, comply with the equipment manufacturer's
recommendation for collection, analysis methods, and equipment calibration.

Samples taken for laboratory analysis must follow water quality sampling procedures and be
analyzed by a State-certified laboratory under 40 CFR Part 136, "Guidelines Establishing Test
Procedures for the Analysis of Pollutants."

The SAP must identify the State-certified laboratory, sample containers, preservation requirements,
holding times, and analysis method. For a list of State-certified laboratories, go to:

http://www.cdph.ca.gov/certlic/labs/Pages/ELAP.aspx
Include procedure for sample collection during precipitation.
Retain water quality sampling documentation and analytical results with the SWPPP at the job site.

Show pollutant sampling locations on SWPPP drawings.
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If discharges or sampling locations change because of changed work activities or knowledge of site
conditions, amend the SAP.

If the project is risk level 2 or risk level 3, include procedures for collecting and analyzing at least 3
samples for each day of each qualifying rain event. Describe the collection of effluent samples at
all locations where the storm water is discharged off-site.

Analytical Results and Evaluation

Submit an electronic copy (in file format .xls, .txt, .csv, .dbs, or .mdb) and a printed copy of water
quality analytical results, and quality assurance and quality control within 48 hours of field analysis
sampling, and within 30 days for laboratory analysis. Also provide an evaluation of whether the
downstream samples show levels of the tested parameter that are higher than the control sample.

Electronic water quality analysis results must have the following information:
1. Sample identification number

Contract number

Constituent

Reported value

Analytical method

Method detection limit

N o U A W

. Reported limit
SAP for Non-Visible Pollutants

The SAP must include a description of the sampling and analysis strategy for monitoring non- visible
pollutants.

The SAP must identify potential non-visible pollutants present at the job site associated with any of
the following:

1. Construction materials and waste
2. Existing contamination due to historical site usage

3. Application of soil amendments, including soil stabilization materials, with the potential
to change pH or contribute toxic pollutants to storm water

SWPPP drawings must show the locations planned for storage and use of potential non-visible
pollutants.

The SAP must include sampling procedures for the following conditions when observed during a
storm water visual inspection. For each of the following, collect at least one sample for each
qualifying storm event:

1. Materials or waste containing potential non-visible pollutants that are not stored under
watertight conditions

2. Materials or waste containing potential non-visible pollutants that are stored under
watertight conditions, but a breach, leakage, malfunction, or spill is observed; the leak
or spill has not been cleaned up before precipitation; and material or waste could
discharge non-visible pollutants to surface waters or drainage system
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Chemical applications, including fertilizer, pesticide, herbicide, methyl methacrylate
concrete sealant, or non-pigmented curing compound used during precipitation or within
24 hours preceding precipitation, and could discharge pollutants to surface waters or
drainage system

Applied soil amendments, including soil stabilization materials that could change pH
levels or contribute toxic pollutants to storm water runoff and discharge pollutants to
surface waters or drainage system, unless available independent test data indicates
acceptable concentrations of non-visible pollutants in the soil amendment

Storm water runoff from an area contaminated by historical usage of the site that could
discharge pollutants to surface waters or drainage systems

The SAP must provide sampling procedures and schedule for:

1.
2.
3.
4.

Sample collection during the first 2 hours of each rain event that generate runoff
Sample collection during normal working hours
Each non-visible pollutant source

Uncontaminated control sample

The SAP must identify locations for sampling downstream and control samples, and reasons for
selecting those locations. Select control sample locations where the sample will not come in contact
with materials, waste, or areas associated with potential non-visible pollutants or disturbed soil

areas.

SAP for Sediment and Turbidity

If the project is risk level 2 or risk level 3, sample and analyze for turbidity:

Parameter Test Method Detection Limit (Min) Unit

Turbidity Field test with calibrated 1 NTU

portable instrument

If the project is risk level 3 and the turbidity NEL has been exceeded, sample and analyze

for SSC:

Parameter Test Method Detection Limit (Min) Unit

SSC ASTM Method D3977-97 | 5 Mg/L
SAP for pH

If the project is risk level 2 or risk level 3, sample and analyze for pH:

Parameter Test Method Detection Limit (Min) Unit
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pH Field test with calibrated 0.2 pH units
portable instrument

SAP for Receiving Waters

If the project is risk level 3, describe procedures for obtaining samples from representative and
accessible locations:

1. Upstream of the discharge point
2. Downstream of the discharge point
Show receiving water sampling locations on SWPPP drawings.

If there are several discharge points, describe procedures for obtaining samples from a single
upstream and a single downstream location.

Rain Event Action Plan (REAP)

REAP work includes preparing and submitting REAP forms and monitoring weather forecasts. The
WPC Manager must submit a REAP to protect the job site at least 48 hours before a predicted rain
event.

Prepare a REAP when the National Weather Service is predicting at least a 50 percent probability
of precipitation within 72 hours.

For the REAP, use approved forms and include:

1. Site location

2. Risk level

3. Contact information including 24-hour emergency phone numbers for:
3.1. WPC Manager
3.2. Erosion and sediment control providers or subcontractors
3.3. Storm water sampling providers or subcontractors

4. Storm Information
Construction phase information for:

5.1. Highway Construction including active and inactive areas for work activities for
building roads and structures

5.2. Plant Establishment including maintenance on vegetation installed for final
stabilization where areas are inactive

5.3. Suspension where work activities are suspended and areas are inactive
6. Construction phase information including:
6.1. Construction activities
6.2. Subcontractors and trades on the job site
6.3. Pre-storm activities including:
6.3.1. Responsibilities of the WPC Manager
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6.3.2. Responsibilities of the crew and crew size
6.3.3. Stabilization for active and inactive disturbed soil areas
6.3.4. Stockpile management

6.3.5. Corrective actions taken for deficiencies identified during pre-storm visual
inspection

6.4. Activities to be performed during storm events including:
6.4.1. Responsibilities of the WPC Manager
6.4.2. Responsibilities of the crew and crew size
6.4.3. BMP maintenance and repair

6.5. Description of flood contingency measures

You must have the REAP onsite at least 24 hours before a predicted rain event. A printed copy of
each REAP must be at the job site as part of the SWPPP

Implement the REAP including mobilizing crews to complete activities no later than 24 hours before

precipitation occurs.

IMPLEMENTATION REQUIREMENTS

SWPPP Implementation

Obtain, install, and maintain a rain gauge at the job site. Observe and record daily precipitation.

Monitor the National Weather Service Forecast Office on a daily basis. For forecasts, go to:
http://www.srh.noaa.gov/forecast

Whenever you or the Engineer identifies a deficiency in the implementation of the approved
SWPPP:

1. Correct the deficiency immediately, unless the Engineer agrees to a later date for
making the correction

2. Correct the deficiency before precipitation occurs

If you fail to correct the deficiency by the agreed date or before the onset of precipitation, the
Department may correct the deficiency and deduct the cost of correcting the deficiency from
payment.

Continue SWPPP implementation during any temporary suspension of work activities.
Install WPC practices within 15 days or before predicted precipitation, whichever occurs first.
Numeric Action Levels (NALs)

If the project is risk level 2 or risk level 3, then it is subject to NALs:

Parameter Test Method Detection Limit Unit Numeric Action
(Min) Level
pH Field test with 0.2 pH units | Lower NAL =
calibrated portable 6.5 Upper NAL
instrument =8.5
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Turbidity Field test with 1 NTU 250 NTU
calibrated portable
instrument

Numeric Effluent Limits (NELs)
If the project is risk level 3, then it is subject to NELs:

Parameter Test Method Detection Limit Unit Numeric Effluent
(Min) Limit

pH Field test with 0.2 pH units | Lower NEL =
calibrated portable 6.0 Upper NEL
instrument =9.0

Turbidity Field test with 1 NTU 500 NTU
calibrated portable
instrument

The storm event daily average for storms up to the 5-year, 24-hour storm, must not exceed the NEL
for turbidity.

The daily average sampling results must not exceed the NEL for pH.
Storm Water Sampling and Analysis Day

Storm Water Sampling and Analysis Day work includes preparation, collection, analysis, and
reporting of storm water samples for turbidity, pH, and other constituents. If the project is risk level
2 or risk level 3, and there is a qualified rain event that produces runoff, comply with the project's
SAP for preparation, collection, analysis, and reporting of storm water samples. Collect:

1. Samples for each non-visible pollutant source and a corresponding uncontaminated
control sample

2. Sampiles for turbidity, pH, and other constituents as specified

3. At least 3 samples for each day of each qualifying rain event

4, Sampiles for all locations where the storm water is discharged off-site

Perform sample collection during:
1. First 2 hours of each qualified rain event that produces runoff
2. Normal working hours

If the project is risk level 3, obtain receiving water samples.

You are not required to physically collect samples during dangerous weather conditions such as
flooding or electrical storms.

If downstream samples show increased levels, assess WPC practices, site conditions, and
surrounding influences to determine the probable cause for the increase.

Inspection
The WPC Manager must oversee inspections for WPC practices identified in the SWPPP:

1. Before a forecasted storm
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2. After precipitation that causes site runoff

3. At 24-hour intervals during extended precipitation

4, On a predetermined schedule, a minimum of once a week
The WPC Manager must oversee daily inspections of:
Storage areas for hazardous materials and waste
Hazardous waste disposal and transporting activities
Hazardous material delivery and storage activities

b=

WPC practices specified under "Construction Site Management" of these special
provisions

The WPC Manager must use the Storm Water Site Inspection Report provided in the Preparation
Manual.

The WPC Manager must prepare BMP status reports that include the following:
1. Location and quantity of installed WPC practices
2. Location and quantity of disturbed soil for the active or inactive areas
Within 24 hours of finishing the weekly inspection, the WPC Manager must submit:
1. Copy of the completed site inspection report
2. Copy of the BMP status report

REPORTING REQUIREMENTS
Storm Water Annual Report

Storm Water Annual Report work includes certifications, monitoring and inspection results, and
obtaining Storm Water Annual Report acceptance. The WPC Manager must prepare a Storm Water
Annual Report. The report must:

1. Use an approved report format
2. Include project information including description and location
3. Include storm water monitoring information including:

3.1. Summary and evaluation of sampling and analysis results including laboratory
reports

3.2. Analytical methods, reporting units, detections limits for analytical parameters
3.3. Summary of corrective actions

3.4. Identification of corrective actions or compliance activities that were not
implemented

3.5. Summary of violations
3.6. Names of individuals performing storm water inspections and sampling

3.7. Logistical information for inspections and sampling including location, date, time,
and precipitation
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3.8. Visual observations and sample collection records
4. Include documentation on training for:
4.1. Individuals responsible for NPDES permit compliance
4.2. Individuals responsible for BMP installation, inspection, maintenance, and repair
4.3. Individuals responsible for preparing, revising, and amending the SWPPP
NAL Exceedance Report

If the project is risk level 2 or risk level 3 and an effluent sample exceeds a NAL, notify the Engineer
and submit a NAL Exceedance Report no later than 48 hours after the conclusion of the storm
event. The report must:

1. Include the following field sampling results and inspections:
1.1. Analytical methods, reporting units, and detection limits
1.2. Date, location, time of sampling, visual observation and measurements
1.3. Quantity of precipitation of the storm event
2. Description of BMPs and corrective actions taken to manage NAL exceedance
NEL Violation Report

If the project is risk level 3 and an NEL is exceeded, notify the Engineer and submit a NEL Violation
Report within 6 hours. The report must:

1. Include the following field sampling results and inspections:
1.1. Analytical methods, reporting units, and detection limits
1.2. Date, location, time of sampling, visual observations and measurements
1.3. Quantity of precipitation of the storm event
2. Description of BMPs and corrective actions taken to manage NEL exceedance
If the project is risk level 2 or risk level 3, submit all sampling results to the Engineer no later than
48 hours after the conclusion of a storm event.
PAYMENT

The contract lump sum price paid for “Water Pollution Control” includes full compensation for
furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved
in the preparation and implementation of the Storm Water Pollution Prevention Plan, street
sweeping, including disposal of collected material, as shown on the plans, as specified in the
Standard Specifications, these special provisions, and as directed by the Engineer.

The City does not adjust payment for an increase or decrease in the quantity of storm water
sampling and analysis days.

You may request or the Engineer may order laboratory analysis of storm water samples. Laboratory
analysis of storm water samples will be paid for as extra work under Section 4- 1.05D, "Extra Work,"
of the State Standard Specifications.
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The City does not pay for the preparation, collection, laboratory analysis, and reporting of storm
water samples for non-visible pollutants if WPC practices are not implemented before precipitation
or if a failure of a WPC practice is not corrected before precipitation.

The City does not pay for implementation of WPC practices in areas outside the highway right- of-
way not specifically provided for in the plans or in the special provisions.

The City does not pay for WPC practices installed at your construction support facilities.

WPC practices for which there are separate bid items of work are measured and paid for as those
bid items of work.

CLEARING AND GRUBBING

Clearing and grubbing shall conform to the provisions in Section 16, “Clearing and Grubbing,” of
the State Specifications and these Special Provisions.

Vegetation shall be cleared and grubbed only within the limits of construction shown in the plans.
All existing vegetation, outside the areas to be cleared and grubbed, shall be protected from injury
or damage resulting from the work of the Contractor.

Where roots are within the structural section of the sidewalk, roadway or curb, the area should be
thoroughly cleared of root balls and isolated roots greater than % inch in diameter.

Nothing herein shall be construed as relieving the Contractor of his responsibility for final clean up
as provided in Section 4-1.13, “Cleanup”, of the State Standard Specifications.

Payment for "Clearing and Grubbing," shall be at the contract lump sum price as set forth in the
proposal and shall include all labor, materials, tools, equipment, trenching, and all work necessary
for the completion of this item.

PROJECT FUNDING SIGNS

The Contractor shall provide 4'x5’ project funding signs. The Contractor shall install the signs in
accordance with City Standard TC-15 (Project Identification Sign).

Upon project completion, contractor is to also remove the sign, and return sign to Public Works. All
excess material shall be disposed of by the contractor. Backfill post foundation with native material,
where in soil areas. If in AC or Concrete, replace with Class 3 ASB compacted to 90%RC and finish
with like material.

Payment for Item "Project Identification Sign," shall be at the contract unit price as set forth in the
proposal, and shall include all labor, materials, tools, equipment, and all work necessary for the
installation of this item.

REMOVE CONCRETE SIDEWALK/DRIVEWAY

The contractor shall remove portions of the existing concrete sidewalk, driveways, cross gutters,
and other concrete flatwork as shown on the plans and called for in these specifications. Existing
concrete shall be removed from joint to joint unless otherwise specified. Where no joint exists,
concrete shall be sawcut to provide a smooth transition. The contractor shall also include the
removal of existing aggregate base material.

The quantities of Portland cement concrete removed will be measured and paid for by the square
foot.
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Surplus material shall become the property of the Contractor and shall be disposed of at the
Contractor’s expense outside the right-of-way.

Payment for “Remove Concrete” shall be at the contract square foot price as set forth in the proposal
and shall include all labor, materials, tools, equipment, trenching, backfilling and all work necessary
for the completion of this item and no additional compensation will be made therefor.

REMOVE CONCRETE CURB AND GUTTER

The contractor shall remove portions of the concrete curb and gutter as shown on the plans and
called for in these specifications. Existing concrete shall be removed from joint to joint unless
otherwise specified. Where no joint exists, concrete shall be sawcut to provide a smooth transition.
The contractor shall also include the removal of existing aggregate base material.

Surplus material shall become the property of the Contractor and shall be disposed of at the
Contractor’s expense outside the right-of-way.

Payment for “Remove Concrete Curb and Gutter” shall be at the contract linear foot price as set
forth in the proposal and shall include all labor, materials, tools, equipment, trenching, backfilling
and all work necessary for the completion of this item.

REMOVE CONCRETE VALLEY GUTTER

The contractor shall remove portions of the concrete valley gutter as shown on the plans and called
for in these specifications. Existing concrete shall be removed from joint to joint unless otherwise
specified. Where no joint exists, concrete shall be sawcut to provide a smooth transition. The
contractor shall also include the removal of existing aggregate base material.

Surplus material shall become the property of the Contractor and shall be disposed of at the
Contractor’s expense outside the right-of-way.

Payment for “Remove Concrete Valley Gutter” shall be at the contract square foot price as set forth
in the proposal and shall include all labor, materials, tools, equipment, trenching, backfilling and all
work necessary for the completion of this item.

REMOVE ASPHALT CONCRETE

The removal of asphalt concrete pavement shall conform to the provisions in Section 39-3.02,
“Replace Asphalt Concrete Surfacing,” of the State Specifications and these Special Provisions.

Remove existing asphalt concrete pavement, base and/or subgrade to a depth established by the
Engineer or as shown on the plans. Where a portion of the surface is to remain in place, saw a
neat line with a power-driven saw along the edge of the portion to remain in place before starting
the removal operation.

Surplus excavated material shall become the property of the Contractor and shall be disposed of
outside the highway right-of-way in accordance with the provisions in Section 5-1.20B(4),
“Contractor-Property Owner Agreement for Disposal of Material Outside the Highway Right-of-
Way,” of the State Specifications.

Payment for "Remove Asphalt Concrete" shall be at the contract unit price as set forth in the
proposal and shall include all labor, materials, tools, equipment, and all work necessary for the
completion of this item.
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REMOVE TREE WITH ROOTS

Contractor shall remove trees where shown on the plans. Tree removal shall conform to the
provisions in Section 17-2 “Clearing and Grubbing” of the State Specifications and these Special
Provisions.

The root ball shall be completely removed and hauled away along with any roots greater than 2
inch in diameter within any structural section of sidewalk, curb and gutter, or roadway. Any
remaining hole outside of the structural section shall be backfilled with native soil, compacted to
90% relative compaction and sodded (unless otherwise noted in the plans) to match existing
landscaping.

Payment for "Remove Tree with Roots", shall be at the contract unit price as set forth in the proposal
and shall include all labor, materials, tools, equipment, and all work necessary for the completion of
this item.

REMOVE AND REPLACE WOOD FENCE

Contractor shall remove and replace wood fence where indicated on the plans. All new materials
shall match existing materials.

Where fence is removed perpendicular to the street to make room for the sidewalk installation, a 4
x 4 post will need to be installed at the end to stabilize the fence. The wood fence paralleling the
roadway will need new posts and facing boards at the back of new sidewalk.

Payment for "Remove and Relocate Wood Fence", shall be at the contract unit price as set forth
in the proposal and shall include all labor, materials, tools, equipment, and all work necessary for
the completion of this item.

RELOCATE METAL FENCE

Contractor shall remove and replace the metal fence where indicated on the plans. All new
material shall match existing fence material.

Payment for “Remove and Relocate Fence” shall include the digging of fence posts, concrete and
reinstallation of fence posts with the existing fencing material reattached.

Payment for "Relocate Metal Fence", shall be at the contract unit price as set forth in the proposal
and shall include all labor, materials, tools, equipment, and all work necessary for the completion
of this item.

RELOCATE PLASTIC FENCE

Contractor shall remove and replace the metal fence where indicated on the plans. All new
material shall match existing fence material.

Payment for “Relocate Plastic Fence” shall include the digging out of fence posts, concrete and
reinstallation of fence posts with the existing fence material reattached.

Payment for "Relocate Plastic Fence", shall be at the contract unit price as set forth in the
proposal and shall include all labor, materials, tools, equipment, and all work necessary for the
completion of this item.

REMOVE AND REPLACE CHAIN LINK FENCE
Contractor shall remove and replace the chain link fence where indicated on the plans.
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Where fence is removed perpendicular to the street to make room for the sidewalk installation, a
post will need to be installed at the end to stabilize the fence. Chain link fencing parallel to the
road shall be completely removed and replaced with new chain link fence.

Payment for "Remove and Replace Chain Link Fence", shall be at the contract unit price as set
forth for in the proposal and shall include all labor, materials, tools, equipment, and all work
necessary for the completion of this item.

REMOVE AND REPLACE BLOCK RETAINING WALL

The Contractor shall remove the existing brick retaining wall, excavate the soil back far enough to
install the new sidewalk and replace the retaining wall to match existing.

Payment for "Remove and Replace Block Retaining Wall", shall be at the contract unit price as set
forth for in the proposal and shall include all labor, materials, tools, equipment, and all work
necessary for the completion of this item.

REMOVE AND RELOCATE MAILBOXES

The Contractor shall notify residents prior to the relocation of mailboxes. Mailboxes must be made
accessible for mail delivery during the project. Temporary mailbox placement shall be arranged if
necessary. The contractor shall remove existing mailboxes where shown on the plans to be
removed. The Contractor shall install mailboxes behind the new sidewalk. Install base per detail
on plan. All surplus material shall become the property of the Contractor and shall be disposed of
outside the right-of-way.

Nothing herein shall be construed as relieving the Contractor of his responsibility for final clean up
as provided in Section 4-1.13, “Cleanup,” of the State Standard Specifications.

Payment for “Remove and Relocate Mailboxes,” shall be at the contract unit price as set forth in
the proposal, and shall include all labor, materials, tools, equipment, and all work necessary for
the completion of this item.

REMOVE AND RELOCATE SIGNS

The Contractor shall remove existing traffic sign pole and base where shown on the plans to be
removed. The Contractor shall fill and compact void and patch hole to match existing material and
grades. The Contractor shall install traffic sign, pole, and base where shown on the plans to be
installed.

The Contractor may reuse the existing sign or base if approved by the City Inspector, if not the
Contractor shall replace the sign or base with a new sign or base as needed. Post shall be installed
per City of Merced Standard Detail TC-4 with sign as specified on plans. Minimum clearance from
finish grade to bottom of sign shall be 7-feet 6-inches. Signs shall have 3M high performance
sheeting meeting ASTM D4956 standard or approved equal. All background colors shall use
retroreflective sheeting Type XI, except for white background signs. White background signs shall
use either Type VIII or Type IX. All white background signs shall use the same type of reflective
sheeting.

Nothing herein shall be construed as relieving the Contractor of responsibility for final clean up as
provided in Section 4-1.13, “Cleanup,” of the State Standard Specifications.
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All surplus material shall become the property of the Contractor and shall be disposed of outside
the right-of-way.

Payment for “Remove and Relocate Signs,” shall be at the contract unit price as set forth in the
proposal, and shall include all labor, materials, tools, equipment, and all work necessary for the
completion of this item.

SUBGRADE PREPARATION

The following requirements are for all structural sections including, but not limited to sidewalks,
ramps, driveways, streets, curb, and gutter. Native subgrade to a depth of 6-inches shall be
uniformly moisture conditioned to at least the optimum moisture content and compacted to at least
90% relative compaction, as determined by ASTM D1557.

As an alternative to the above, native subgrade may be replaced for the full depth (6-inches) with a
Class 3 Aggregate Subbase (ASB) or a Class 2 Aggregate Base (AB). The ASB or AB shall comply
with the “Aggregate Subbase” or “Aggregate Base” sections of these specifications respectively.

Full compensation for "Subgrade Preparation” shall be considered included with the individual items
requiring subgrade preparation and no additional compensation shall be provided.

AGGREGATE SUBBASE

The Contractor shall furnish and install aggregate subbase in accordance with the current City of
Merced Standards, the Plans, and these Special Provisions.

Aggregate Subbase (ASB) shall be Class 3 and conform to Section 25, “Aggregate Subbases” of
the State Standard Specifications. A certificate of compliance from a Caltrans certified tester shall
be submitted to the City prior to placement. Native subgrade material shall be prepared in
accordance with the “Subgrade Preparation” section prior to placement. In addition to the certificate
of compliance the City’s testing firm will also test material for compliance. If out of compliance, the
City’s results supersede any certificate of compliance.

ASB shall be compacted to at least 90% relative compaction, as determined by ASTM D1557 or as
specified on the plans.

Submittals:

Contractor shall submit a certificate of compliance from a Caltrans certified tester which must
include the Project ID number, statement that the material complies with project specifications,
signature by tester, and a product or mix identification number. Load slips shall be collected at the
job site and must include the Project ID number, and approved product or mix identification number.

Full compensation for “Aggregate Subbase,” shall be considered included with the individual items
requiring Aggregate Subbase and no additional compensation shall be provided.

AGGREGATE BASE

The Contractor shall furnish and install aggregate base in accordance with the current City of
Merced Standards, the Plans, and these Special Provisions.

Aggregate Base (AB) shall be Class 2 and conform to the %-inch maximum grading provisions in
Section 26, “Aggregate Bases” of the State Standard Specifications. A certificate of compliance
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from a Caltrans certified tester shall be submitted to the City prior to placement. Native subgrade
material shall be prepared in accordance with the “Subgrade Preparation” section prior to
placement. In addition to the certificate of compliance the City’s testing firm will also test material
for compliance. If out of compliance, the City’s results supersede any certificate of compliance.

AB shall be compacted to at least 90% relative compaction, as determined by ASTM D1557 or as
specified on the plans.

Submittals:

Contractor shall submit a certificate of compliance from a Caltrans certified tester which must
include the Project ID number, statement that the material complies with project specifications,
signature by tester, and a product or mix identification number. Load slips shall be collected at the
job site and must include the Project ID number, and approved product or mix identification number.

Full compensation for “Aggregate Base,” shall be considered included with the individual items
requiring Aggregate Base and no additional compensation shall be provided.

INSTALL 4” CONCRETE SIDEWALK

The Contractor shall install concrete sidewalk in accordance with the details shown on the Plans,
and these Special Provisions. All concrete shall be minimum 3000 psi and have a minimum
thickness of four (4) inches.

Subgrade Preparation, Aggregate Subbase, and Aggregate Base shall comply with the respective
sections of these specifications.

The concrete walk shall have 7%” felt expansion joint to be installed at 60’ maximum intervals and
control joints spaced maximum every 10’ on center. Joints shall be placed to be in alignment with
joints in curb and gutter. Concrete shall have a broom finish or match existing adjacent finish

Full compensation for “Install 4” Concrete Sidewalk" shall be at the contract square foot price as set
forth in the proposal and shall include all labor, materials, tools, equipment, backfill, aggregate base,
compaction, and all work necessary for the completion of this item.

INSTALL CONCRETE CURB AND GUTTER

The Contractor shall install concrete curb and gutter in accordance with the Plans, and these
Special Provisions. This item shall include both rolled curb and vertical curb, subgrade preparation,
aggregate base material, compaction, and all conditions described in these technical specifications.

Aggregate base shall have a minimum thickness as shown on the plans and comply with the
“Aggregate Base” section of these specifications.

If the curb replacement is for less than the entire length of the property frontage, curb height and
gutter pan width shall match existing adjacent curb dimensions unless otherwise specified.

Submittals:

Contractor shall submit a mix design and a certificate of compliance from a Caltrans certified tester
which must include the Project ID number, statement that the material complies with project
specifications, signature by tester, and a product or mix identification number. Load slips shall be
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collected at the job site and must include the Project ID number, and approved product or mix
identification number.

Payment for “Install Concrete Curb and Gutter," shall be at the contract linear foot price as set forth
in the proposal and shall include all labor, materials, tools, equipment, backfill, aggregate base,
compaction, and all work necessary for the completion of this item.

INSTALL CONCRETE RETAINING CURB

The Contractor shall install a retaining curb at the back of curb where the existing ground exceeds
a minimum of 4-inch grade above the new sidewalk. The retaining curb shall vary in depth from 6
to 8 inches.

The retaining curb shall be installed as detailed on the Plans with a one-foot (1°) transition down to
existing driveways.

Payment for “Install Concrete Retaining Curb," shall be at the contract linear foot price as set forth
in the proposal and shall include all labor, materials, tools, equipment, backfill, aggregate base,
compaction, and all work necessary for the completion of this item.

HOT MIX ASPHALT (3” AC/11’ AB)

This work shall consist of subgrade excavation, preparation and compaction, aggregate base
material placement and compaction, applying tack coat, hot mix asphalt placement, and compaction
in accordance with the plans and these Special Provisions. Subgrade shall be prepared as shown
on the plans and in accordance with the “Subgrade Preparation” section of these Special Provisions.
Aggregate base shall have a minimum thickness as shown on the plans and comply with the
“Aggregate Base” section of these specifications.

A paint binder (tack coat) of asphaltic emulsion shall be applied in accordance with the “Tack Coat
Application” section of these Special Provisions.

Hot Mix Asphalt — Hot mix asphalt shall conform to Section 39 of the State Specifications and shall
be HMA Type A using PG 64-10 asphalt binder. Aggregate used in the base and intermediate layers
shall be %" maximum, medium grading and the final wearing course shall be Type A, 2’ maximum,
medium grading.

Hot mix asphalt shall be produced at an established commercial mixing plant. The aggregate and
asphalt binder shall be heated and mixed thoroughly.

Submittals:

Contractor shall submit a mix design and a certificate of compliance from a Caltrans certified tester
which must include the Project ID number, statement that the material complies with project
specifications, signature by tester, and a product or mix identification number. Load slips shall be
collected at the job site and must include the Project ID number, and approved product or mix
identification number.

Payment for “Hot Mix Asphalt (3" AC/11” AB)” shall be paid for at the contract square foot price as
set forth in the proposal and shall include all labor, materials, tools, equipment, aggregate base,
compaction, and all work necessary for the completion of this item.
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TACK COAT APPLICATION

Tack coat shall conform to Section 39-4 of the State Standard Specifications. Immediately prior to
placing the final asphalt lift, a tack coat of asphaltic emulsion shall be applied to all edges where
new asphalt is placed against existing pavement surfaces and along the outside edge of the gutter
pan and in all vertical surfaces. The tack coat shall be applied uniformly at a rate of 0.02 — 0.10
gal/yd? of surface covered. The application temperature shall be a minimum 290°F to assure uniform
distribution. The contractor shall make every effort to keep the gutter pan clean and shall apply the
tack coat adjacent to the gutter pan with a handheld applicator nozzle. Contractor shall thoroughly
remove asphalt cement and clean any surfaces not scheduled for overlay. Prime coat will not be
required on base rock. Asphaltic emulsion shall be type SS1 unless otherwise permitted by the
engineer.

Payment for “Tack Coat Application,” shall be considered as included in the price paid for various
contract items of work involved and no additional compensation will be made. This includes all labor,
materials, tools, equipment, and all work necessary to complete this item.

INSTALL CONCRETE RESIDENTIAL DRIVEWAY

The Contractor shall install concrete residential driveway as detailed on the plans and in
accordance with these Special Provisions. This item shall include subgrade excavation and
preparation, aggregate base material placement and compaction, and all conditions described on
the plans and in these specifications.

Construction shall follow City of Merced Standard Drawing No. D-2, “Residential Driveway
(Standard Curb)”.

Payment for “Install Concrete Residential Driveway,” shall be at the contract unit price as set forth
in the proposal and shall include all labor, materials, tools, equipment, backfill, Class 2 aggregate
base, compaction and all work necessary for the completion of this item.

INSTALL CONCRETE VALLEY GUTTER

The Contractor shall install six-inch (6”) concrete cross gutter in accordance with the current City of
Merced Standard Drawing SCG-3, the Plans, and these Special Provisions. This item shall include
subgrade preparation, aggregate base material, compaction, and all conditions described in the
applicable City of Merced Standard Designs.

Aggregate base shall have a minimum thickness as shown on the plans and comply with the
“Aggregate Base” section of these specifications.

The concrete cross gutter shall have a minimum thickness of 6-inch, minimum 6-sack 4,000 psi,
maximum 4-inch slump +1”, match the existing adjacent concrete finish and in accordance with the
current City of Merced Standard, the Plans, and these Special Provisions.

The concrete cross gutter shall be doweled into the existing gutter using 18-inch #4 bars 15-inch
O.C. with a minimum 6-inch embedment into existing.

Payment for "Install Concrete Valley Gutter," shall be as set forth at the contract square foot price
and shall include all labor, materials, aggregate base, tools, equipment, backfill, compaction, and
all work necessary for the completion of this item.
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ADJUST WATER METER BOXES TO GRADE

Water meter boxes shall be lowered or raised to final grade of finished work. This item shall include
removal and protection of the existing water meter boxes. Contractor shall replace any water utility
boxes that are damaged during the construction to current City Standards.

Contractor shall supply and install meter box lids with 20k-Ib load rating where meter boxes fall
within the driveways.. Existing lids shall become the property of the contractor and shall be disposed
of by the contractor outside the right of way.

Payment for "Adjust Water Meter Boxes to Grade,” shall be at the contract unit price as set forth in
the proposal and shall include all labor, materials, tools, equipment, disposal, and all work
necessary for the completion of this item.

ADJUST SANITARY SEWER MANHOLE

The Contractor will need to remove existing concrete around the manhole frame and cover and
make adjustments to the frame to match proposed sidewalk grade.

Payment for “Adjust Sewer Manhole,” shall be at the contract unit price as set forth in the proposal
and shall include all labor, materials, tools, equipment and all work necessary for the completion of
this item.

RESTORATION

The Contractor shall restore all areas adjacent to the construction area and areas affected during
construction to their preconstruction condition. Specifically included in this item are all concrete and
asphalt pavement, signs, concrete curb and gutter, curb drains, driveway and alley approach,
sidewalk, pavement markings, landscaping, and irrigation, fencing and all items damaged during
construction.

The Contractor shall also make modifications to any existing landscape irrigation systems affected
by the construction to ensure systems remain functional. Contractor shall make the modifications
using the same type of materials as the existing system, or materials as approved by the Engineer.
Contractor shall remove sidewalk formwork, cleanup and backfill with soil and re-sod to match
existing landscaping.

Payment for "Restoration," shall be at the lump sum price paid as set forth in the proposal and shall
include all labor, materials, tools, equipment, compaction, and all work necessary for the completion
of this item.
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GENERAL NOTES CONTROL POINTS CITY OF MERCED STANDARD
THE CONTRACTOR SHALL QBTN A NO_FEE ENCROACHMENT PERMIT FROM THE CITY OF MERCED FOR ANY WORK T0 BE 16, MONUNENTS ARE 10 BE SET AS SHOWN 0N THE PLAS AND PER THE REQUIREMENTS OF THE SUBDIVISION MAP ACT,
PERFORMED WITHIN THE PUBLIC RIGHT—OF—WA S ACT, AND THE CITY SUBDIVISION OROIANCE AND, SHAL BE. I ACCORDANCE WITK THE RULES ND PROCEDUNES
'SURVEYOR. ALL LOT CORNERS AND TRACT LOCATED AND_MONUMENTED IN
2. APPROVAL OF THESE IMPROVEMENT PLANS AS SHOWN DOES NOT CONSTITUTE APPROVAL OF ANY CONSTRUCTION OUTSIDE ACCORDANCE. WITi THE, REGORDED. TRACT WAP AND WRITTEN CERTIFCATION AL BE SUBMTIED TO THE 'GIY ENGINEER BY PONT 1008 PX NAL PORT 2758 PX NAL
THE PROJECT BOUNDARY. THE PROJECT CML ENGINEER. E esa0ss E asatast CITY OF MERCED STANDARD PLANS
3. THE EXISTENCE AND LOCATION OF EXISTING UNDERGROUND UTILITIES OR FACILITIES SHOWN ON THESE PLANS WERE 17. ALL UNDERGROUND UTILTIES SHALL BE CONSTRUCTED PRIOR TO THE PLACEMENT OF BASE ROCK UNLESS OTHERWISE T PK NALL gl usg‘z“a PK NALL REFERENCED INCLUDE BUT ARE NOT LIMITED
OBTANED BY A SEARCH OF AVALAGLE' RECORDS AND STE POTHOLIG: T SHALL BE THE RESPONSIBILITY OF PROVED BY THE CITY ENGINEER. & e aroes z
ONTRACTOR TO_TAK EASURES INCLUDING 8UT NOT LMITED To POTHOLNG, EXISTING uTiLTI POINT 1943 PK NAL INT 3098 PK NAL o
T ot Ay EXISHNG LTLTIES.OR. FAGLIES, SHOWN O NOT SHOWN. A ONE S A RESULT OF THE 1. ALL TRAFFIC SIGNS AND STREET NAME SIGNS SHALL BE HIGH REFLECTVE GRADE MATERIALS. N 1926910 agirers
CONTRACTOR'S WORK OR EQUIPMENT SHALL BE PROMPTLY REPAIRED A e ooumcmﬁs EXPENSE. IT SHALL BE THE E: 6561088 E: 6561
RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE WITH RESPECTIVE UTILITY COMPANIES. 19. ALL CURB AND GUTTERS, AND SIDEWALK AREAS SHALL BE CONSTRUCTED PER CITY STANDARDS SCG-1 AND SCG—4. POINT 2155 PK NAL PONT 3100 PK NAL STD PLAN DESCRIPTION
N: 1927258 N 1
4. LOCATION AND ELEVATION OF EXISTNG MPROVEMENTS SHALL BE CONFIRMED BY FIELD MEASUREMENTS PRIOR TO 61 E: 6561043
EW WORK. PRIOR ro coszcEMENr OF CONSTRUCTION, THE CONTRACTOR SHALL CONTACT 20. AL R:A'SNHOLE FRAMES, Dum.nv BOXES, VAULT COVERS, ETC. (SHOWN ogm_ NOT SHOWN), WITHIN PROJECT BOUNDARIES, SHALL PR 2350 PK NAL PORT 3388 P NAL . RESIDENTIAL DRIVEVAY (HODIFIED ROLL CURB)
unnmcncunn SERVICE ALERT (811) N HRS PRIOR, TO ANY WORK, OR (1-800-.727-2600) T0 OBTAN A BE RAISED OR LOWERED BY THE CONTRACTOR TO MATCH FINAL PAVEMENT GRADES. ¢ 3
DENTIFICATION NUMBER AND. TO AVE BXSTING:UTLITES LOCATED. CONTRACT EXPLORATORY X R— 2 gl had RESIDENTIAL IRIVEVAY (MODIFIED ROLL CURE)
EXGAATIONS. AND. LOCATE UNDERGROUND. UTILTIES. SUFFICIENTLY AHEAD OF L ORSTRUCTION 70 PERUIT REVISONS 1O THE 21. THE CITY ENOINEER OR HiS REPRESENTATIVE PRIOR TO THE PLACEMENT OF CONCRETE MUST APPROVE FORVS FOR CURBS, POMT 2571 Rt
PLANS IF REVISIONS ARE NECESSARY DUE TO ACTUAL LOCATION OF EXISTING UTILIIES. GUTTERS, DRVEWAYS, AND SIDEWALK' ¥ 18s00es  dasoars sce-1 SIDEWALK, CLRB & GUTTER SECTION
POINT 2758 PK NAL 3556 PK NAL
5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL PERMITS, LICENSES, BONDS, INSURANCE, ETC. REQUIRED BY 22, THE CONTRACTOR SHALL PREPARE THE STORM WATER POLLUTION PREVENTION PLAN (SWPPP). I IS THE CONTRACTOR'S N: 1926962 N 1926910 SCG-1a DRIVE OVER CURB
LOCAL, STATE AND FEDERAL AGENCIES. SOLE RESPONSIBILITY FOR CONDUCTING HIS/HER OPERATIONS IN ADHERENCE TO THE SWPPP. THE CONTRACTOR IS E 361232 661
RESPONSIBLE FOR ANY FINES, DELAYS, AND/OR DAMAGES RESULTING FROM ANY STATE WATER QALY CONTROL BoARD ssc-3 CROSS GUTTER
6. FIELD SURVEY INFORMATION CAN BE PROVIDED BY: SANCTIONS CAUSED BY THE OPERATION OF THE CONTRACTOR OR HIS/HER SUBCONTRACTO!
g oF e ssc4 GENERAL REQUIREMENTS - SIDEVALK, CURB AND GUTTER
KS
ENGINEERING PPROJECTS AND STANDARDS 511 LOCAL STREETS
678 W. 18TH STREET MERCED, CA 95340 (208) 385-6846
sT2 COLLECTOR & ARTERIAL STREETS
7. "CITY ENGINGER" SHALL MEAN THE CITY ENGINEER OR HIS/HER AUTHORIZED AGENT ACTING WITHIN THE SCOPE OF HIS/HER
THORITY. sT-2e SUMMARY OF STREET STANDARDS
8. CONTRACTOR SHALL TELEPHONE THE CITY OF MERCED ENGINEERING DEPARTMENT, (200) 386-6846, AT LEAST SEVEN sT-6 GENERAL REQUIREMENTS
{75 WORKING. DAYS PRIGR TO STARTING CONSTRUCTION WORK.
e STREET NAME SIGN (LOCAL STREET
9. THE CITY SHALL SCHEDULE A PRECONSTRUCTION CONFERENCE AT THE JOB SITE WITH THE CITY, DEVELOf
SUBCONTRACTORS, UTLITY COMPANIES, AND OTHER AFFECTED AGENCIES AT LEAST SEVEN (7) WORKING Bvs PROR T0 " TREET NAME aca
STARTING ANY CONSTRUCTION WORK. b STREET NV 10 POSTS LochTe
10. IF ANY CULTURAL FEATURES OR ARCHAEOLOGICAL MATERIALS ARE UNCOVERED DURING GRADING, TRENCHING, OR ANY OTHER et STOP SIGN
EXCAVATION WORK, ALL WORK WITHIN ONE HUNDRED FEET (100°) OF THESE MATERIALS SHALL BE STOPPED IMMEDIATELY
UNTIL A PROFESSIONAL ARCHAEOLOGIST CERTIFIED BY mz SOCIETY OF PROFESSIONAL ARCHAEOLOGY (SOPA) AND /OR THE Tt TRENCHING EXCAVATION AND BACKFILL
SOCIETY OF CALIFORNIA ARCHAEOLOGY (SCA) HAS HAD AN OPPORTUNITY TO EVALUATE THE SIGNIFICANCE OF THE FIND AND
APPROPRIATE MITIGATION MEASURES ARE DETERMINED AND IMPLEMENTED. ¥ TRENCHING IN CINCRETE. AREAS
1. REQULAR HOURS OF WORK WL BE UMTED To 5:00 AM. TO 400 P.M., MONDAY THROUGH FRIDAY. THE HOUF -3 TRENCHING AND BACKFILL REQUIREMENTS
ONSTRUCTION WAY VARY AT THE DISCRETION OF TriE ity ENGNEER, CONTRACTOR MUST SUBMIT A WRITTEN REOUES'I FoR
PROVAL GITY ENGINEER AT LEAST TWO (2) WORKING DAYS (48 HRS) IN ADVANCE TO WORK DURING ANY T4 TRENCHING AND BACKFILL REQUIREMENTS
Hours, WEEKENDS, R HOLIDAYS. THE FOLLOWNG B e om Wi, 52 ENFORGED' PROM WONOAY THROUGH
5 TRENCHING AND BACKFILL REQUIREMENTS
- DRAN € AssE
K ADJACENT TO OR WITHIN FIFTEEN HUNDRED FEET (1500') OF ANY SCHOOL WHILE SCHOOL IS IN SESSION WILL Ve FIRE HYDRANT D VALV! s
3 "ITATED 10 5100 AN TO' 5:00 P
b. WORK WITHIN THREE HUNDRED FEET (300°) OF OCCUPIED RESIDENTIAL UNITS WILL BE LIMITED TO 8:00 AM. TO 4:00
12. THE CONTRACTOR'S OPERATIONS SHALL CONFORM TO THE RULES AND REGULATIONS OF THE STATE OF CALIFORNIA
CONSTRUCTION SAFETY ORDERS PERTAINING TO TRENCHES AND EXCAVATIONS.
3. ALL TRENCHNG, COMPACTION PER NOTES ON SHEET 1 AND PAVING SHALL BE THE RESPONSIBILTY OF THE CONTRACTOR
AND SHALL CONFORM TO CITY STANDARDS T-1 THROUGH
14, THE INSTALLATION OF EROSION CONTROL FACILITIES AND MEASURES IS NECESSARY AT ALL TIMES. (EROSION CONTROL PLAN
SHALL BE APPROVED BY THE CITY ENGINEER).
15. CONTRACTOR SHALL BE RESPONSIBLE FOR THE PRESERVATION OF ALL PROPERTY CORNERS AND SURVEY MONUMENTS
(SHOWN_OR NOT SHOWN), WITHIN AND AROUND PROJECT BOUNDARIES. MONUMENT PRESERVATION FORM SHALL BE
SUBMITTED TO THE_CTY PRIOR TO CONSTRUCTION AND AFTER_CONSTRUCTION.
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DEMOLITION NOTES:

ION LEGENI

@ SAW CUT AND REMOVE EXISTING CONC. DRIVEWAY.
SAW CUT AND REMOVE EXISTING AC.

@ SAW CUT AND REMOVE EXISTING CURB AND GUTTER.

@ SAW CUT AND REMOVE EXISTING ASPHALT CONCRETE. SAW CUT AND REMOVED EXISTING CURB AND GUTTER.

@ ADJUST SEWER MANHOLE TO NEW GRADE.
SAW CUT AND REMOVE EXISTING SIDEWALK OR
CONCRETE.

@ SAW CUT AND REMOVE EXISTING SIDEWALK.

EXISTING MAILBOX TO BE RELOCATED TO BACK OF 7
SIDEWALK. SEE DETAIL 5 ON SHEET 14. ////

SAW CUT AND REMOVE EXISTING DRIVEWAY.

EXISTING WATER METER TO BE ADJUST TO NEW
GRADE. SEE CONSTRUCTION PLAN. TYPICAL

S0 GUT AND REMOVE EXSTIG CR0S5 GUTTE,
RELOCATE EXISTING LENGTH OF FENCING AND/OR GATE(S) BACK
BEHIND PROPOSED IMPROVEMENTS. LENGTHS SHOWN ON PLANS ARE 123 ADDRESS
APPROXIMAT NT OF REMOVAL AND RELOCATION IS L i<2 |
THE BE DETERMINED IN THE FIELD BY THE CONTRACTOR.

EXISTING TREE TO BE REMOVED AND THE ROOT SYSTEM THOROUGHLY
c OF ROOT BALLS AND

D IOl
IN DIAMETER. ~ THE AMOUNT OF SOIL LOST OR DISTURBED WITH TREE
REMOVAL WILL LIKELY VARY WITH THE EXTENT OF THE ROOT SYSTEMS,

SAW CUT AND REMOVE EXISTING CROSS GUTTER.

SIGNIFICANT QUANTITY OF SOIL. WHERE ROOTS ARE WITHIN ANY
STRUCTURAL SECTIONS OF SIDEWALK, ROADWAY, CURB AND GUITER,
THE AREA SHOULD BE THOROUGHLY CLEARED OF ROOT BALLS AND
ISOLATED ROOTS GREATER THAN 1/2° IN DIAMETER.

@ EXISTING STREET NAME SIGN TO BE RELOCATED.

(12) exsTNG BUSHES TO BE REMOVED.

{3y oo o oecon, rooes, ox onir FrvuTe proecry

(OBJECTS OR MTEMS) BACK TOWARDS OR WITHIN RESIDENTS
PROPERTY TO ALLOW SPACE FOR IMPROVEMENTS.

EXISTING BLOCK WALL TO BE REMOVED

e
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@ SAW CUT AND REMOVE EXISTING CONC. DRIVEWAY.
@ ‘SAW CUT AND REMOVE EXISTING CURB AND GUTTER.
@ SAW CUT AND REMOVE EXISTING ASPHALT CONCRETE.
@ ADJUST SEWER MANHOLE TO NEW GRADE.

@ SAW CUT AND REMOVE EXISTING SIDEWALK.

EXISTING MAILBOX TO BE RELOCATED TO BACK OF
SIDEWALK. SEE DETAIL 5 ON SHEET 14.

EXISTING WATER METER TO BE ADJUST TO NEW
GRADE. SEE CONSTRUCTION TYPICAL

SAW CUT AND REMOVE EXISTING CROSS GUTTER.

RELOCATE EXISTING LENGTH OF FENCING AND/OR GATE(S)
BEHIND PROPOSED IMPROVEMENTS. LENGTHS ‘SHOWN ON
APPROXIMATE AND FULL

THE BE DETERMINED IN THE FIELD BY THE C

©

CLEARED OF ROOT BALLS AND ISOLATED ROOTS GREATER
IN DIAMETER. THE AMOUNT OF SO LOST OR ISTURBED
THE

X
REMOVAL WILL LIKEL) OF

Y VARY WITH
MOISTURE CONDITIONS AT THE TIME OF REMOVAL, SOIL TYPE AND
ETHODS OF REMOVAL. THI /AL WILL DISTURB
WITHIN' ANY

Mi E_ROOT SYSTEM
SIGNIFICANT QUANTITY OF SOIL_ WHERE ROOTS ARE
STRUCTURAL SECTIONS OF SIDEWALK, ROADW/

THE AREA SHOULD BE THOROUGHLY CLEARED OF

ISOLATED ROOTS GREATER THAN 1/2" IN DIAMETER.
DEMOLITION LEGEND:

SAW CUT AND REMOVE EXISTING AC.

SAW CUT AND REMOVE EXISTING SIDEWALK OR
CONCRETE.

SAW CUT AND REMOVE EXISTING DRIVEWAY.

@ EXISTING STREET NAME SIGN TO BE RELOCATED.

@ EXISTING BUSHES TO BE REMOVED.
RELOCATE YARD DECOR, ROCKS, OR OTHER
PRIVATE PROPERTY (OBJECTS OR ITEMS) BACK
TOWARDS OR WITHIN RESIDENTS PROPERTY TO

ALLOW SPACE FOR IMPROVEMENTS.

EXISTING BLOCK WALL TO BE REMOVED.

BACK

PLANS ARE
EXTENT OF REMOVAL AND RELOCATION IS
ONTRACTOR.

EXISTING TREE TO BE REMOVED AND THE ROOT SYSTEM THOROUGHLY
THAN 1/2"

WITH TREE

ROOT SYSTEMS,

THE
A
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SAW CUT AND REMOVED EXISTING CURB AND GUTTER.

SAW CUT AND REMOVE EXISTING CROSS GUTTER.
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-——— —— | | @ ADJUST SEWER MANHOLE TO NEW GRADE.

e SAW CUT AND REMOVE EXISTING SIDEWALK.
EXISTNG MALBOX T0 B RELOGATED T0 BACK OF
SIDEWALK. SEE DETAIL 5 ON SHEET 14.

EXISTING WATER METER TO BE ADJUST TO NEW
GRADE. SEE CONSTRUCTION TYPICAL

SAW CUT AND REMOVE EXISTING CROSS GUTTER.
RELOCATE_EXISTING LENGTH OF FENCING AND/OR GATE(S) BACK
ENTS.

OEUOE

THE BE DETERMINED IN THE FIELD BY THE CONTRACTOR.

EXSTNG TREE T0 BE REUOVED AND THE ROOT SYSTEM THOROUGHLY

CLEARED OF ROOT BALLS AND ISOLATED ROOTS GREATER THAN 1/2°

N DMETER. " TUE MMOONT OF SOL LOST OR DISTURBED WITH TREE
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SECTIONS OF SIDEWALK, ROADWAY, CURE AND GUTTER,

THE AREA SHOULD BE THOROUGHLY CLEARED OF

ISOLATED ROOTS GREATER THAN 1/2" IN e

@ EXISTING STREET NAME SIGN TO BE RELOCATED.

®

ey

SRST

@ EXISTING BUSHES TO BE REMOVED.
RELOCATE YARD DECOR, ROCKS, OR OTHER PRIVATE PROPERTY
(OBJECTS OR ITEMS) BACK TOWARDS OR WITHIN RESIDENTS
PROPERTY TO ALLOW SPACE FOR IMPROVEMENTS.

. EXISTING BLOCK WALL TO BE REMOVED.

N oeesnrt

LocAL

PARKWEST ST
7

7%

ION LEGEND:

%

SAW CUT AND REMOVE EXISTING AC.
SAW CUT AND REMOVED EXISTING CURB AND GUTTER.

SAW CUT AND REMOVE EXISTING SIDEWALK OR
CONCRETE.

SAW CUT AND REMOVE EXISTING DRIVEWAY.

SAW CUT AND REMOVE EXISTING CROSS GUTTER.

DEMOLITION KEYNOTES

84 1. FOUNE RS (CONGRETE O GRHER WAERN) AT ARE AHERED TO GIY CIRG O

,,,,,,,, 2. SAMCUT AT NEAREST EXPANSON JONT TO REMOVE DXISTING CONCRETE SIEWALK, DRNEWAY,
Z OR CURB RANP. AREAS SHOWN ON PLANS ARE. APPROXMATE.

—_——— 3. RO EISTAG FDIONG MU O \EAR NOGATED AREAS) O P 4O RELOOKTE
'BEHND PROPOSED MPROVEMENTS. CONTRACTORS SHALL DETERMNE THE FULL EXTENT
0F FEICNG 10 6 RELOGATD OR - FELOGITON I IEEESSATY T0 COUPETE

O DEMOLITION PLAN
SCALE: 1" = 20"

N

SAWCUT & REMOVE DXSTNG CURB AND GUTTER SECTON.
SAVCUT AD REMOVE EXISTRG AC SECTON.

wmmmmmmmmmmm
USTED)

7. CONTRACTORS TO REMOVE LANN, IRRGATIO, PAVERS, SOL, GRAVEL, OR ANY OTHER MATERWL.
NOT LSTED AS REQURED TO PERFORM WORK.

8 PROTECT EXISTNG USPS. MALBOX.

9. RELOCATE YARD DECOR, CARPORTS, ROCKS, OR OTHER PRNVATE PROPERTY (OBIECTS OR
TEMS) BACK TOWARDS OR WITHN RESOENTS PROPERTY T0 ALLOW SPACE FOR

o o

e
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} CONSTRUCTION NOTES: LEGEND: NOTES TO CONTRACTOR:
I - y & DOVIED S5 ikrive COWSRETE PR DETAL 5 O S 15
! NEW DRNVEWAY. SEE DETAL 7 & 7A ON SHEET 14. EZ] vew s pumienr: .
2 ALL NEW CONCRETE SWALL WATCH EXSTNG ‘TSmO
L | 2-1/2" TYPE "B" AC SOEMALK To ENSURE 1.5% CROSS SLOPE AND &% RUNNNG SLOPE.
| I NEW SIDEWALK. SEE DETALL 2 ON SHEET 14. PAVEMENT OVER 6" MIN. AGG BASE 3 Re-GRADE EXISTMG_GROLND 1° SELOW TOP OF ADWCEMT NEw
B | i @ COURSE, COMPACTED SUB—GRADE. D PUAGE 900 A3 REQURED, |~ o1 LETS D OF IFROATON PPes
[z01) ] ‘ ‘rJ (3) NEW ASPHALT CONCRETE. (SEE LEGEND T0 THE RIGHT) O STANDARD ST TvPE 5 £ DETECTILE WARMNG SUFACES / TRINGATED DOMES S BE
! ! AC_PAVEMENT, 6" MIN. AGG BASE, 7" 5. REMOVE BSTING FENGNG WITHN OR NEAR INDIATED AREA(S) O
| - PG ARD FELOCHTE BACK SEND, PROOSED, MPROVEMEATS
wmm O £ | J/ i @ NEW CURB AND GUTTER. SEE DETAL 2 ON SHEET 14. 100 Sus_Sice Wi, OR IS SRECTED T S oETeune e AL BTt oo P o o
S 7 W e | (:) ADJUST (E) SEWER MANHOLE TO NEW GRADE. SUBGRADE. _(SEE CITY Sm;?‘;:)"s{;;g & SELOCKT: YD DECOR, CARPORTS, FGCKS, OF GTIER PRINTE
CO—4L ‘*’2 kd L "B” AC TO BE LAD IN 2-1/2" MAX. TROFEY SO w SASE PO Ao TN RESOOTS
2.~ o AP~ A A N S A LIFT, 13" MIN. AGG BASE, COMPACT
o 'A’I Ol s e memee— o — - — — - === - @ ADJUST EXISTING WATER METER TO NEW GRADE. SUBGRADE. (SEE CITY STANDARD ST—2)
e @ y o0sc0.16 - J @ NEW_LOCATION FOR EXISTING MALBOX. SEE DETAL 5 ON o ine e nse aax LeL 1
- ry T . a oo - SHEET 14. MIN. AGG BASE, COMPACT SUBGRADE.
T wma @) '4?1 st & 1 ! ! I NEW CROSS GUTTER. SEE DETAIL 3 ON SHEET 14. (SEE CITY STANDARD ST-2)
| 'l’l O ex's | 508 ! \‘ } @
¥ ! | NEW LOCATION FOR EXISTING STREET NAME SIGN. 9
i 7 I I NEW CONCRETE, NEW DRIVEWAY, NEW
| / ivll ® G } ! | | CURB & GUTTER AND NEW SIDEWALK
| ® 4 | | | 1 NEW_TRAFFIC RATE LID TO BE INSTALLED ON (E) WATER
| [/ | Nz | ! U METER. [F7]  New TRUNCATE DOME (3%5') TYPICAL
! L ! | @ NEW SIDEWALK WITH 6" RAISED CURB. SEE DETAL 3 AND
i 1 - | 4 ON SHEET 10. ]  New cross curer
‘; |
1 TRANSITION DRIVEWAY. PER DETAIL 7 & 7A ON SHEET
\L“"} 8 VAR —_— — ] q 14,
1 ) sooress
!
| STUART DR
1 LOCAL STREET
° |
O CONSTRUCTION PLAN 2
SCALE: 17 = 20'—0" <
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CONSTRUCTION PLAN
@sw.z: 1" = 200"
CONSTRUCTION NOTES:
NEW DRNVEWAY. SEE DETAL 7 & 7A ON SHEET 14.
NEW SIDEWALK. SEE DETAL 2 ON SHEET 14.
NEW ASPHALT CONCRETE. (SEE LEGEND BELOW)
NEW CURB AND GUTTER. SEE DETAL 2 ON SHEET 14.

ADJUST (E) SEWER MANHOLE TO NEW GRADE.

ADJUST EXISTING WATER METER TO NEW GRADE.

NEW_LOCATION FOR EXISTING MAILBOX. SEE DETAL 5 ON
SHEET 14.

NEW CROSS GUTTER. SEE DETALL 3 ON SHEET 14.
NEW LOCATION FOR EXISTING STREET NAME SIGN.

NEW TRAFFIC RATE LID. NOTES TO CONTRACTOR:

NEW SIDEWALK WITH 6" RAISED CURB. SEE DETALL 3 AND & DoVELED 10 EXISTNG COMSRETE PER DETALS 0N et 05, TRUE®
EET.

4 ON THIS SHI
NEW BLOCK WALL. MATCH EXISTING

PRPEEEOEPEO®LOEB

4. DETECTABLE WARNING SURFACES / TRUNCATED DOMES SHALL BE
INSTALLED, PER CALTRANS. ABBA.
LEGEND: 5. REMOVE EXISTNG FENCING WITHIN OR NEAR INDICATED AREA(S) ON
_— PLANS AND.RELGCATE BACK. BEMND. PROPOSED. MPROVEMENTS.
SHALL DETERUNE THE FULL EXTENT OF FENCING T0_ BE
NEW AC PAVEMENT: 'TO COMPLETE CONSTRI

2-1/2" TYPE "B" AC

PAVEMENT 6" MIN. AGG BASE
COURSE, COMPACTED SUB—GRADE.
(SEE CITY STANDARD ST-1)

3" MIN. TYPE "B
AC_PAVEMENT, 6 MIN. AGG BASE, 7"
AGG_SUB-BASE MIN. OR AS DIRECTED
BY CITY ENGINEER, COMPACTED

0

ALLOW SPACE. FOR INPROVEME

NEW CONCRETE, NEW DRIVEWAY, NEW
CURB & GUTTER AND NEW SIDEWALK

NEW TRUNCATE DOME (3'X5") TYPICAL

HO B

@171 =

PARKWEST S’
LocAL

200

- *
(@213 sn@—T
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g
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CONSTRUCTION PLAN
SCALE: 1" = 20'-0"
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SUBGRADE. (SEE CITY STANDARD ST-2) 7
5" MIN. TYPE - £
"B" AC TO BE LAID IN 2-1/2" MAX. NEW CROSS GUTTER S{ (154 sF)
LIFT, 13" MIN, AGG BASE, COMPACT e \_\\.—//
SUBGRADE. (SEE CITY STANDARD ST-2) 3 N
5 MIN. TYPE "B" AC q TRANSITION DRVEWAY. PER DETAIL 7 & 7A ON SHEET SoNcReTe sureaces. 32 57 @Q—_| | @esn
TO BE LAID IN 2-1/2" MAX. LIFT, 13" 14. RE-S00 AS REQUIRED. NEW DRIVEWAY sy o 1
MIN. AGG BASE, COMPACT SUBGRADE.
(SEE CITY STANDARD ST-2) [1Z3] ADDRESS
O SECTION DETAIL AT SIDEWALK WITH RAISED 6" CURB ‘CURE TRANSITION AT DRIVEWAY
SCALE: NOT TO SCALE SCALE: NOT TO SCALE
NO.| DATE BY | REVISION MADE NOTE: 5 DESIGNED BY: A VANG FILE NO. 1019
N/~ - - gro! Seivice LAlert AL 40, WRTEN lt M 7 d‘ DATE: 01/05/2023 Shost
TWo DAYs suSes S S 'y o erce PROJECT NO. CP220064 S B o DT
¢ A CONSTRUCTION PLAN
BEFORE DIMENSIONS AND SHALL BE ‘Gateway to Yosemite’ CMAQ (060) DATE JUNE 2023
You biG GRCREPCY AL 5 BROUHT DEPARTMENT OF ENGINEERING (HOME, WINDSOR, AND PARKWEST) eV N ——/—/—
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SRST
COLLECTOR

589" 09" 4487

|
00+00.00

| @ s

| 61

8
3

"

. PARKWEST ST
LOCAL STREET

CONSTRUCTION PLAN

SCALE: 1" = 20"~

CONSTRUCTION NOTES:
NEW DRIVEWAY. SEE DETAIL 7 & 7A ON SHEET 14.

NEW SIDEWALK. SEE DETAIL 2 ON SHEET 14.

O

NEW ASPHALT CONCRETE. (SEE LEGEND BELOW)
NEW CURB AND GUTTER. SEE DETAL 2 ON SHEET 14.
ADJUST (E) SEWER MANHOLE TO NEW GRADE.

ADJUST EXISTING WATER METER TO NEW GRADE.

NEW_LOCATION FOR EXISTING MAILBOX. SEE DETAIL 5 ON
SHEET 14.

NEW CROSS GUTTER. SEE DETAL 3 ON SHEET 14.
NEW LOCATION FOR EXISTING STREET NAME SIGN.
NEW TRAFFIC RATE LID.

NEW SIDEWALK WITH 6 RAISED CURB. SEE DETAL 3 AND
4 ON SHEET 10.

QREPEOEP®OE

LEGEND:

NEW AC PAVEMENT:

H

2-1/2" TYPE "B" AC
PAVEMENT OVER 6” MIN. AGG BASE
COURSE, COMPACTED SUB—GRADE.
(SEE CITY STANDARD ST—1)
3" MIN. TYPE "B"

JBGRADE. (SEE CITY STANDARD ST-2)
5" MIN. TYPE
"B" AC TO BE LAD IN 2-1/2" MAX.
LIFT, 13" MIN, AGG BASE, COMPACT
SUBGRADE. (SEE CITY STANDARD ST-2)
5" MIN. TYPE 8" AC
T0 BE LAID IN 2-1/2" MAX. LIFT, 13"
MIN. AGG BASE, COMPACT SUBGRADE.
(SEE CITY STANDARD ST-2)
[7]  NEW CONCRETE, NEW DRIVEWAY AND NEW SIDEWALK
D NEW TRUNCATED DOME (3'X5") TYPICAL

0] new cross cumer
<] TRANSITION DRIVEWAY. PER DETAL 7 & 7A ON SHEET
14,

ADDRESS

NOTES TO CONTRACTOR:

1. ALL NEW CONCRETE AT CURS, GUITER AND SDEWALK SHALL BE DRLLED
& DOWELED INTO EXISTING CONCRETE PER DETAL © ON SHEET 12.

2. ALL NEW CONCRETE SHALL MATCH EXISTNG CONCRETE. _ TRANSITION
SIDEWALK TO ENSURE. 1.5% GROSS SLOPE AND 5% RUNNING SLOPE.

3. RE-GRADE. EXISTING GROUND 1” BELOW TOP OF ADUACENT NEW
‘CONCRETE. ADJUST OR RELOCATE SPRNKLERS AND OR IRRIGATION PIPES
AND PLACE 50D AS REQUIRED.

4. DETECTABLE WARNING_ SURFACES / TRUNCATED DOMES SHALL BE
WNSTALLED PER CALTRANS ABBA.

5. REMOVE DXSTING FENCING WITHIN OR NEAR INDICATED AREA(S) ON
PLANS AND RELOCATE BACK BEHIND PROPOSED MPROVEMENTS.
‘CONTRACTORS SHALL DETERMINE_ THE FULL EXTENT OF FENCING TO BE
RELOCATED OR IF RELOCATION IS NECESSARY TO COMPLETE CONSTRUCTION
PER CONSTRUCTION PLANS.

6. RELOCATE YARD DECOR, CARPORTS, ROCKS, OR OTHER PRNATE
PROPERTY (OBUECTs, OF TEus) BACK ToWARDS OR TN RESDENTS
PROPERTY 70 ALLOW SPACE FOR IMPROVEMENTS.

BY | REVISION MADE

City of Merced

“Gateway to Yosemite"

DEPARTMENT OF ENGINEERING

CONSTRUCTION PLAN
(WOODWARD AND PARKWEST)

PROJECT NO. CP220064
CMAQ (060)
PARKWEST AND MCGREGOR

DESIGNED BY: A VANG

DATE: 01/05/2023

CH. BY: ENGR DEPT

DATE: JUNE 2023

REV DATE: ——/—/—
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© m E ! CONSTRUCTIONS NOTES:
| u u | !
‘ | E E ! @NEWADARAMRSEEDET!ONSNTN,
» o
NEW CURB AND GUTTER. SEE DETAL 2 ON SHT
; © e e & 4 P ‘ "
) 15680 / ) g g (© 156.27 FL @ NEW AC PAVEMENT. SEE LEGEND BELOW
|
{ 4 H] H ! @ NEW CROSS GUTTER. SEE DETAL 3 ON SHT 14.
| < < A () 15685
ARG LENGTH & ~ e} o o © NEW TRUNCATED DOME. (3'XS") TYPICAL
97 . A) @21 s
B O (© 15639 MATCH (€) ELEV s ® NEW LOCATION FOR () SIGN. SEE DETAL 8 ON
™ (E) 156.41 O a1 ST\ ARC LENGTH 5.64° SHT. 14.
B — v o A) (*125 sP) o % \
Rl \ ¥ .
- - . moumemy [e) W e 1011 O\\* - Vs N5 ] LEGEND:
“o " 2 LN 01 | — . ] New ac paveen:
s <
ARC LENGTH &' NGy o) E & & L—1~ 0. < E - ARTERIAL STREET 5° MIN. TYPE "B" AC
o 15020 R O LY [ORE4 | 0 BE LAD IN 2-1/2" MAX. LIFT, 13"
o 15875 & 0~ 0 @ sz o i hck BASE, coliact” SUBSROE
N 3 [e)ge; L 1050 LN ARC LENGTH 5.64° (SEE TV STOOARD ST.2)
4 < X [e3uge) C) wzr = (226 5) O A AC_PAVEMENT, 6° MIN. AGG BASE, 7"
/o4 4 - 4 N\ < oo %y lelle) ™) 156.88 Ao SR Bae N, O A DIRECTED
1K W i WATeH (©) v ©L0 " & BY CIY ENGEER, COMPACTED
| 3/ < OOOOO ARC LENGTH &' == OOOOO A4 4 SUBGRADE. _(SEE CITY STANDARD ST-2)
< \ a5 S 045705959 e ~ |, O~,O0~0 / e L memeer ] B GHEr 6 W, WG BASE
— 2 O o (o) © ) © le WATCH (€) ELEV 050 o o o O 7 (© 15680 T x COURSE, COMPACTED SUB-GRADE.
O_ONO-O~0O © 15633 ®‘_,‘@p O_O_ OO < (© 15630 AL 2 A4 (SEE CITY STANDARD ST—1)
O A0 o0 4 OO0 O OO < < NEW CONCRETE, NEW DRIVEWAY, NEW
OOO o) OOO OOOOO’\C OOOOOOOOOOOO CURB & GUTTER AND NEW SIDEWALK
(€) 156.67 TC, 0 LL0/0 qd (:) VATCH (£) ELEV o o o o o oHo o o O o O o O d NEW TRUNCATE DOME (3'X5’) TYPICAL
(E) 156.17 FL. O NEW CROSS R
MATCH () ELEV _wAToH (© ey N :‘:;cw:»s(?l e CUTTES
© 15620 . ™ 15619 AL
e e £ C) wssn () 15620 FL @i
—(©) s
HOME AVE HOME AVE
ADA RAMP - NW CORNER N ADA RAMP - NE CORNER N
O v 4| Ousreer -
HOME AVE
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\ —© ATh
(N) 156.09 FL (\N/ ENGTH
MATCH (€) ELEV W - - w3
(©) 156.56 TC MATCH (B) ELev
G 7 w2
(E) 156.33
(o)
) 15629 FL o] OO o o000 (6) 15674 T
- OO0 0 OC~.0~0 B 15674 TC
OOOOOOOOO (opge) (© 15626 FL
WATCH (€) ELEV MATCH (E) ELEV O o o~-0 o [e]
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L5050 v 4 % < 4
™ 15611 L ™ 15631 AL kel 5 o - 2 2
< )
azr s O e o SO 4 & (N) 156.82
" o ] O/ e K4 ™ 15637 Arc L 8.0k
— %
H E ARC LENGTH 10° ~J]7 0 N o G
© € g — —— ~ R
(225 1) B B o o o 5o ARG e
: E ol 4 > 2 e
a WATCH (€) ELEV o DR ]
H g ® 15845 ~ AN
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| (©) 15664 TC b e A
| | | /| P
| | 5% W | |
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SCALE: 1" = 4'-0" -$- OSCALE: 1" = 4'-0" ‘$-
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| () 15691 T
() 156.41 FL

™) 15699 ) « /’n
MATCH (E) ELEV
ARC LENGTH 6 5 >
) 15654 (- !
< ARC LENGTH 10"
(N) 156.56 /< A) (2125 sF)

ARC LENGTH 6"

(N) 157.12

, R17

Yo% w4

~ Y 4 (N) 156.46 FL
)

Y
N X
| ST

ARG LENGTH 5

() 157.04 T < (N) 156.48 FL
(E) 156.54 FL

MATCH () ELEV ARC LENGTH 10"

WINDSOR AVE

WINDSOR AVE

() 157.06 T
() 156.56 FL

PARKWEST STREET

ARC LENGTH 10.52"

") 157.26

ARC LENGTH 10.52'

(€) 157.18 TC
(€) 156.68 FL

PARKWEST STREET

ADA RAMP

N /ADA RAMP

SCALE: 1" = 4'-0"

SCALE: 1" = 4'—0"

CONSTRUCTIONS NOTES:

@ NEW ADA RAMP. SEE DET 1 ON SHT 14.
NEW CURB AND GUTTER. SEE DETAIL 2 ON SHT
14

© NEW AC PAVEMENT. (SEE LEGEND BELOW)

@ NEW CROSS GUTTER. SEE DETAL 3 ON SHT 14.

:) NEW TRUNCATED DOME. (3'X5") TYPICAL

NEW_LOCATION FOR (E) SIGN. SEE DETAL 6 ON
SHEET 14,

LEGEN

B

NEW AC PAVEMENT:
5" MIN. TYPE "B" AC
(SEE CITY STANDARD ST—2)
37 MIN. TYPE "B

AC PAVEMENT, 6" MIN. AGG BASE, 7"
AGG_SUB-BASE MIN. OR AS DIRECTED

COURSE, COMPACTED SUB-GRADE.
(SEE CITY STANDARD ST—1)

NEW_CONCRETE, NEW DRIVEWAY, NEW
CURB & GUTTER AND NEW SIDEWALK

NEW TRUNCATE DOME (3'X5") TYPICAL

NEW CROSS GUTTER

MATCH () ELEV

(E) 157.03 TC
(E) 156.53 FL

WOODWARD AVE

(N) 156.50 FL

ARC LENGTH 5"

() 15648 FL

(N) 157.11

ARC LENGTH 7.85"
®) 156.58

() 156.96 TC
() 156.46 AL

PARKWEST STREET

ADA RAMP

N

&

SCALE: 1" = 4'-0"
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[=——VARIES: VARIES ———{
PER PLAN PER PLAN VARIES
P
Retaining ourb )¢ |— 18" MINIMUM . CURB AND GUTTER HGH INTENSITY 3 SERES 387
necessary ot edge o . AT ey SRt 5. Tl s T
of sidewalk - L WOTH !uw & o MEET CAUFORNIA DVISION OF HIGHWAY
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EXHIBIT “C” - SPECIAL CONDITIONS
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EXHIBIT “D” - CONTRACTORS CERTIFICATION REGARDING
WORKERS COMPENSATION

I am aware of the provisions of section 3700 of the Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.

-
Name of Bidder //?Wb}/ Ine

Signature

Name T?Mtaé Sowc ¢

Title GCENVEAML WO~
Dated 2 (24

76


SatherI
Text Box
76


EXHIBIT “E” - PUBLIC WORKS CONTRACTOR REGISTRATION
CERTIFICATION

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. See http://www.dir.ca.qov/Public-
Works/PublicWorks.html for additional information.

No bid will be accepted nor any contract entered into without proof of the contractor's and
subcontractors’ current registration with the Department of Industrial Relations to perform public
work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of
Industrial Relations."

Name of Bidder: \Qrtoeuet I

DIR Registration Number: _Z_dwﬁo_é‘z‘/é

DIR Registration Expiration: é/?ﬂ/?ﬁ;\’»s
Small Project Exemption: Yes or & No

Unless Bidder is exempt pursuant to the small project exemption, Bidder further acknowledges:

Bidder shall maintain a current DIR registration for the duration of the project.

Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its contract
with subcontractors and ensure that all subcontractors are registered at the time of bid opening
and maintain registration status for the duration of the project.

Failure to submit this form or comply with any of the above requirements may result in a finding

that the bid is non-responsive.

Name of Bidder: 7 ﬁf@\ ’ «'EML

Signature: v///

Name and Title: /’é&m‘g Sougs - LMA
Dated: \\L (24 [21

! If the Project is exempt from the contractor registration requirements pursuant to the small project exemption under Labor Code
Sections 1725.5 and 1771.1, please mark “Yes” in response to “Small Project Exemption.”
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EXHIBIT “F”- PAYMENT AND PERFORMANCE BONDS
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Payment Bond (Labor and Materials).

KNOW ALL MEN BY THESE PRESENTS That

WHEREAS, the City of Merced (hereinafter designated as the “City”), by action taken or a

resolution passed , 20 , has awarded to
hereinafter designated as the “Principal,” a contract for the work
described as follows: Contract No. (the “Project”); and

WHEREAS, said Principal is required to furnish a bond in connection with said contract; providing
that if said Principal or any of its Subcontractors shall fail to pay for any materials, provisions,
provender, equipment, or other supplies used in, upon, for or about the performance of the work
contracted to be done, or for any work or labor done thereon of any kind, or for amounts due
under the Unemployment Insurance Code or for any amounts required to be deducted, withheld,
and paid over to the Employment Development Department from the wages of employees of said
Principal and its Subcontractors with respect to such work or labor the Surety on this bond will
pay for the same to the extent hereinafter set forth.

NOW THEREFORE, we, the Principal and as Surety, are held
and firmly bound unto the City in the penal sum of Dollars ($ )
lawful money of the United States of America, for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its subcontractors,
heirs, executors, administrators, successors or assigns, shall fail to pay any of the persons named
in Civil Code Section 9100, fail to pay for any materials, provisions or other supplies, used in,
upon, for or about the performance of the work contracted to be done, or for any work or labor
thereon of any kind, or amounts due under the Unemployment Insurance Code with respect to
work or labor performed under the contract, or for any amounts required to be deducted, withheld,
and paid over to the Employment Development Department or Franchise Tax Board from the
wages of employees of the contractor and his subcontractors pursuant to Revenue and Taxation
Code Section 18663, with respect to such work and labor the Surety or Sureties will pay for the
same, in an amount not exceeding the sum herein above specified, and also, in case suit is
brought upon this bond, all litigation expenses incurred by the City in such suit, including
reasonable attorneys’ fees, court costs, expert withess fees and investigation expenses.

This bond shall inure to the benefit of any of the persons named in Civil Code Section 9100 so as
to give a right of action to such persons or their assigns in any suit brought upon this bond.

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released
from the obligation of this bond by any change, extension of time for performance, addition,
alteration or modification in, to, or of any contract, plans, specifications, or agreement pertaining
or relating to any scheme or work of improvement herein above described, or pertaining or relating
to the furnishing of labor, materials, or equipment therefore, nor by any change or modification of
any terms of payment or extension of the time for any payment pertaining or relating to any
scheme or work of improvement herein above described, nor by any rescission or attempted
rescission or attempted rescission of the contract, agreement or bond, nor by any conditions
precedent or subsequent in the bond attempting to limit the right of recovery of claimants
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otherwise entitled to recover under any such contract or agreement or under the bond, nor by any
fraud practiced by any person other than the claimant seeking to recover on the bond and that
this bond be construed most strongly against the Surety and in favor of all persons for whose
benefit such bond is given, and under no circumstances shall Surety be released from liability to
those for whose benefit such bond has been given, by reason of any breach of contract between
the owner or City and original contractor or on the part of any obligee named in such bond, but
the sole conditions of recovery shall be that claimant is a person described in Civil Code Section
9100, and has not been paid the full amount of his claim and that Surety does hereby waive notice
of any such change, extension of time, addition, alteration or modification herein mentioned,
including but not limited to the provisions of sections 2819 and 2845 of the California Civil Code.

By their signatures hereunder, Surety and Principal hereby confirm under penalty of perjury that
surety is an admitted surety insurer authorized to do business in the State of California.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
,20 .

(Corporate Seal)

Contractor/ Principal

By
Title
(Corporate Seal)
Surety
By
Attorney-in-Fact
(Attach Attorney-in-Fact Certificate) Title
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
0 Individual
1 Corporate Officer
Title(s) Title or Type of Document

0 Partner(s) 0 Limited

0 General Number of Pages
) Attorney-In-Fact
0 Trustee(s)
[ Guardian/Conservator Date of Document

0 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

0 Individual
1 Corporate Officer

Title(s) Title or Type of Document
0 Partner(s) 0 Limited
0 General Number of Pages
) Attorney-In-Fact
0 Trustee(s)
[ Guardian/Conservator Date of Document

0 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney to local
representatives of the bonding company must also be attached.
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PERFORMANCE BOND
KNOW ALL PERSONS BY THESE PRESENTS:

THAT WHEREAS, the City of Merced, (hereinafter referred to as “City”) has awarded to
, (hereinafter referred to as the “Contractor”) an agreement for
Contract No. , (hereinafter referred to as the “Project”).

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the
Contract Documents for the Project dated , (hereinafter referred to as
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof
and to furnish a bond for the faithful performance of said Contract Documents.

NOW, THEREFORE, we, , the undersigned Contractor and
as Surety, a corporation organized
and duly authorized to transact business under the laws of the State of California, are held and
firmly bound unto the City in the sum of DOLLARS,
(% ), said sum being not less than one hundred percent (100%) of the total amount
of the Contract, for which amount well and truly to be made, we bind ourselves, our heirs,
executors and administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs,
executors, administrators, successors or assigns, shall in all things stand to and abide by, and
well and truly keep and perform the covenants, conditions and agreements in the Contract
Documents and any alteration thereof made as therein provided, on its part, to be kept and
performed at the time and in the manner therein specified, and in all respects according to their
intent and meaning; and shall faithfully fulfill all obligations including the one (1) year guarantee
of all materials and workmanship; and shall indemnify and save harmless the City, its officials,
officers, employees, and authorized volunteers, as stipulated in said Contract Documents, then
this obligation shall become null and void; otherwise it shall be and remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified therefore,
there shall be included costs and reasonable expenses and fees including reasonable attorney’s
fees, incurred by City in enforcing such obligation.

As a condition precedent to the satisfactory completion of the Contract Documents, unless
otherwise provided for in the Contract Documents, the above obligation shall hold good for a
period of one (1) year after the acceptance of the work by City, during which time if Contractor
shall fail to make full, complete, and satisfactory repair and replacements and totally protect the
City from loss or damage resulting from or caused by defective materials or faulty workmanship.
The obligations of Surety hereunder shall continue so long as any obligation of Contractor
remains. Nothing herein shall limit the City’s rights or the Contractor or Surety’s obligations under
the Contract, law or equity, including, but not limited to, California Code of Civil Procedure Section
337.15.
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Whenever Contractor shall be, and is declared by the City to be, in default under the Contract
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall
promptly, at the City’s option:

o Take over and complete the Project in accordance with all terms and conditions in the
Contract Documents; or

e Obtain a bid or bids for completing the Project in accordance with all terms and conditions
in the Contract Documents and upon determination by Surety of the lowest responsive and
responsible bidder, arrange for a Contract between such bidder, the Surety and the City,
and make available as work progresses sufficient funds to pay the cost of completion of the
Project, less the balance of the contract price, including other costs and damages for which
Surety may be liable. The term “balance of the contract price” as used in this paragraph
shall mean the total amount payable to Contractor by the City under the Contract and any
modification thereto, less any amount previously paid by the City to the Contractor and any
other set offs pursuant to the Contract Documents.

o Permit the City to complete the Project in any manner consistent with California law and
make available as work progresses sufficient funds to pay the cost of completion of the
Project, less the balance of the contract price, including other costs and damages for which
Surety may be liable. The term “balance of the contract price” as used in this paragraph
shall mean the total amount payable to Contractor by the City under the Contract and any
modification thereto, less any amount previously paid by the City to the Contractor and any
other set offs pursuant to the Contract Documents.

Surety expressly agrees that the City may reject any contractor or subcontractor which may be
proposed by Surety in fulfillment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from
Contractor for completion of the Project if the City, when declaring the Contractor in default,
notifies Surety of the City’s objection to Contractor’s further participation in the completion of the
Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract Documents or to the Project to be performed
thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice of
any such change, extension of time, alteration or addition to the terms of the Contract Documents
or to the Project.

By their signatures hereunder, Surety and Contractor hereby confirm under penalty of perjury that
surety is an admitted surety insurer authorized to do business in the State of California.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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IN WITNESS WHEREOF, we have hereunto set
, 20

(Corporate Seal)

(Corporate Seal)

(Attach Attorney-in-Fact Certificate)

The rate of premium on this bond is
charges is $ )
(The above must be filled in by corporate attorney.)

THIS IS A REQUIRED FORM

Any claims under this bond may be addressed to:

(Name and Address of Surety)

our hands and seals this day of

Contractor/ Principal

By

Title

Surety
By

Attorney-in-Fact

Title

per thousand. The total amount of premium

(Name and Address of Agent or

Representative for service of

process in California, if different

from above)

(Telephone number of Surety

and Agent or Representative for
service of process in California)
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

0 Individual
1 Corporate Officer

Title(s) Title or Type of Document
0 Partner(s) 0 Limited
0 General Number of Pages
) Attorney-In-Fact
0 Trustee(s)
[ Guardian/Conservator Date of Document

0 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

0 Individual
1 Corporate Officer

Title(s) Title or Type of Document
0 Partner(s) 0 Limited
0 General Number of Pages
) Attorney-In-Fact
0 Trustee(s)
[ Guardian/Conservator Date of Document

0 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of Attorney to local
representatives of the bonding company must also be attached.
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EXHIBIT “G”-FEDERAL MINIMUM WAGE RATES

See the U.S. General Services Administration on the internet for the current wage rates at

https://sam.gov/content/wage-determinations or contact the City of Merced Engineering
Department for a hard copy.

SEE CURRENT FEDERAL WAGE DETERMINATIONS BELOW. WAGE
DETERMINATIONS WILL BE UPDATED ACCORDING TO THE FEDERAL 10 DAY RULE
(29 CFR, Section 1.6(c)(2))
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https://sam.gov/content/wage-determinations

"General Decision Number: CA20240018 10/18/2024
Superseded General Decision Number: CA20230018
State: California

Construction Types: Building, Heavy (Heavy and Dredging) and
Highway

Counties: Alameda, Calaveras, Contra Costa, Fresno, Kings,
Madera, Mariposa, Merced, Monterey, San Benito, San Francisco,
San Joaquin, San Mateo, Santa Clara, Santa Cruz, Stanislaus and
Tuolumne Counties in California.

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does
not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1 (a) (1).

Executive Order 14026
generally applies to the
contract.

The contractor must pay

|If the contract is entered | |
|into on or after January 30, | |
| 2022, or the contract is | |
| renewed or extended (e.g., an | |
|option is exercised) on or | all covered workers at |
|lafter January 30, 2022: | least $17.20 per hour (or |
| | the applicable wage rate |
| | listed on this wage |
| | determination, if it is |
| | higher) for all hours |
| | spent performing on the |
| | contract in 2024. |
| | |
|If the contract was awarded on|. Executive Order 13658 |
|or between January 1, 2015 and| generally applies to the |
| January 29, 2022, and the | contract. |
|contract is not renewed or | . The contractor must pay all|
|extended on or after January | covered workers at least |
|30, 2022: | $12.90 per hour (or the |
| | applicable wage rate listed|
| on this wage determination, |
|

|

|

if it is higher) for all |
hours spent performing on |

|
|
|
| that contract in 2024. |
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The applicable Executive Order minimum wage rate will be

adjusted annually.

If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this

wage determination,

conformance request.

the contractor must still submit a

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number

* ASBE0016-004 05/01/2024

AREA 1:
MONTEREY,

CALAVERAS,

0

O Jo U W N

NeJ

10
11
12
13
14
15
16
17
18
19
20
21
22

SAN BENITO,

TOULMNE COUNTIES

AREA 2:

ALAMEDA, CONTRA COSTA,

CLARA COUNTIES

Asbestos Removal

worker/hazardous material
(Includes

handler

01/05/2024
01/12/2024
01/19/2024
01/26/2024
02/09/2024
02/16/2024
02/23/2024
03/01/2024
03/08/2024
03/15/2024
04/12/2024
04/26/2024
05/24/2024
07/05/2024
07/12/2024
07/19/2024
07/26/2024
08/09/2024
08/23/2024
09/06/2024
09/13/2024
09/20/2024
10/18/2024

SAN

Publication Date

SANTA CRUZ,

FRANCISCO,

Rates
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FRESNO, KINGS, MADERA, MARIPOSA, MERCED,
SAN JOAQUIN,

STANISLAUS &

SAN MATEO & SANTA

Fringes



preparation, wetting,
stripping, removal,
scrapping, vacuuming, bagging
and disposing of all
insulation materials from
mechanical systems, whether
they contain asbestos or not)

ASBE0016-008 01/01/2024

AREA 1: ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN
FRANCISCO, SAN MATEO, SANTA CLARA, & SANTA CRUZ

AREA 2: CALAVERAS, COLUSA, FRESNO, KINGS, MADERA, MARIPOSA,
MERCED, SAN JOAQUIN, STANISLAUS, & TUOLUMNE

Rates Fringes

Asbestos Workers/Insulator
(Includes the application of
all insulating materials,
Protective Coverings,
Coatings, and Finishes to all
types of mechanical systems)
Area L. iii ettt $ 84.76 25.07

BOIL0549-001 01/01/2021

AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO & SANTA
CLARA COUNTIES

AREA 2: REMAINING COUNTIES

Rates Fringes
BOILERMAKER
Area l.....iiiiiiiiiiin.. S 49.62 41.27
ATEa 2.ttt ittt $ 45.60 38.99
'BRCA0003-001 08/01/2023
Rates Fringes
MARBLE FINISHER.....¢coeieeeneennn S 41.18 18.58
'BRCA0003-003 08/01/2023
Rates Fringes
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BRCAQ003-005 05/01/2024

Rates Fringes
BRICKLAYER
( 1) Fresno, Kings,
Madera, Mariposa, Merced....$ 51.17 25.80
( 7) San Francisco, San
£ =Y o YN $ 57.02 28.50

( 8) Alameda, Contra
Costa, San Benito, Santa

( 9) Calaveras, San
Joaquin, Stanislaus,
TOULUMNE e v v e e et et e eeeeeeennn $ 52.76 25.01
(16) Monterey, Santa Cruz...$ 54.18 27.82

Rates Fringes
TERRAZZO FINISHER.........cco.... S 43.90 19.51
TERRAZZO WORKER/SETTER........... $ 59.06 28.31

BRCA0003-011 04/01/2024

AREA 1: Alameda, Contra Costa, Monterey, San Benito, San
Francisco, San Mateo, Santa Clara, Santa Cruz

AREA 2: Calaveras, San Joaquin, Stanislaus, Tuolumne

AREA 3: Fresno, Kings, Madera, Mariposa, Merced

Rates Fringes
TILE FINISHER
Area l....i it S 37.75 19.28
BTEA 2 it tieenetieenneeennns $ 34.76 19.22
Area 3.ttt e S 32.68 18.32
Tile Layer
Area L.t ee i eieeienennnn $ 59.92 22.62
BT 2t ietnetieenneeeanns $ 55.17 22.52
Area 3. ittt it i $ 50.28 22.05
CARP0022-001 07/01/2023
San Francisco County
Rates Fringes

Carpenters
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Bridge Builder/Highway

Carpenter .. vu. e e e eeeeeeennn $ 60.39 33.52
Hardwood Floorlayer,

Shingler, Power Saw

Operator, Steel Scaffold &

Steel Shoring Erector, Saw

Filer.. e inennnn.. $ 60.54 33.52
Journeyman Carpenter........ $ 60.39 33.52
Millwright...........co.... S 60.49 35.11

CARP0034-001 07/01/2021

Rates Fringes
Diver
Assistant Tender, ROV
Tender/Technician........... $ 54.10 34.69
Diver standby............... $ 60.51 34.69
Diver Tender.......eeeueuune.. $ 59.51 34.69
Diver Wel...ueieeeeeeeeeennn $ 103.62 34.69
Manifold Operator (mixed
o F=1= 0 NP S 64.51 34.69
Manifold Operator (Standby).$ 59.51 34.69
DEPTH PAY (Surface Diving):
050 to 100 ft $2.00 per foot
101 to 150 ft $3.00 per foot
151 to 220 ft $4.00 per foot

221 ft.-deeper $5.00 per foot

SATURATION DIVING:
The standby rate shall apply until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. The diver rate shall be paid for all saturation
hours.

DIVING IN ENCLOSURES:
Where it is necessary for Divers to enter pipes or tunnels,
or other enclosures where there is no vertical ascent, the
following premium shall be paid: Distance traveled from
entrance 26 feet to 300 feet: $1.00 per foot. When it is
necessary for a diver to enter any pipe, tunnel or other
enclosure less than 48"" in height, the premium will be
$1.00 per foot.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

CARP0034-003 07/01/2021
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CARP0035-007 07/01/2020

AREA 1: Alameda, Contra Costa, San Francisco, San Mateo, Santa
Clara counties

AREA 2: Monterey, San Benito, Santa Cruz Counties

AREA 3: Calaveras, Fresno, Kings, Madera, Mariposa, Merced, San
Joaquin, Stanislaus, Tuolumne Counties

Rates Fringes
Modular Furniture Installer

Area 1
Installer.......ouinnnn. $ 28.76 22.53
Lead Installer............. $ 32.21 23.03
Master Installer........... $ 36.43 23.03

Area 2
Installer.......cciuiuuuuuen.. S 26.11 22.53
Lead Installer............. $ 29.08 23.03
Master Installer........... $ 32.71 23.03

Area 3
Installer......ueeennnnn. $ 25.16 22.53
Lead Installer............. S 27.96 23.03
Master Installer........... S 31.38 23.03

CARP0035-008 08/01/2020

AREA 1: Alameda, Contra Costa, San Francisco, San Mateo, Santa
Clara counties

AREA 2: Monterey, San Benito, Santa Cruz Counties
AREA 3: San Joaquin

AREA 4: Calaveras, Fresno, Kings, Madera, Mariposa, Merced,
Stanislaus, Tuolumne Counties

Rates Fringes

Drywall Installers/Lathers:

Area L. iiee i iennns $ 52.65 31.26

Area 2. it ittt et e S 46.77 31.26

Area 3. ittt it i S 47.27 31.26

Area 4. .t e e e $ 45.92 31.26
Drywall Stocker/Scrapper

Area L. e et eeeeneenenan $ 26.33 18.22
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CARP0152-001 07/01/2020

Contra Costa County

Rates Fringes
Carpenters
Bridge Builder/Highway
Carpenter......oe et eeneennn. $ 52.65 30.82
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw
Filer....ooiiiiiiiininiinnnn. $ 52.80 30.82
Journeyman Carpenter........ $ 52.65 30.82
Millwright............ ... ... $ 52.75 32.41
CARP0152-002 07/01/2020
San Joaquin County
Rates Fringes
Carpenters
Bridge Builder/Highway
Carpenter...o.oue e enneennn. $ 52.65 30.82
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw
Filer. oottt iiiieeeen. S 46.92 30.82
Journeyman Carpenter........ S 46.77 30.82
Millwright.................. S 49.27 32.41

CARP0152-004 07/01/2020

Calaveras, Mariposa, Merced, Stanislaus and Tuolumne Counties

Rates Fringes
Carpenters

Bridge Builder/Highway
Carpenter......uoeeeeenennn. $ 52.65 30.82
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw
Filer . e e e et i e iieiiieeennn $ 45.57 30.82
Journeyman Carpenter........ S 45.42 30.82
Millwright.................. $ 47.92 32.41
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CARP0217-001 07/01/2023
San Mateo County
Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter.....uuee e, $ 60.39 33.52
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Journeyman Carpenter........ $ 60.39 33.52
Millwright............ .. ..., $ 60.49 35.11

CARP0405-001 07/01/2021
Santa Clara County
Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter.....oeeeeeenneenn. $ 54.85 31.49
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Journeyman Carpenter........ S 54.85 31.49
Millwright............ .. ..., $ 54.95 33.08

CARP0405-002 07/01/2021
San Benito County
Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter . v e e e e eeeeeeennn S 54.85 31.49
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Journeyman Carpenter........ $ 48.97 31.49
Millwright........c.oo.oi... $ 51.47 33.08

CARP0505-001 07/01/2021
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Santa Cruz County
Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter . vu. e e e eeeeeeeenn $ 54.85 31.49
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Journeyman Carpenter........ S 48.97 31.49
Millwright.............0.... $ 51.47 33.08

CARP0605-001 07/01/2021
Monterey County
Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter. .. ..o e, $ 54.85 31.49
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Journeyman Carpenter........ $ 48.97 31.49
Millwright............... ... S 51.47 33.08

CARP0701-001 07/01/2021
Fresno and Madera Counties
Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter...v.oueeeeenneeenn. $ 54.85 31.49
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Journeyman Carpenter........ S 47.62 31.49
Millwright.........0eien.. $ 50.12 33.08

CARP0713-001 07/01/2021
Alameda County

Rates Fringes
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Carpenters
Bridge Builder/Highway
Carpenter . vu. e e e et eeeeeeennn $ 54.85 31.49
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Filer.. oo et e i, $ 55.00 31.49
Journeyman Carpenter........ $ 54.85 31.49
Millwright.............0.... $ 54.95 33.08

CARP1109-001 07/01/2021

Kings County

Rates Fringes
Carpenters
Bridge Builder/Highway
Carpenter.. ..o, $ 54.85 31.49
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw
Filer. ettt iiiiee e, S 47.77 31.49
Journeyman Carpenter........ S 47.62 31.49
Millwright.................. $ 50.12 33.08
ELEC0006-004 11/01/2023
SAN FRANCISCO COUNTY
Rates Fringes
Sound & Communications
Installer.......uviiennnn. S 51.68 3%+24.65
Technician.................. $ 59.43 3%+24.65

SCOPE OF WORK: Including any data system whose only function
is to transmit or receive information; excluding all other
data systems or multiple systems which include control
function or power supply; inclusion or exclusion of
terminations and testings of conductors determined by
their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75'
above the lowest floor level having building access);
excluding energy management systems.
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FOOTNOTE : Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are
installed in the conduit, shall be performed by the inside
electrician.

ELEC0006-007 06/01/2024
SAN FRANCISCO COUNTY

Rates Fringes
ELECTRICIAN. ¢t vttt ittt et et ee e $ 91.25 3%+45.315

ELEC0100-002 06/01/2024

FRESNO, KINGS, AND MADERA COUNTIES

Rates Fringes
ELECTRICIAN. i ittt ittt et et nnnnnn $ 45.00 29.15
ELEC0100-005 12/01/2023
FRESNO, KINGS, MADERA
Rates Fringes
Communications System
Installer. ..o neeeeennns $ 42.48 27.42
Technician......... .o S 48.85 27.42

SCOPE OF WORK
Includes the installation testing, service and maintenance,
of the following systems which utilize the transmission
and/or transference of voice, sound, vision and digital for
commercial, education, security and entertainment purposes
for the following: TV monitoring and surveillance,
background-foreground music, intercom and telephone
interconnect, inventory control systems, microwave
transmission, multi-media, multiplex, nurse call system,
radio page, school intercom and sound, burglar alarms, and
low voltage master clock systems.

A. SOUND AND VOICE TRANSMISSION/TRANSFERENCE SYSTEMS
Background foreground music, Intercom and telephone
interconnect systems, Telephone systems Nurse call systems,
Radio page systems, School intercom and sound systems,
Burglar alarm systems, Low voltage, master clock systems,
Multi-media/multiplex systems, Sound and musical
entertainment systems, RF systems, Antennas and Wave Guide,
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B. FIRE ALARM SYSTEMS Installation, wire pulling and testing

C. TELEVISION AND VIDEO SYSTEMS Television monitoring and
surveillance systems Video security systems, Video
entertainment systems, Video educational systems, Microwave
transmission systems, CATV and CCTV

D. SECURITY SYSTEMS Perimeter security systems Vibration
sensor systems Card access systems Access control systems,
Sonar/infrared monitoring equipment

E. COMMUNICATIONS SYSTEMS THAT TRANSMIT OR RECEIVE
INFORMATION AND/OR CONTROL SYSTEMS THAT ARE INTRINSIC TO
THE ABOVE LISTED SYSTEMS SCADA (Supervisory Control and
Data Acquisition) PCM (Pulse Code Modulation) Inventory
Control Systems, Digital Data Systems Broadband and
Baseband and Carriers Point of Sale Systems, VSAT Data
Systems Data Communication Systems RF and Remote Control
Systems, Fiber Optic Data Systems

WORK EXCLUDED Raceway systems are not covered (excluding
Ladder-Rack for the purpose of the above listed systems).
Chases and/or nipples (not to exceed 10 feet) may be
installed on open wiring systems. Energy management

systems. SCADA (Supervisory Control and Data Acquisition)
when not intrinsic to the above listed systems (in the
scope). Fire alarm systems when installed in raceways

(including wire and cable pulling) shall be performed at

the electrician wage rate, when either of the following two
(2) conditions apply:

1. The project involves new or major remodel building trades
construction.

2. The conductors for the fire alarm system are installed in
conduit.

ELEC0234-001 12/25/2023

MONTEREY, SAN BENITO AND SANTA CRUZ COUNTIES

Rates Fringes

ELECTRICIAN
ZONE Attt ittt S 65.16 29.55
Zone B...iiiiii it $ 71.68 29.75

Zone A: All of Santa Cruz, Monterey, and San Benito Counties
within 25 air miles of Highway 1 and Dolan Road in Moss
Landing, and an area extending 5 miles east and west of
Highway 101 South to the San Luis Obispo County Line

Zone B: Any area outside of Zone A
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ELEC0234-003 12/01/2021

MONTEREY, SAN BENITO, AND SANTA CRUZ COUNTIES

Rates Fringes
Sound & Communications
Installer..... e eneeenn. S 47.93 24.09
Technician. ... e e e eeeeeen. S 55.12 24.30

SCOPE OF WORK: Including any data system whose only function
is to transmit or receive information; excluding all other
data systems or multiple systems which include control
function or power supply; inclusion or exclusion of
terminations and testings of conductors determined by
their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75'
above the lowest floor level having building access);
excluding energy management systems.

FOOTNOTE : Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are
installed in the conduit, shall be performed by the inside
electrician.

ELEC0302-001 02/27/2023

CONTRA COSTA COUNTY

Rates Fringes
CABLE SPLICER. ¢ .ttt it tteeeeeenn S 68.92 32.67
ELECTRICIAN. ¢t i ittt it e ittt eeeeennn S 61.26 32.44
ELEC0302-003 12/01/2023
CONTRA COSTA COUNTY
Rates Fringes
Sound & Communications
Installer..... e eeeneeenn. S 48.44 27.60
Technician.................. S 55.71 27.82

SCOPE OF WORK: Including any data system whose only function
is to transmit or receive information; excluding all other
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data systems or multiple systems which include control
function or power supply; inclusion or exclusion of
terminations and testings of conductors determined by
their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75'
above the lowest floor level having building access);
excluding energy management systems.

FOOTNOTE : Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are
installed in the conduit, shall be performed by the inside
electrician.

ELEC0332-001 06/01/2024

SANTA CLARA COUNTY

Rates Fringes
CABLE SPLICER. ...ttt ittt $ 100.25 46.72
ELECTRICIAN. .. vttt ittt en e $ 87.17 46.33

FOOTNOTES: Work under compressed air or where gas masks are
required, orwork on ladders, scaffolds, stacks, ""Bosun's
chairs,"" or other structures and where the workers are not
protected by permanent guard rails at a distance of 40 to
60 ft. from the ground or supporting structures: to be paid
one and one-half times the straight-time rate of pay.

Work on structures of 60 ft. or over (as described above):
to be paid twice the straight-time rate of pay.

ELEC0332-003 12/01/2023

SANTA CLARA COUNTY

Rates Fringes

Sound & Communications
Installer..... e eeeneeenn. S 53.18 27.745
Technician.................. S 6l1.16 27.985

SCOPE OF WORK: Including any data system whose only function
is to transmit or receive information; excluding all other
data systems or multiple systems which include control
function or power supply; inclusion or exclusion of
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terminations and testings of conductors determined by
their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75'
above the lowest floor level having building access);
excluding energy management systems.

FOOTNOTE : Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are
installed in the conduit, shall be performed by the inside
electrician.

ELEC0595-001 06/01/2024

ALAMEDA COUNTY

Rates Fringes
CABLE SPLICER. ...ttt $ 84.18 3%+44.68
ELECTRICIAN. ¢ttt ittt it e i et eeenn $ 73.20 3%+44.68

ELEC0595-002 06/01/2024

CALAVERAS AND SAN JOAQUIN COUNTIES

Rates Fringes
CABLE SPLICER. .. ..ttt eeennn S 59.34 3%+30.48
ELECTRICIAN
(1) Tunnel work............. $ 51.92 3%+30.48
(2) All other work......... S 49.45 3%+30.48
ELEC0595-006 11/01/2023
ALAMEDA COUNTY
Rates Fringes
Sound & Communications
Installer.... ..o eeneennn. S 51.18 3%+24.15
Technician.......oeeeeeenen.. $ 58.86 3%+24.15

SCOPE OF WORK: Including any data system whose only function
is to transmit or receive information; excluding all other
data systems or multiple systems which include control
function or power supply; 1inclusion or exclusion of
terminations and testings of conductors determined by
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their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75'
above the lowest floor level having building access);
excluding energy management systems.

FOOTNOTE : Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are
installed in the conduit, shall be performed by the inside
electrician.

ELEC0595-008 11/01/2023

CALAVERAS AND SAN JOAQUIN COUNTIES

Rates Fringes

Communications System
Installer...eee e e eeeieeeenns $ 40.88 3%+24.15
Technician.................. $ 47.01 3%+24.15

SCOPE OF WORK: Including any data system whose only function
is to transmit or receive information; excluding all other
data systems or multiple systems which include control
function or power supply; inclusion or exclusion of
terminations and testings of conductors determined by
their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75'
above the lowest floor level having building access);
excluding energy management systems.

FOOTNOTE: Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are
installed in the conduit, shall be performed by the inside
electrician.

ELEC0617-001 06/01/2024

SAN MATEO COUNTY
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ELEC0617-003 12/01/2023

SAN MATEO COUNTY

Rates Fringes

Sound & Communications
Installer. ... oo eeeneeenn. $ 53.18 27.75
Technician........ouuueio... S 6l1.16 27.98

SCOPE OF WORK: Including any data system whose only function
is to transmit or receive information; excluding all other
data systems or multiple systems which include control
function or power supply; 1inclusion or exclusion of
terminations and testings of conductors determined by
their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75'
above the lowest floor level having building access);
excluding energy management systems.

FOOTNOTE : Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are

installed in the conduit, shall be performed by the inside
electrician.

ELEC0684-001 06/01/2024
MARTIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES
Rates Fringes
ELECTRICIAN. ..t ittt it it i e ee e $ 47.50 29.36
ELEC0684-004 12/01/2023
MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES

Rates Fringes
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Communications System
Installer. ... nennn. S 42.48 27.42
Technician.........couueee... $ 48.85 27.62

SCOPE OF WORK: Including any data system whose only function
is to transmit or receive information; excluding all other
data systems or multiple systems which include control
function or power supply; inclusion or exclusion of
terminations and testings of conductors determined by
their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75'
above the lowest floor level having building access);
excluding energy management systems.

FOOTNOTE: Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are
installed in the conduit, shall be performed by the inside
electrician.

ELEC1245-001 06/01/2024
Rates Fringes

LINE CONSTRUCTION
(1) Lineman; Cable splicer..$ 70.16 24.46
(2) Equipment specialist
(operates crawler
tractors, commercial motor
vehicles, backhoes,
trenchers, cranes (50 tons
and below), overhead &
underground distribution

line equipment) ............. $ 53.30 22.01
(3) Groundman. . ....oueeeeeennn S 40.76 21.51
(4) POWAErman......eeeeeeeno. S 51.87 18.79

HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day
and day after Thanksgiving, Christmas Day

ELEV0008-001 01/01/2024
Rates Fringes

ELEVATOR MECHANIC...........o0... $ 80.76 37.885+a+b
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FOOTNOTE :
a. PAID VACATION: Employer contributes 8% of regular hourly
rate as vacation pay credit for employees with more than 5
years of service, and 6% for 6 months to 5 years of service.
b. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Friday
after Thanksgiving, and Christmas Day.

ENGI0003-001 06/28/2023
""AREA 1"" WAGE RATES ARE LISTED BELOW

""AREA 2"" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1
RATES.

SEE AREA DEFINITIONS BELOW

Rates Fringes
OPERATOR: Power Equipment
(AREA 1:)
GROUP 1ttt tttiteieieeeeennnn S 60.72 31.03
GROUP 2 ittt eeeeeeieeennn $ 59.19 31.03
(€32(010 = $ 57.71 31.03
GROUP 4.ttt ieteeeiiieennn $ 56.33 31.03
GROUP 5ttt ittt tiieeeiennn $ 55.06 31.03
GROUP Bttt teeeeeeeeeeeeannn $ 53.74 31.03
GROUP 7ttt ettt eeeeeeeennn S 52.60 31.03
GROUP 8.ttt ttiiiiiieeeeeennnn $ 51.46 31.03
GROUP 8=ttt tiiieeeeeennnn $ 49.25 31.03
OPERATOR: Power Equipment
(Cranes and Attachments -
AREA 1:)
GROUP 1
CraANES e v vttt eeeeeeeeeenn $ 52.30 31.15
(O T = S 43.79 31.15
Truck crane oiler.......... S 46.08 31.15
GROUP 2
(O o= 0 1= Y= S 50.54 31.15
(O T Y S 42.83 31.15
Truck crane oiler.......... S 45.07 31.15
GROUP 3
CraANES e v vttt e eeeeeeeeeenn S 48.80 31.15
Hydraulic......oeieieeennnn S 44.44 31.15
(O T = o $ 42.55 31.15
Truck crane oiler.......... S 44.83 31.15
GROUP 4
CraANES e v vttt e eeeeeeeeeenn S 45.76 31.15

OPERATOR: Power Equipment
(Piledriving - AREA 1:)
GROUP 1

107



GROUP 4

Lifting devices............

GROUP 5

Lifting devices............

GROUP 6

Lifting devices............
OPERATOR: Power Equipment

(Steel Erect
GROUP 1

GROUP 4
Cranes
GROUP 5
Cranes

ion - AREA 1:)

OPERATOR: Power Equipment
(Tunnel and Underground Work

- AREA 1:)
SHAFTS,
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

STOPES, RAISES:

52.
43.
45.

50.
43.
45.

49.
42.
45.

47.

44,

42 .

53.
43.
45.

51.
43.
45.

50.
45.
43.
45.

48.

46.

56.
59.
55.
54.
53.
51.

56.
59.
55.
54.
52.
51.
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64
38
66

82
11
41

14
89
12

37

73

50

27
72
95

50
45
73

02
07
23
46

00

70

82
29
56
23
09
95

72
19
46
13
99
85

31.
31.
31.

31.
31.
31.

31.
31.
31.

31.

31.

31.

31.
31.
31.

31.
31.
31.

31.
31.
31.
31.

31.

31.

31.
31.
31.
31.
31.
31.

31.
31.
31.
31.
31.
31.

15
15
15

15
15
15

15
15
15

15

15

15

15
15
15

15
15
15

15
15
15
15

15

15

03
03
03
03
03
03

03
03
03
03
03
03



FOOTNOTE: Work suspended by ropes or cables, or work on a
Yo-Yo Cat: $.60 per hour additional.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Operator of helicopter (when used in erection work);
Hydraulic excavator, 7 cu. yds. and over; Power shovels,
over 7 cu. yds.

GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu.
yds. up to 7 cu. yds.; Licensed construction work boat
operator, on site; Power blade operator (finish); Power
shovels, over 1 cu. yd. up to and including 7 cu. yds.
m.r.c.

GROUP 3: Asphalt milling machine; Cable backhoe; Combination
backhoe and loader over 3/4 cu. yds.; Continuous flight tie
back machine assistant to engineer or mechanic; Crane
mounted continuous flight tie back machine, tonnage to
apply; Crane mounted drill attachment, tonnage to apply;
Dozer, slope brd; Gradall; Hydraulic excavator, up to 3 1/2
cu. yds.; Loader 4 cu. yds. and over; Long reach excavator;
Multiple engine scraper (when used as push pull); Power
shovels, up to and including 1 cu. yd.; Pre-stress wire
wrapping machine; Side boom cat, 572 or larger; Track
loader 4 cu. yds. and over; Wheel excavator (up to and
including 750 cu. yds. per hour)

GROUP 4: Asphalt plant engineer/box person; Chicago boom;
Combination backhoe and loader up to and including 3/4 cu.
yd.; Concrete batch plant (wet or dry); Dozer and/or push
cat; Pull- type elevating loader; Gradesetter, grade
checker (GPS, mechanical or otherwise); Grooving and
grinding machine; Heading shield operator; Heavy-duty
drilling equipment, Hughes, LDH, Watson 3000 or similar;
Heavy-duty repairperson and/or welder; Lime spreader;
Loader under 4 cu. yds.; Lubrication and service engineer
(mobile and grease rack); Mechanical finishers or spreader
machine (asphalt, Barber-Greene and similar); Miller
Formless M-9000 slope paver or similar; Portable crushing
and screening plants; Power blade support; Roller operator,
asphalt; Rubber-tired scraper, self-loading (paddle-wheels,
etc.); Rubber- tired earthmoving equipment (scrapers); Slip
form paver (concrete); Small tractor with drag; Soil
stabilizer (P & H or equal); Spider plow and spider puller;
Tubex pile rig; Unlicensed constuction work boat operator,
on site; Timber skidder; Track loader up to 4 yds.;
Tractor-drawn scraper; Tractor, compressor drill
combination; Welder; Woods-Mixer (and other similar Pugmill
equipment)

GROUP 5: Cast-in-place pipe laying machine; Combination
slusher and motor operator; Concrete conveyor or concrete
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pump, truck or equipment mounted; Concrete conveyor,
building site; Concrete pump or pumpcrete gun; Drilling
equipment, Watson 2000, Texoma 700 or similar; Drilling and
boring machinery, horizontal (not to apply to waterliners,
wagon drills or Jjackhammers); Concrete mixer/all; Person
and/or material hoist; Mechanical finishers (concrete)
(Clary, Johnson, Bidwell Bridge Deck or similar types);
Mechanical burm, curb and/or curb and gutter machine,
concrete or asphalt); Mine or shaft hoist; Portable
crusher; Power jumbo operator (setting slip-forms, etc., in
tunnels); Screed (automatic or manual); Self-propelled
compactor with dozer; Tractor with boom D6 or smaller;
Trenching machine, maximum digging capacity over 5 ft.
depth; Vermeer T-600B rock cutter or similar

GROUP 6: Armor-Coater (or similar); Ballast jack tamper;
Boom- type backfilling machine; Assistant plant engineer;
Bridge and/or gantry crane; Chemical grouting machine,
truck-mounted; Chip spreading machine operator; Concrete
saw (self-propelled unit on streets, highways, airports and

canals); Deck engineer; Drilling equipment Texoma 600,
Hughes 200 Series or similar up to and including 30 ft.
m.r.c.; Drill doctor; Helicopter radio operator;

Hydro-hammer or similar; Line master; Skidsteer loader,
Bobcat larger than 743 series or similar (with
attachments); Locomotive; Lull hi-lift or similar; Oiler,
truck mounted equipment; Pavement breaker, truck-mounted,
with compressor combination; Paving fabric installation
and/or laying machine; Pipe bending machine (pipelines
only); Pipe wrapping machine (tractor propelled and
supported); Screed (except asphaltic concrete paving);
Self- propelled pipeline wrapping machine; Tractor;
Self-loading chipper; Concrete barrier moving machine

GROUP 7: Ballast regulator; Boom truck or dual-purpose
A-frame truck, non-rotating - under 15 tons; Cary lift or
similar; Combination slurry mixer and/or cleaner; Drilling
equipment, 20 ft. and under m.r.c.; Firetender (hot plant);
Grouting machine operator; Highline cableway signalperson;
Stationary belt loader (Kolman or similar); Lift slab
machine (Vagtborg and similar types); Maginnes internal
full slab vibrator; Material hoist (1 drum); Mechanical
trench shield; Pavement breaker with or without compressor
combination); Pipe cleaning machine (tractor propelled and
supported); Post driver; Roller (except asphalt); Chip
Seal; Self-propelled automatically applied concrete curing
mahcine (on streets, highways, airports and canals);
Self-propelled compactor (without dozer); Signalperson;
Slip-form pumps (lifting device for concrete forms); Tie
spacer; Tower mobile; Trenching machine, maximum digging
capacity up to and including 5 ft. depth; Truck- type loader

GROUP 8: Bit sharpener; Boiler tender; Box operator;
Brakeperson; Combination mixer and compressor
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(shotcrete/gunite); Compressor operator; Deckhand; Fire

tender; Forklift (under 20 ft.); Generator;
Gunite/shotcrete equipment operator; Hydraulic monitor; Ken
seal machine (or similar); Mixermobile; Oiler; Pump

operator; Refrigeration plant; Reservoir-debris tug (self-
propelled floating); Ross Carrier (construction site);
Rotomist operator; Self-propelled tape machine; Shuttlecar;
Self-propelled power sweeper operator (includes wvacuum
sweeper); Slusher operator; Surface heater; Switchperson;
Tar pot firetender; Tugger hoist, single drum; Vacuum
cooling plant; Welding machine (powered other than by
electricity)

GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743
series or smaller, and similar (without attachments); Mini
excavator under 25 H.P. (backhoe-trencher); Tub grinder
wood chipper

ALL CRANES AND ATTACHMENTS

GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over
100 tons; Derrick, over 100 tons; Derrick barge
pedestal-mounted, over 100 tons; Self-propelled boom-type
lifting device, over 100 tons

GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
including 7 cu. yds.; Crane, over 45 tons up to and
including 100 tons; Derrick barge, 100 tons and under;
Self-propelled boom-type lifting device, over 45 tons;
Tower crane

GROUP 3: Clamshell and dragline up to and including 1 cu.
yd.; Cranes 45 tons and under; Self-propelled boom-type
lifting device 45 tons and under;

GROUP 4: Boom Truck or dual purpose A-frame truck,
non-rotating over 15 tons; Truck-mounted rotating
telescopic boom type lifting device, Manitex or similar
(boom truck) over 15 tons; Truck-mounted rotating
telescopic boom type lifting device, Manitex or similar
(boom truck) - under 15 tons;

PILEDRIVERS
GROUP 1: Derrick barge pedestal mounted over 100 tons;
Clamshell over 7 cu. yds.; Self-propelled boom-type lifting
device over 100 tons; Truck crane or crawler, land or barge

mounted over 100 tons

GROUP 2: Derrick barge pedestal mounted 45 tons to and
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including 100 tons; Clamshell up to and including 7 cu.
yds.; Self-propelled boom-type lifting device over 45 tons;
Truck crane or crawler, land or barge mounted, over 45 tons
up to and including 100 tons; Fundex F-12 hydraulic pile rig
GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
propelled boom-type lifting device 45 tons and under;
Skid/scow piledriver, any tonnage; Truck crane or crawler,
land or barge mounted 45 tons and under

GROUP 4: Assistant operator in lieu of assistant to engineer;
Forklift, 10 tons and over; Heavy-duty repairperson/welder

GROUP 5: Deck engineer
GROUP 6: Deckhand; Fire tender
STEEL ERECTORS

GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
propelled boom-type lifting device over 100 tons

GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
tons; Self-propelled boom-type lifting device over 45 tons

to 100 tons; Tower crane

GROUP 3: Crane, 45 tons and under; Self-propelled boom-type
lifting device, 45 tons and under

GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty
repalr person/welder

GROUP 5: Boom cat

TUNNEL AND UNDERGROUND WORK

GROUP 1-A: Tunnel bore machine operator, 20' diameter or more
GROUP 1: Heading shield operator; Heavy-duty repairperson;
Mucking machine (rubber tired, rail or track type); Raised

bore operator (tunnels); Tunnel mole bore operator

GROUP 2: Combination slusher and motor operator; Concrete
pump or pumpcrete gun; Power jumbo operator

GROUP 3: Drill doctor; Mine or shaft hoist

GROUP 4: Combination slurry mixer cleaner; Grouting Machine
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operator; Motorman

GROUP 5: Bit Sharpener; Brakeman; Combination mixer and
compressor (gunite); Compressor operator; Oiler; Pump
operator; Slusher operator

AREA DESCRIPTIONS:

POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS, TUNNEL AND
UNDERGROUND [These areas do not apply to Piledrivers and
Steel Erectors]

AREA 1: ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS,
MADERA, MARIPOSA, MERCED, MONTEREY, SAN BENITO, SAN
FRANCISCO, SAN JOAQUIN, SAN MATEO, SANTA CLARA, SANTA CRUZ,
STANISLAUS, TUOLUMNE

AREA 2 -NOTED BELOW

THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS
NOTED BELOW:

CALAVERAS COUNTY:
Area 1l: Remainder
Area 2: Eastern Part

FRESNO COUNTY:
Area 1l: Remainder
Area 2: Eastern Part

MADERA COUNTY:
Area 1l: Remainder
Area 2: Eastern Part

MARIPOSA COUNTY:
Area 1l: Remainder
Area 2: Eastern Part

MONTEREY COUNTY:
Area 1: Remainder
Area 2: Southwestern part

TUOLUMNE COUNTY :
Area 1l: Remainder
Area 2: Eastern Part

ENGI0O003-008 08/01/2024
Rates Fringes
Dredging: (DREDGING:

CLAMSHELL & DIPPER DREDGING;
HYDRAULIC SUCTION DREDGING:)
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AREA 1:

(1) Leverman......o.e.eeeoo.. S 60.61 39.55
(2) Dredge Dozer; Heavy
duty repairman............. S 55.65 39.55

(3) Booster Pump
Operator; Deck
Engineer; Deck mate;
Dredge Tender; Winch

OPEerator . v e e e it ti e ieeeeennn S 54.53 39.55

(4) Bargeman; Deckhand;

Fireman; Leveehand; Oiler..$ 51.23 39.55
AREA 2:

(1) Leverman.....o.oe.eeeoo.. S 62.61 39.55

(2) Dredge Dozer; Heavy

duty repairman............. $ 57.65 39.55

(3) Booster Pump
Operator; Deck
Engineer; Deck mate;
Dredge Tender; Winch

Operator.. ... e e e eeeennens $ 56.53 39.55
(4) Bargeman; Deckhand;
Fireman; Leveehand; Oiler..$ 53.23 39.55

AREA DESCRIPTIONS

AREA 1: ALAMEDA,BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED,
NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN,
SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS,
SUTTER, YOLO, AND YUBA COUNTIES

AREA 2: MODOC COUNTY

THE REMAINGING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2
AS NOTED BELOW:

ALPINE COUNTY:
Area 1: Northernmost part
Area 2: Remainder

CALAVERAS COUNTY:
Area 1l: Remainder
Area 2: Eastern part

COLUSA COUNTY:
Area 1l: Eastern part
Area 2: Remainder

ELDORADO COUNTY:
Area 1l: North Central part
Area 2: Remainder

FRESNO COUNTY:

Area 1l: Remainder
Area 2: Eastern part
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GLENN COUNTY:
Area 1: Eastern part
Area 2: Remainder

LASSEN COUNTY:

Area 1:

Western part along the Southern portion of border

with Shasta County
Area 2: Remainder

MADERA COUNTY:
Area 1l: Except Eastern part
Area 2: Eastern part

MARIPOSA COUNTY
Area 1l: Except Eastern part
Area 2: Eastern part

MONTERREY COUNTY
Area 1l: Except Southwestern part
Area 2: Southwestern part

NEVADA COUNTY:

Area 1:

All but the Northern portion along the border of

Sierra County
Area 2: Remainder

PLACER COUNTY:
Area 1: Al but the Central portion
Area 2: Remainder

PLUMAS COUNTY:
Area 1: Western portion
Area 2: Remainder

SHASTA COUNTY:
Area 1: All but the Northeastern corner
Area 2: Remainder

SIERRA COUNTY:
Area 1l: TWestern part
Area 2: Remainder

SISKIYOU COUNTY:
Area 1l: Central part
Area 2: Remainder

SONOMA COUNTY :
Area 1: All but the Northwestern corner
Area 2: Remainder

TEHAMA COUNTY:

Area 1:
Counties

All but the Western border with Mendocino & Trinity
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Area 2: Remainder

TRINITY COUNTY:
Area 1: East Central part and the Northeastern border with
Shasta County

Area 2: Remainder

TUOLUMNE COUNTY:
Area 1l: Except Eastern part
Area 2: Eastern part

ENGI0003-019 07/01/2024

SEE AREA DESCRIPTIONS BELOW

Rates Fringes
OPERATOR: Power Equipment
(LANDSCAPE WORK ONLY)
GROUP 1
AREA 1.ttt ittt i i, $ 52.40 28.52
AREA 2. .t iiiii it $ 54.40 28.52
GROUP 2
AREA 1... i, $ 48.80 28.52
AREA 2. ittt iiieeiennns $ 50.80 28.52
GROUP 3
AREA 1.ttt ittt i i, S 44.19 28.52
AREA 2. . ittt it i $ 46.19 28.52

GROUP DESCRIPTIONS:

GROUP 1: Landscape Finish Grade Operator: All finish grade
work regardless of equipment used, and all equipment with a
rating more than 65 HP.

GROUP 2: Landscape Operator up to 65 HP: All equipment with
a manufacturer's rating of 65 HP or less except equipment
covered by Group 1 or Group 3. The following equipment
shall be included except when used for finish work as long
as manufacturer's rating is 65 HP or less: A-Frame and
Winch Truck, Backhoe, Forklift, Hydragraphic Seeder

Machine, Roller, Rubber-Tired and Track Earthmoving
Equipment, Skiploader, Straw Blowers, and Trencher 31 HP up
to 65 HP.

GROUP 3: Landscae Utility Operator: Small Rubber-Tired
Tractor, Trencher Under 31 HP.

AREA DESCRIPTIONS:
AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED,

NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN,
SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS,
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SUTTER, YOLO, AND YUBA COUNTIES
AREA 2 - MODOC COUNTY

THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS
NOTED BELOW:

ALPINE COUNTY:
Area 1: Northernmost part
Area 2: Remainder

CALAVERAS COUNTY:
Area 1l: Except Eastern part
Area 2: Eastern part

COLUSA COUNTY:
Area 1l: Eastern part
Area 2: Remainder

DEL NORTE COUNTY:
Area 1l: Extreme Southwestern corner
Area 2: Remainder

ELDORADO COUNTY:
Area 1: North Central part
Area 2: Remainder

FRESNO COUNTY
Area 1l: Except Eastern part
Area 2: Eastern part

GLENN COUNTY:
Area 1l: Eastern part
Area 2: Remainder

HUMBOLDT COUNTY:
Area 1l: Except Eastern and Southwestern parts
Area 2: Remainder

LAKE COUNTY:
Area 1l: Southern part
Area 2: Remainder

LASSEN COUNTY:
Area 1: Western part along the Southern portion of border
with Shasta County

Area 2: Remainder

MADERA COUNTY
Area 1l: Remainder

Area 2: Eastern part

MARIPOSA COUNTY
Area 1l: Remainder
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Area 2: Eastern part

MENDOCINO COUNTY:
Area 1l: Central and Southeastern parts
Area 2: Remainder

MONTEREY COUNTY
Area 1: Remainder
Area 2: Southwestern part

NEVADA COUNTY:
Area 1: All but the Northern portion along the border of
Sierra County

Area 2: Remainder

PLACER COUNTY:
Area 1: All but the Central portion
Area 2: Remainder

PLUMAS COUNTY:
Area 1: Western portion
Area 2: Remainder

SHASTA COUNTY:
Area 1: All but the Northeastern corner
Area 2: Remainder

SIERRA COUNTY:
Area 1l: Western part
Area 2: Remainder

SISKIYOU COUNTY:
Area 1l: Central part
Area 2: Remainder

SONOMA COUNTY :
Area 1: All but the Northwestern corner
Area 2: Reaminder

TEHAMA COUNTY:
Area 1: All but the Western border with mendocino & Trinity
Counties

Area 2: Remainder

TRINITY COUNTY:
Area 1: East Central part and the Northeaster border with
Shasta County

Area 2: Remainder

TULARE COUNTY;
Area 1l: Remainder

Area 2: Eastern part

TUOLUMNE COUNTY:
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Area 1l: Remainder
Area 2: Eastern Part

IRON0377-001 01/01/2024

ALAMEDA, CONTRA COSTA, SAN MATEO, SANTA CLARA COUNTIES

Rates Fringes
Ironworkers:
Fence Erector......oeeeeunen.. S 42.53 26.26
Ornamental, Reinforcing
and Structural.............. $ 52.08 34.90

PREMIUM PAY:

$6.00 additional per hour at the following locations:

China Lake Naval Test Station, Chocolate Mountains Naval
Reserve-Niland,

Edwards AFB, Fort Irwin Military Station, Fort Irwin Training
Center-Goldstone, San Clemente Island, San Nicholas Island,
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB
$4.00 additional per hour at the following locations:

Army Defense Language Institute - Monterey, Fallon Air Base,
Naval Post Graduate School - Monterey, Yermo Marine Corps
Logistics Center

$2.00 additional per hour at the following locations:

Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock

IRON0377-003 01/01/2024

SAN FRANCISCO CITY and COUNTY

Rates Fringes
Ironworkers:
Fence ErectOor......ouuuuenn.. S 42.53 26.26
Ornamental, Reinforcing
and Structural.............. S 52.58 34.90

PREMIUM PAY:
$6.00 additional per hour at the following locations:

China Lake Naval Test Station, Chocolate Mountains Naval
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Reserve-Niland,

Edwards AFB, Fort Irwin Military Station, Fort Irwin Training
Center-Goldstone, San Clemente Island, San Nicholas Island,
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB

$4.00 additional per hour at the following locations:

Army Defense Language Institute - Monterey, Fallon Air Base,
Naval Post Graduate School - Monterey, Yermo Marine Corps
Logistics Center

$2.00 additional per hour at the following locations:

Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock

IRON0433-005 01/01/2024

REMAINING COUNTIES

Rates Fringes
ITRONWORKER
Fence Erector............... $ 42.53 26.26
Ornamental, Reinforcing
and Structural.............. S 47.45 34.90

PREMIUM PAY:

$6.00 additional per hour at the following locations:

China Lake Naval Test Station, Chocolate Mountains Naval
Reserve-Niland,

Edwards AFB, Fort Irwin Military Station, Fort Irwin Training
Center-Goldstone, San Clemente Island, San Nicholas Island,
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB
$4.00 additional per hour at the following locations:

Army Defense Language Institute - Monterey, Fallon Air Base,
Naval Post Graduate School - Monterey, Yermo Marine Corps
Logistics Center

$2.00 additional per hour at the following locations:

Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock

LABO0067-006 07/01/2024
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AREA ""1"" - ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND
SANTA CLARA COUNTIES

AREA ""2"" - CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA,
MERCED, MONTEREY, SAN BENITO, SAN JOAQUIN, STANISLAUS, AND
TUOLUMNE COUNTIES

Rates Fringes
LABORER (ASBESTOS/MOLD/LEAD
LABORER)
Area L. .t iieennn $ 37.75 29.69
Ny SY= T S 36.75 29.69

ASBESTOS REMOVAL-SCOPE OF WORK: Site mobilization; initial
site clean-up; site preparation; removal of
asbestos-containing materials from walls and ceilings; or
from pipes, boilers and mechanical systems only if they are
being scrapped; encapsulation, enclosure and disposal of
asbestos-containing materials by hand or with equipment or
machinery; scaffolding; fabrication of temporary wooden
barriers; and assembly of decontamination stations.

LABO0073-002 07/01/2023

CALAVERAS AND SAN JOAQUIN COUNTIES

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person..$ 36.26 27.30
Traffic Control Person I....$ 36.56 27.30
Traffic Control Person II...$ 34.006 27.30

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON II: Installation and removal of

temporary/permanent signs, markers, delineators and crash
cushions.

LABO0073-003 07/01/2023
SAN JOAQUIN COUNTY
Rates Fringes

LABORER
Mason Tender-Brick.......... S 36.29 25.55
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LABO0O073-005 06/26/2023

Rates Fringes
Tunnel and Shaft Laborers:

GROUP 1... ...t iiiiiinnnnns $ 45.89 27.72
GROUP 2. ittt iiiiiiieennn $ 45.66 27.72
GROUP 3. ..ttt i iiiiieeennns $ 45.41 27.72
GROUP 4. ...ttt i S 44.96 27.72
GROUP 5. .ttt i iiiii i S 44.42 27.72
Shotcrete Specialist........ S 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and

spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LABO0073-007 06/26/2023

CALAVERAS AND SAN JOAQUIN COUNTIES

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS)
Construction Specialist
G OUP e v e e et ettt eeeeeeeneaenn S 36.20 27.30
GROUP 1.t iiiieeeiennnennnn $ 35.50 27.30
GROUP 1-a@...'veiieennnennnn. $ 35.72 27.30
GROUP 1-Cuvvinneeieenneennn $ 35.55 27.30
GROUP l1-€...iiiiiiiinnennnn. $ 36.05 27.30
GROUP 1-f.....iiuuiiennnnnnn. $ 30.37 23.20
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GROUP 2.t itiieetiinnnnnnn $ 35.35 27.30
GROUP 3. ..t iiiieetiennnennns $ 35.25 27.30
GROUP 4. .. iiiie et iiinnnnnn. $ 28.94 27.30
See groups 1l-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE

LABORERS)
(1) New Construction........ S 35.25 27.30
(2) Establishment Warranty
Period. .o e et i $ 28.94 27.30
LABORER (GUNITE)
GROUP ittt ieieeeeeeennnn $ 36.46 27.30
GROUP 2.ttt ittt teeeeeeeennn S 35.96 27.30
GROUP Bttt iiiteiieenannnn $ 35.37 27.30
GROUP 4.ttt ietieeiiieennn $ 35.25 27.30
LABORER (WRECKING)
GROUP ittt tiieieeeeeennnn $ 35.50 27.30
GROUP 2.t ittt ieeeeeeeeannnn $ 35.35 27.30
FOOTNOTES :

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
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whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1l-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
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footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work);
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
lbs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building

including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material

cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:
A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the jobsite or

temporary jobsite yard.

The material cleaner classification should not be wused in

the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection"".

GUNITE LABORER CLASSIFICATIONS
GROUP 1: Structural Nozzleman
GROUP 2: Nozzleman, Gunman, Potman, Groundman

GROUP 3: Reboundman
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GROUP 4: Gunite laborer
WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

LABO0073-009 07/01/2023
CALAVERAS AND SAN JOAQUIN COUNTIES
Rates Fringes
LABORER (Plaster Tender)......... S 39.77 28.54
Work on a swing stage scaffold: $1.00 per hour additional.

LAB0O0261-003 07/01/2023

SAN FRANCISCO AND SAN MATEO COUNTIES

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person..$ 37.26 27.30
Traffic Control Person I....$ 37.56 27.30
Traffic Control Person II...$ 35.06 27.30

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON II: Installation and removal of
temporary/permanent signs, markers, delineators and crash
cushions.

LABO0261-005 06/26/2023

SAN FRANCISCO AND SAN MATEO COUNTIES

Rates Fringes

Tunnel and Shaft Laborers:
GROUP 1.ttt it ii e ieeeennn S 45.89 27.72
GROUP 2. ittt it it ieeaennn S 45.66 27.72
GROUP 3.ttt ittt iitieeeennn S 45.41 27.72
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GROUP 4. ... . . iiiiiiiinn $ 44.96 27.72
GROUP 5. .. iiiiiiiiiiiann.. $ 44.42 27.72
Shotcrete Specialist........ $ 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and

spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LAB0O0261-009 06/26/2023

SAN FRANCISCO, AND SAN MATEO COUNTIES

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA A:)
Construction Specialist
GrOUP e v v vttt eneeeseenneenns $ 37.20 27.30
GROUP 1ttt ittt iieeeeeeeeeannn S 36.50 27.30
GROUP 1-8 ..ttt iieeeeeeenennnn $ 36.72 27.30
GROUP 1-C.viiiiiiiiiiieennn $ 36.55 27.30
GROUP 1-€. i iiittieeeeennnnnn $ 37.05 27.30
GROUP 1-f.... ...t S 31.37 23.20
GROUP 2. ittt iiiiiiiieennnn $ 36.35 27.30
GROUP 3.ttt iiieeenaanns $ 36.25 27.30
GROUP 4. ..ttt iiiiiiiiennn $ 29.94 27.30

See groups 1-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS - AREA A:)
(1) New Construction........ S 36.25 27.30
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(2) Establishment Warranty

Period...ue et S 29.94 27.30
LABORER (WRECKING - AREA A:)

GROUP 1.... it iiiiiennnnn $ 36.50 27.30

GROUP 2. ittt i ii i ieeeennn $ 36.35 27.30
Laborers: (GUNITE - AREA A:)

GROUP 1.... . iiiiinnnnn S 37.46 27.30

GROUP 2. . ittt ii i ieeennn $ 36.96 27.30

GROUP 3. .ttt itieennnnns S 36.37 27.30

GROUP 4. ... ittt ii i iiiiannn $ 36.25 27.30
FOOTNOTES :

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group 1l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
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(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1l-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1l-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) 1In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
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cement or gypsum; Choke-setter and rigger (clearing work);
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
1bs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building

including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material

cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:
A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the jobsite or

temporary Jjobsite yard.

The material cleaner classification should not be wused in

the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection"".

GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural Nozzleman

GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman

GROUP 4: Gunite laborer

WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
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windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

LABO0261-011 07/01/2023
SAN FRANCISCO AND SAN MATEO COUNTIES:
Rates Fringes
MASON TENDER, BRICK.......ocoo0.. $ 37.05 27.45
FOOTNOTES: Underground work such as sewers, manholes, catch
basins, sewer pipes, telephone conduits, tunnels and cut

trenches: $5.00 per day additional. Work in live sewage:
$2.50 per day additional.

LABO0261-014 07/01/2023
SAN FRANCISCO AND SAN MATEO COUNTIES:
Rates Fringes
PLASTER TENDER.......cvi ... $ 41.93 30.32
Work on a swing stage scaffold: $1.00 per hour additional.
1AB00270-003 07/01/2023

AREA A: SANTA CLARA

AREA B: MONTEREY, SAN BENITO AND SANTA CRUZ COUNTIES

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person
ATea At ittt $ 37.26 27.30
Area B.iii ittt S 36.26 27.30
Traffic Control Person I
ATEa Attt ittt S 37.56 27.30
Area B.iii ittt S 36.56 27.30
Traffic Control Person II
ATea Attt ittt S 35.06 27.30
Area B.iii ittt i ie e $ 34.06 27.30

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.
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TRAFFIC CONTROL PERSON II: Installation and removal of
temporary/permanent signs, markers, delineators and crash
cushions.

LABO0270-004 06/26/2023

MONTEREY, SAN BENITO, SANTA CLARA, AND SANTA CRUZ COUNTIES

Rates Fringes
Tunnel and Shaft Laborers:

GROUP 1...iiiiiiiiiinnnnnnnnn $ 45.89 27.72
GROUP 2. .t iiiiiiiiiinneenn. $ 45.66 27.72
GROUP 3. ..t iiiiiiiiiiennn $ 45.41 27.72
GROUP 4. ...ttt $ 44.96 27.72
GROUP DL iiiiiiiiiiiiiiieenn S 44.42 27.72
Shotcrete Specialist........ S 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and

spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LABO0270-005 07/01/2023
MONTEREY AND SAN BENITO COUNTIES
Rates Fringes

LABORER
Mason Tender-Brick.......... S 36.29 25.55
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LABO0270-007 06/26/2023

MONTEREY, SAN BENITO AND SANTA CRUZ COUNTIES

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA B)
Construction Specialist
Gl OUP e 4 e e et ettt eeeeeeeeeeenn S 36.20 27.30
GROUP 1.....iiiiiiiiininennn. $ 35.50 27.30
GROUP l1-a...viuiuieiiinnneennn $ 35.72 27.30
GROUP 1-C.viiiiiiiiiinneenn. $ 35.55 27.30
GROUP 1-e.. .t iinnnennn. $ 36.05 27.30
GROUP 1-f..... ... $ 36.08 27.30
GROUP 2. ... iiiiiei i, $ 35.35 27.30
GROUP 3. ..t iiiiiii i $ 35.25 27.30
GROUP 4. ... ittt $ 28.94 27.30

See groups 1l-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS - AREA B)

(1) New Construction........ S 35.25 27.30

(2) Establishment Warranty

Period. vttt $ 28.94 27.30
LABORER (GUNITE - AREA B)

GROUP 1. .ttt i tiiiieeannnn $ 36.46 27.30

GROUP 2. .t iiii i ttieeennnnns $ 35.96 27.30

GROUP 3. ..ttt ttiieeennnnns $ 35.37 27.30

GROUP 4. .ttt iiiiiinnn S 35.25 27.30
LABORER (WRECKING - AREA B)

GROUP 1.ttt i eiiiieeennnn S 35.50 27.30

GROUP 2. . ittt i iieeennnnns $ 35.35 27.30
FOOTNOTES :

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group 1l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill
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GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1-c: Burning and welding in connection with laborers'
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work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1l-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work);
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
lbs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building
including but not limited to: street cleaner; cleaning and
washing windows; brick cleaner (jobsite only); material
cleaner (jobsite only). The classification ""material
cleaner"" is to be utilized under the following conditions:
at demolition site for the salvage of the material.
B: at the conclusion of a job where the material is to be
salvaged and stocked to be reused on another job.
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C: for the cleaning of salvage material at the jobsite or
temporary jobsite yard.

The material cleaner classification should not be wused in

the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection"".

GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural Nozzleman

GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman

GROUP 4: Gunite laborer

WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

LABO0270-010 06/26/2023

SANTA CLARA COUNTY

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA A:)
Construction Specialist
GLOUD e e e e et v eeeaeteeaaeenns S 37.20 27.30
GROUP 1.. ..ttt $ 36.50 27.30
GROUP 1=3..ciiieenennnnennn. $ 36.72 27.30
GROUP 1-C.viiiiiieeiieeeann. $ 36.55 27.30
GROUP l1-€...iiiiiiiiinennnn. $ 37.05 27.30
GROUP 1-f...... ..., $ 37.08 27.30
GROUP 2. .. .iiiiiiiiinnnnn. $ 36.35 27.30
GROUP 3. .. .iiiiiiiiiinnnnn. $ 36.25 27.30
GROUP 4. ... ittt $ 29.94 27.30

See groups 1l-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS - AREA A:)
(1) New Construction........ S 36.25 27.30
(2) Establishment Warranty
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Period. . v it iiieeen S 29.94 27.30
LABORER (GUNITE - AREA A:)

GROUP 1.... ittt $ 37.46 27.30

GROUP 2... ..ttt $ 36.96 27.30

GROUP 3. ... iiiiiiiiiiinnn. $ 36.37 27.30

GROUP 4. ... . ittt $ 36.25 27.30
LABORER (WRECKING - AREA A:)

GROUP 1.... ittt $ 36.50 27.30

GROUP 2.. ...ttt $ 36.35 27.30
FOOTNOTES:

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
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Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1l-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1l-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work);
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Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
1bs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building

including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material

cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:
A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the jobsite or

temporary jobsite yard.

The material cleaner classification should not be wused in

the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection"".

GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural Nozzleman

GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman

GROUP 4: Gunite laborer

WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)
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GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

LABO0270-011 07/01/2023
MONTEREY, SAN BENITO, SANTA CRUZ, SANTA CLARA COUNTIES
Rates Fringes
LABORER (Plaster Tender)......... S 40.68 29.68
Work on a swing stage scaffold: $1.00 per hour additional.
1ABO0294-001 07/01/2023
FRESNO, KINGS AND MADERA COUNTIES

Rates Fringes

LABORER (Brick)
Mason Tender-Brick.......... S 36.29 25.55

LABO0294-002 07/01/2023

FRESNO, KINGS, AND MADERA COUNTIES

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person..$ 36.26 27.30
Traffic Control Person I....$ 36.56 27.30
Traffic Control Person II...$ 34.06 27.30

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON II: Installation and removal of
temporary/permanent signs, markers, delineators and crash
cushions.

LABO0294-005 06/26/2023

FRESNO, KINGS, AND MADERA COUNTIES

Rates Fringes

Tunnel and Shaft Laborers:
GROUP 1.ttt it ii e ieeeennn S 45.89 27.72
GROUP 2. ittt it it ieeaennn S 45.66 27.72
GROUP 3.ttt ittt iitieeeennn S 45.41 27.72
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GROUP 4. ... . . iiiiiiiinn $ 44.96 27.72
GROUP 5. ..ttt iiiiann.. $ 44.42 27.72
Shotcrete Specialist........ $ 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and

spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LAB00294-008 06/26/2023

FRESNO, KINGS, AND MADERA COUNTIES

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA B:)
Construction Specialist
GrOUP e v v vttt eneeeseenneenns $ 36.20 27.30
GROUP 1ttt ittt iieeeeeeeeeannn S 35.50 27.30
GROUP 1-8 ..ttt iieeeeeeenennnn $ 35.72 27.30
GROUP 1-C.viiiiiiiiiiieennn $ 35.55 27.30
GROUP 1-€. i iiittieeeeennnnnn $ 36.05 27.30
GROUP 1-f.... ...t $ 36.08 27.30
GROUP 2. ittt iiiiiiiiieennn $ 35.35 27.30
GROUP 3.ttt iiieeenaanns $ 35.25 27.30
GROUP 4. ..t iiiiiiiiiieennn S 28.94 27.30

See groups 1-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS - AREA B:)
(1) New Construction........ S 35.25 27.30
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(2) Establishment Warranty

Period...ue et S 28.94 27.30
LABORER (GUNITE - AREA B:)

GROUP 1..'i'iiiiinnnnnnnnn. S 36.46 27.30

GROUP 2.ttt it it e i et eeennn S 35.96 27.30

GROUP 3.ttt it titetiieennn S 35.37 27.30

GROUP 4. iiiiitiiieinnnnnn. $ 35.25 27.30
LABORER (WRECKING - AREA B:)

GROUP 1..''i'iiiiinnennnnnnn. $ 35.50 27.30

GROUP 2.ttt it i it e eieeennn S 35.35 27.30
FOOTNOTES:

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group 1l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
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(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1l-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1l-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) 1In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
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cement or gypsum; Choke-setter and rigger (clearing work);
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
1bs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building

including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material

cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:
A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the jobsite or

temporary Jjobsite yard.

The material cleaner classification should not be wused in

the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection"".

GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural Nozzleman

GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman

GROUP 4: Gunite laborer

WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
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windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

LABO0294-010 07/01/2023

CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN
JOAQUIN, STANISLAUS & TUOLUMNE

Rates Fringes
Plasterer tender........cvuueenen.. $ 39.77 28.54
Work on a swing stage scaffold: $1.00 per hour additional.
1aB0O0204-011 07/01/2023
FRESNO, KINGS, AND MADERA COUNTIES

Rates Fringes
LABORER (Plaster Tender)......... S 39.77 28.54
Work on a swing stage scaffold: $1.00 per hour additional.

LABO0304-002 07/01/2023

ALAMEDA COUNTY

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person..$ 37.26 27.30
Traffic Control Person I....$ 37.56 27.30
Traffic Control Person II...$ 35.006 27.30

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON II: Installation and removal of

temporary/permanent signs, markers, delineators and crash
cushions.

LABO0304-003 06/26/2023
ALAMEDA COUNTY

Rates Fringes
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Tunnel and Shaft Laborers:

GROUP 1. iiiiiniieeenneennns $ 45.89 27.72
GROUP 2.ttt it iiieiineannn. S 45.66 27.72
GROUP 3. iiiiiniieernneennns $ 45.41 27.72
GROUP 4. ... ittt S 44.96 27.72
GROUP 5. .ttt it i it eieen S 44 .42 27.72
Shotcrete Specialist........ S 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and

spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LABO0304-004 06/26/2023

ALAMEDA COUNTY

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA A:)
Construction Specialist
GrOUP e v v v et teeneeeeeenneenns $ 37.20 27.30
GROUP 1. ... iiiieeieennennn. $ 36.50 27.30
GROUP 1-8.. .ttt rennnennnn $ 36.72 27.30
GROUP 1-Cuviienneeneenneennn $ 36.55 27.30
GROUP 1-€.. ittt rennnennn. $ 37.05 27.30
GROUP 1-f.....iiuiuiiennnennn. $ 37.08 27.30
GROUP 2. ..t iiiieeiiiennennn. $ 36.35 27.30
GROUP 3. ..t iiiiietennneennn $ 36.25 27.30
GROUP 4. ... iiiiiiiennnn. $ 29.94 27.30

See groups 1l-b and 1-d under laborer classifications.
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LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS - AREA A:)

(1) New Construction........ S 36.25 27.30

(2) Establishment Warranty

Period. .o e e e $ 29.94 27.30
LABORER (GUNITE - AREA A:)

GROUP 1.ttt iiiiiennnnnn $ 37.46 27.30

GROUP 2. ittt e tieeennnnns S 36.96 27.30

GROUP 3. ittt i iiiieennnnnn $ 36.37 27.30

GROUP 4. ...ttt iiiinnnnns S 36.25 27.30
LABORER (WRECKING - AREA A:)

GROUP 1.. ittt iiiennnnnns $ 36.50 27.30

GROUP 2.ttt i tieeeennanns S 36.35 27.30
FOOTNOTES :

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group 1l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
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Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1l-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1l-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.
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GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work);
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
1bs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building

including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material

cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:
A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the jobsite or

temporary Jjobsite yard.

The material cleaner classification should not be wused in

the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection"".

GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural Nozzleman

GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman

GROUP 4: Gunite laborer
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WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

LABO0304-005 07/01/2023
ALAMEDA COUNTY
Rates Fringes
Brick Tender.......oueeeeeuenenn.. $ 37.05 27.45
FOOTNOTES: Work on jobs where heat-protective clothing is

required: $2.00 per hour additional. Work at grinders: $.25
per hour additional. Manhole work: $2.00 per day additional.

LABO0304-008 07/01/2023
ALAMEDA AND CONTRA COSTA COUNTIES:
Rates Fringes
Plasterer tender................. $ 41.93 30.32
Work on a swing stage scaffold: $1.00 per hour additional.

LABO0324-002 07/01/2023

CONTRA COSTA COUNTY

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person..$ 37.26 27.30
Traffic Control Person I....$ 37.56 27.30
Traffic Control Person II...$ 35.06 27.30

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON II: Installation and removal of
temporary/permanent signs, markers, delineators and crash
cushions.

LABO0324-006 06/26/2023
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CONTRA COSTA COUNTY

Rates Fringes
Tunnel and Shaft Laborers:

GROUP 1... .. iiiiiiiiinnnnn. $ 45.89 27.72
GROUP 2. . ittt i iiiiienannns $ 45.66 27.72
GROUP 3.t ittt iiiiiiieeennn $ 45.41 27.72
GROUP 4. ..ttt iiiii i $ 44.96 27.72
GROUP 5. ittt iiii it S 44.42 27.72
Shotcrete Specialist........ $ 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and

spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LABO0324-012 06/26/2023

CONTRA COSTA COUNTY

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA A:)
Construction Specialist
GrOUP e ¢ e e et oo e e eeeeeeeaeenns $ 37.20 27.30
GROUP 1. ..ttt $ 36.50 27.30
GROUP 1=8 ..ttt iteeeeeeeneennn $ 36.72 27.30
GROUP 1-C.viiiiiiiiiiieennn $ 36.55 27.30
GROUP 1-€. i iiittiteeennennns $ 37.05 27.30
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GROUP 1-f.... . i $ 37.08 27.30

GROUP 1=G v e e veeeeeeaenn. $ 36.70 27.30
GROUP 2+ e e eeeee e e S 36.35 27.30
GROUP 3t eveeeeeeeaeaaen. $ 36.25 27.30
GROUP 4. v eeeeeee e, $ 29.94 27.30

See groups l1l-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULURAL & LANDSCAPE
LABORERS - AREA A:)

(1) New Construction........ S 36.25 27.30

(2) Establishment Warranty

Period. .o e et e $ 29.94 27.30
LABORER (GUNITE - AREA A:)

GROUP 1ttt it iiiieieeeeennnn S 37.46 27.30

GROUP 2ttt teeeeeeeeieeennn $ 36.96 27.30

(€32(010 = I S 36.37 27.30

GROUP 4.ttt etieeiiiennnn $ 36.25 27.30
LABORER (WRECKING - AREA A:)

GROUP ittt ttieieeeeeeennnn $ 36.50 27.30

GROUP 2.t ittt iieeeeeeeeeannn $ 36.35 27.30
FOOTNOTES:

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
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and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1l-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1l-e: Work on and/or in bell hole footings and shafts

thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
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depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 1-g, CONTRA COSTA COUNTY: Pipelayer (including grade
checking in connection with pipelaying); Caulker; Bander;
Pipewrapper; Conduit layer; Plastic pipe layer; Pressure
pipe tester; No joint pipe and stripping of same, including
repalir of voids; Precast manhole setters, cast in place
manhole form setters

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work);
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
lbs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building
including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material
cleaner (jobsite only). The classification ""material
cleaner"" is to be utilized under the following conditions:
at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be
salvaged and stocked to be reused on another Jjob.

C: for the cleaning of salvage material at the jobsite or
temporary jobsite yard.

The material cleaner classification should not be wused in

the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection"".
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GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural Nozzleman

GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman

GROUP 4: Gunite laborer

WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

GROUP 1-g, CONTRA COSTA COUNTY: Pipelayer (including grade
checking in connection with pipelaying); Caulker; Bander;
Pipewrapper; Conduit layer; Plastic pipe layer; Pressure
pipe tester; No joint pipe and stripping of same, including
repair of voids; Precast manhole setters, cast in place
manhole form setters

1ABO0324-014 07/01/2023
CONTRA COSTA COUNTY:
Rates Fringes
Brick Tender. ... .ot ieeneeeeennns $ 37.05 27.45
FOOTNOTES: Work on jobs where heat-protective clothing is

required: $2.00 per hour additional. Work at grinders: $.25
per hour additional. Manhole work: $2.00 per day additional.

LABO0324-018 07/01/2023
ALAMEDA AND CONTRA COSTA COUNTIES:
Rates Fringes
Plasterer tender............cvu.. $ 41.93 30.32

Work on a swing stage scaffold: $1.00 per hour additional.
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LABO1130-002 07/01/2023

MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE COUNTIES

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person..$ 36.26 27.30
Traffic Control Person I....$ 36.56 27.30
Traffic Control Person II...$ 34.06 27.30

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON II: Installation and removal of
temporary/permanent signs, markers, delineators and crash
cushions.

LABO1130-003 06/26/2023

MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE COUNTIES

Rates Fringes
Tunnel and Shaft Laborers:

GROUP 1. ... iiiiiiiiinanennn. $ 45.89 27.72
GROUP 2. ..t iiiiiiiiiinnennn. $ 45.66 27.72
GROUP 3. ... iiiiiii i, $ 45.41 27.72
GROUP 4. ... . ittt iiieannn. S 44.96 27.72
GROUP 5. .t iiiiiiiiiinenn. $ 44.42 27.72
Shotcrete Specialist........ S 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house
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GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and
spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LABO1130-005 07/01/2023
MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES
Rates Fringes

LABORER
Mason Tender-Brick.......... S 36.29 25.55

LABO1130-007 06/26/2023

MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE , COUNTIES

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA B:)
Construction Specialist
GLOUD e« e e et eeeaetteeanennns $ 36.20 27.30
GROUP 1....iiiiiiiiinnnennn. $ 35.50 27.30
GROUP 1-a3..:iiieetiennnennn. $ 35.72 27.30
GROUP 1-C.viiiiniiiiinnenn. $ 35.55 27.30
GROUP l-e...iiiiiiiinnnennn. $ 36.05 27.30
GROUP 1-f......ctiiiiiaeann. S 36.08 27.30
GROUP 2. ..t iiiiiii i, $ 35.35 27.30
GROUP 3. ... iiiiiii i, $ 35.25 27.30
GROUP 4.... . iiiiiiiiinnennn. $ 28.94 27.30

See groups 1l-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS - AREA B:)

(1) New Construction........ S 35.25 27.30

(2) Establishment Warranty

Period.....e it iiieiennnn $ 28.94 27.30
LABORER (GUNITE - AREA B:)

GROUP 1. .ttt iiieiennnnns $ 36.46 27.30

GROUP 2. . ittt iieenannns S 35.96 27.30

GROUP 3. ..ttt iiieiennnnns $ 35.37 27.30

GROUP 4. ...ttt iiiieennn. $ 35.25 27.30
LABORER (WRECKING - AREA B:)

GROUP 1.ttt iiiiiennnnns $ 35.50 27.30

GROUP 2. . ittt tiiiennnnns $ 35.35 27.30
FOOTNOTES:

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers

157



entitled to receive the wage rate set forth in Group l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
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regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling
of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1l-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work);
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
lbs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
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Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building

including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material

cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:
A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the jobsite or

temporary jobsite yard.

The material cleaner classification should not be wused in

the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection"".

GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural Nozzleman

GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman

GROUP 4: Gunite laborer

WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

LABO1130-008 07/01/2023

CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN
JOAQUIN, STANISLAUS & TUOLUMNE

Rates Fringes

Plasterer tender........coueeeunn.. S 39.77 28.54
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Work on a swing stage scaffold: $1.00 per hour additional.

LABO1130-009 07/01/2023
MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE COUNTIES
Rates Fringes
LABORER (Plaster Tender)......... S 39.77 28.54

Work on a swing stage scaffold: $1.00 per hour additional.

PAINO0O16-001 01/01/2024

ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN MATEO, SANTA
CLARA, AND SANTA CRUZ COUNTIES

Rates Fringes
PainterS: .ttt ittt et $ 50.51 27.66
PREMIUMS :

EXOTIC MATERIALS - $1.25 additional per hour.

SPRAY WORK: - $0.50 additional per hour.

INDUSTRIAL PAINTING - $0.25 additional per hour
[Work on industrial buildings used for the manufacture and
processing of goods for sale or service; steel construction
(bridges), stacks, towers, tanks, and similar structures]

HIGH WORK:

over 50 feet - $2.00 per hour additional
100 to 180 feet - $4.00 per hour additional
Over 180 feet - $6.00 per houir additional

PAINOO16-003 01/01/2024

AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO & SANTA
CLARA COUNTIES

AREA 2: CALAVERAS, MARIPOA, MERCED, MONTEREY, SAN BENITO, SAN
JOAQUIN, SANTA CRUZ, STANISLAUS & TUOLUMNE COUNTIES

Rates Fringes

Drywall Finisher/Taper
AREA 1. ... $ 60.41 31.34
AREA 2.ttt ittt iiaeiaeenn $ 56.28 29.94

PAINOO16-012 01/01/2024
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ALAMEDA, CONTRA COSTA, MARIPOSA, MERCED, MONTEREY, SAN BENITO,
SAN FRANCISCO, SAN MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES

Rates Fringes

PAIN0016-015 01/01/2024

CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS & TUOLUMNE
COUNTIES

Rates Fringes
PAINTER
Brush.. ...ttt $ 40.85 22.40
FOOTNOTES:

SPRAY/SANDBLAST: $0.50 additional per hour.

EXOTIC MATERIALS: $1.25 additional per hour.
HIGH TIME: Over 50 ft above ground or water level $2.00
additional per hour. 100 to 180 ft above ground or water
level $4.00 additional per hour. Over 180 ft above ground
or water level $6.00 additional per hour.

PAIN0016-022 01/01/2024
SAN FRANCISCO COUNTY

Rates Fringes

PAINO0169-001 01/01/2023
FRESNO, KINGS, MADERA, MARIPOSA AND MERCED COUNTIES:

Rates Fringes

PAIN0169-005 01/01/2024

ALAMEDA CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO, SAN
MATEO, SANTA CLARA & SANTA CRUZ COUNTIES

Rates Fringes

GLAZIER. ¢ttt ittt i i it eiiaee $ 56.22 34.00
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PAIN0294-004 07/01/2023

FRESNO, KINGS AND MADERA COUNTIES

Rates Fringes
PAINTER
Brush, Roller............... S 34.49 21.80
Drywall Finisher/Taper...... $ 35.74 21.80
FOOTNOTE :

Spray Painters & Paperhangers recive $1.00 additional per
hour. Painters doing Drywall Patching receive $1.25
additional per hour. Lead Abaters & Sandblasters receive
$1.50 additional per hour. High Time - over 30 feet (does
not include work from a 1lift) $0.75 per hour additional.

PAIN0294-005 01/01/2023
FRESNO, KINGS & MADERA

Rates Fringes

PAIN0767-001 01/01/2024
CALAVERAS, SAN JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES:
Rates Fringes
GLAZIER. ¢ ittt ittt et i e iieeeenannn $ 43.25 35.62
PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day,
President's Day, Memorial Day, Independence Day, Labor Day,

Veteran's Day, Thanksgiving Day, and Christmas Day.

Employee required to wear a body harness shall receive $1.50
per hour above the basic hourly rate at any elevation.

PAIN1176-001 07/01/2022

HIGHWAY IMPROVEMENT

Rates Fringes
Parking Lot Striping/Highway
Marking:
GROUP 1.....iiiiiiiiinnnennn. $ 40.83 17.62
GROUP 2. ..t iiiiiii i $ 34.71 17.62
GROUP 3. ...ttt i, $ 35.11 17.62

163



CLASSIFICATIONS
GROUP 1: Striper: Layout and application of painted traffic
stripes and marking; hot thermo plastic; tape, traffic
stripes and markings

GROUP 2: Gamecourt & Playground Installer

GROUP 3: Protective Coating, Pavement Sealing

PAIN1237-003 01/01/2024

CALAVERAS; SAN JOAQUIN COUNTIES; STANISLAUS AND TUOLUMNE
COUNTIES:

PLAS0066-002 07/01/2019

ALAMEDA, CONTRA COSTA, SAN MATEO AND SAN FRANCISCO COUNTIES:

Rates Fringes
PLASTERER. « & ittt i i i i e e et e i e e e S 42.41 30.73
PLAS0300-001 07/01/2018
Rates Fringes
PLASTERER
AREA 188: FresnO........... $ 32.70 31.68
AREA 224: San Benito,
Santa Clara, Santa Cruz..... $ 32.88 31.68
AREA 295: Calaveras & San
Joaquin Couonties........... S 32.70 31.68
AREA 337: Monterey County..$ 32.88 31.68
AREA 429: Mariposa,
Merced, Stanislaus,
Tuolumne Counties........... S 32.70 31.68
PLAS0300-005 07/01/2016
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 32.15 23.27

PLUM0038-001 07/01/2023

SAN FRANCISCO COUNTY
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Rates Fringes

PLUMBER (Plumber,
Steamfitter, Refrigeration
Fitter) oottt i i i $ 85.50 48.98

PLUM0038-005 07/01/2023

SAN FRANCISCO COUNTY

Rates Fringes
Landscape/Irrigation Fitter
(Underground/Utility Fitter)..... $ 72.68 32.91
PLUMOO62-001 07/01/2024
MONTEREY AND SANTA CRUZ COUNTIES
Rates Fringes
PLUMBER & STEAMFITTER.........o... $ 53.00 41.70
PLUMO1S9-001 07/01/2024
CONTRA COSTA COUNTY
Rates Fringes
Plumber and steamfitter
(1) Refrigeration........... S 65.28 48.04
(2) All other work.......... S 66.17 48.04
PLUMO246-001 07/01/2024
FRESNO, KINGS & MADERA COUNTIES
Rates Fringes
PLUMBER & STEAMFITTER............ $ 50.00 40.69

* PLUM0246-004 01/01/2017
FRESNO, MERCED & SAN JOAQUIN COUNIES
Rates Fringes
PLUMBER (PIPE TRADESMAN) ......... $ 13.00 ** 10.74
PIPE TRADESMAN SCOPE OF WORK:
Installation of corrugated metal piping for drainage, as well

as installation of corrugated metal piping for culverts in
connection with storm sewers and drains; Grouting, dry

165



packing and diapering of joints, holes or chases including
paving over joints, in piping; Temporary piping for dirt
work for building site preparation; Operating jack hammers,
pavement breakers, chipping guns, concrete saws and spades
to cut holes, chases and channels for piping systems;
Digging, grading, backfilling and ground preparation for
all types of pipe to all points of the jobsite; Ground
preparation including ground leveling, layout and planting
of shrubbery, trees and ground cover, including watering,
mowing, edging, pruning and fertilizing, the breaking of
concrete, digging, backfilling and tamping for the
preparation and completion of all work in connection with
lawn sprinkler and landscaping; Loading, unloading and
distributing materials at jobsite; Putting away materials
in storage bins in Jjobsite secure storage area; Demolition
of piping and fixtures for remodeling and additions;
Setting up and tearing down work benches, ladders and job
shacks; Clean-up and sweeping of jobsite; Pipe wrapping and
waterproofing where tar or similar material is applied for
protection of buried piping; Flagman

PLUM0342-001 07/01/2023

ALAMEDA & CONTRA COSTA COUNTIES

Rates Fringes
PIPEFITTER
CONTRA COSTA COUNTY......... $ 74.00 47.45
PLUMBER, PIPEFITTER,
STEAMFITTER
ALAMEDA COUNTY.....ivvevunn. S 74.00 47.45

PLUM0355-004 07/01/2024
ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS, MADERA,
MARIPOSA, MERCED, MONTEREY, SAN BENITO, SAN JOAQUIN, SAN MATEO,
SANTA CLARA, SANTA CRUZ, STANISLAUS, AND TUOLUMNE COUNTIES:

Rates Fringes

Underground Utility Worker
/Landscape Fitter........... $ 34.51 18.30

PLUM0393-001 07/01/2021
SAN BENITO AND SANTA CLARA COUNTIES

Rates Fringes
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PLUM0442-001 07/01/2024

CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS & TUOLUMNE
COUNTIES

Rates Fringes
PLUMBER & STEAMFITTER............ $ 54.05 36.99
PLUMO467-001 07/01/2024
SAN MATEO COUNTY

Rates Fringes
Plumber/Pipefitter/Steamfitter...$ 83.75 40.65

ROOF0027-002 01/01/2024
FRESNO, KINGS, AND MADERA COUNTIES
Rates Fringes
ROOFER. ¢ vttt ittt et i it i et eeeaas $ 42.51 16.11
FOOTNOTE: Work with pitch, pitch base of pitch impregnated
products or any material containing coal tar pitch, on any
building old or new, where both asphalt and pitchers are

used in the application of a built-up roof or tear off:
$2.00 per hour additional.

ROOF0040-002 08/01/2024

SAN FRANCISCO & SAN MATEO COUNTIES:

Rates Fringes
ROOFER . ¢ i ittt ittt et i eeieeeieeens $ 55.30 22.97
'ROOFO081-001 08/01/2023
ALAMEDA AND CONTRA COSTA COUNTIES:

Rates Fringes
Roofer.... ... $ 52.47 22.31

ROOF0081-004 08/01/2024

CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS AND
TUOLUMNE COUNTIES:
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ROOF0095-002 08/01/2023

MONTEREY, SAN BENITO, SANTA CLARA, AND SANTA CRUZ COUNTIES:

Rates Fringes
ROOFER
Bitumastic, Enameler, Coal
Tar, Pitch and Mastic
WOFKE T o it ittt e e e e e e e e $ 57.17 21.51
JOUYNEYMAN e v v v e v e e e neennnns $ 53.17 21.51
Kettle person (2 kettles)...$ 55.17 21.51

SFCA0483-001 08/01/2024

ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND SANTA CLARA
COUNTIES:

SFCA0669-011 01/01/2024
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, MONTEREY,

SAN BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS AND TUOLUMNE
COUNTIES:

Rates Fringes
SHEE0104-001 07/01/2020

AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO, SANTA
CLARA

AREA 2: MONTEREY & SAN BENITO

AREA 3: SANTA CRUZ

Rates Fringes
SHEET METAL WORKER

AREA 1:
Mechanical Contracts
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under $200,000............. $ 55.92 45.29

All Other Work............. $ 64.06 46.83
AREA 2. ..ttt iiiii i iinns $ 52.90 36.44
N 2 $ 55.16 34.18

SHEE0104-003 07/01/2021

CALAVERAS AND SAN JOAQUIN COUNTIES:

SHEE0104-005 07/01/2021
MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES:
Rates Fringes

SHEET METAL WORKER (EXCluding
metal deck and siding)........... S 41.28 45.41

SHEE0104-007 07/01/2021

FRESNO, KINGS, AND MADERA COUNTIES:

SHEE0104-015 07/01/2020

ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO, SAN
MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES:

Rates Fringes

SHEET METAL WORKER (Metal
Decking and Siding only)......... S 44.45 35.55

SHEE0104-018 07/01/2020
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN
JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES:
Rates Fringes

Sheet metal worker (Metal
decking and siding only)......... S 44.45 35.55

TEAM0094-001 07/01/2024
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Rates Fringes

Truck drivers:

GROUP 1...iiiiieiennnnnns S 41.54 33.25

GROUP 2.t i ittt tiieieanannn $ 41.84 33.25

GROUP 3. ittt i iiieeannnnn S 42.14 33.25

GROUP 4. ..ttt iiiinnnnns S 42.49 33.25

GROUP 5. .ttt i ii i i S 42.84 33.25

FOOTNOTES:

Articulated dump truck; Bulk cement spreader (with or without
auger); Dumpcrete truck; Skid truck (debris box); Dry

pre-batch concrete mix trucks; Dumpster or similar type;
Slurry truck: Use dump truck yardage rate.

Heater planer; Asphalt burner; Scarifier burner; Industrial
lift truck (mechanical tailgate); Utility and clean-up
truck: Use appropriate rate for the power unit or the
equipment utilized.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2-
axle unit); Nipper truck (when flat rack truck is used
appropriate flat rack shall apply); Concrete pump truck

(when flat rack truck is used appropriate flat rack shall
apply); Concrete pump machine; Fork lift and 1lift Jjitneys;
Fuel and/or grease truck driver or fuel person; Snow buggy;
Steam cleaning; Bus or personhaul driver; Escort or pilot

car driver; Pickup truck; Teamster oiler/greaser and/or
serviceperson; Hook tender (including loading and

unloading); Team driver; Tool room attendant (refineries)

GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit
mixers, through 10 yds.; Water trucks, under 7,000 gals.;
Jetting trucks, under 7,000 gals.; Single-unit flat rack
(3—axle unit); Highbed heavy duty transport; Scissor truck;
Rubber-tired muck car (not self-loaded); Rubber-tired truck
jumbo; Winch truck and ""A"" frame drivers; Combination winch
truck with hoist; Road oil truck or bootperson;

Buggymobile; Ross, Hyster and similar straddle carriers;
Small rubber-tired tractor

GROUP 3: Dump trucks, 8 yds. and including 24 yds.; Transit
mixers, over 10 yds.; Water trucks, 7,000 gals. and over;
Jetting trucks, 7,000 gals. and over; Vacuum trucks under
7500 gals. Trucks towing tilt bed or flat bed pull
trailers; Lowbed heavy duty transport; Heavy duty transport
tiller person; Self- propelled street sweeper with
self-contained refuse bin; Boom truck - hydro-lift or
Swedish type extension or retracting crane; P.B. or similar
type self-loading truck; Tire repairperson; Combination
bootperson and road oiler; Dry distribution truck (A
bootperson when employed on such equipment, shall receive
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the rate specified for the classification of road oil
trucks or bootperson); Ammonia nitrate distributor, driver
and mixer; Snow Go and/or plow

GROUP 4: Dump trucks, over 25 yds. and under 65 yds.; Water
pulls - DW 10's, 20's, 21's and other similar equipment
when pulling Aqua/pak or water tank trailers; Helicopter
pilots (when transporting men and materials); Lowbedk Heavy
Duty Transport up to including 7 axles; DWl10's, 20's, 21's
and other similar Cat type, Terra Cobra, LeTourneau Pulls,
Tournorocker, Euclid and similar type equipment when
pulling fuel and/or grease tank trailers or other
miscellaneous trailers; Vacuum Trucks 7500 gals and over
and truck repairman

GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low
bed Heavy Duty Transport over 7 axles

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.20) or 13658
($12.90). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
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the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iidi)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.
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Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that
the prevailing wage rate set by a state (or local) government
was adopted under 29 C.F.R $§1.3(g)-(h). Example: SAME2023-007

01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and
rates under the ?SA? identifier took effect under state law in
the state from which the rates were adopted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.
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With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

174



EXHIBIT “H” - FHWA 1273
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

. Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated
in each construction contract funded under title 23, United
States Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid
designbuild contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements
for supplies or services) in accordance with 23 CFR
633.102. The design-builder shall be responsible for
compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders,
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rental agreements and other agreements for supplies or
services related to a construction contract). 23 CFR
633.102(b).

2. Subject to the applicability criteria noted in the
following sections, these contract provisions shall apply to all
work performed on the contract by the contractor's own
organization and with the assistance of workers under the
contractor's immediate superintendence and to all work
performed on the contract by piecework, station work, or by
subcontract. 23 CFR 633.102(d).

3. A breach of any of the stipulations contained in
these Required Contract Provisions may be sufficient grounds
for withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this
contract, the contractor shall not use convict labor for any
purpose within the limits of a construction project on a Federal-
aid highway unless it is labor performed by convicts who are
on parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR
601.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.
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The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.

1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job

training."

2. EEO Officer: The contractor will designate and
make known to the contracting officers an EEO Officer who
will have the responsibility for and must be capable of
effectively administering and promoting an active EEO
program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the
contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such
action or are substantially involved in such action, will be made
fully cognizant of and will implement the contractor's EEO
policy and contractual responsibilities to provide EEO in each
grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be
taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
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given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.
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c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop,
in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to
incorporate an EEO clause into each union agreement to the
end that such union will be contractually bound to refer
applicants without regard to their race, color, religion, sex,
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sexual orientation, gender identity, national origin, age, or
disability.

c. The contractor is to obtain information as to the
referral

practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the
contractor

with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide
sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of
Materials and Leasing of Equipment: The contractor shall
not discriminate on the grounds of race, color, religion, sex,
sexual orientation, gender identity, national origin, age, or
disability in the selection and retention of subcontractors,
including procurement of materials and leases of equipment.
The contractor shall take all necessary and reasonable steps
to ensure nondiscrimination in the administration of this
contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall
not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
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out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:
(1)  Withholding monthly progress payments;
(2) Assessing sanctions;
(3) Liquidated damages; and/or
(4) Disqualifying the contractor from future bidding as
nonresponsible.
The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1)  The number and work hours of minority and
nonminority group members and women employed in each
work classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minorities and
women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and
nonminority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1ll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
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further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities”
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway
Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the
FHWA1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
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appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i)  The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;

(i)  The classification is used in the area by the
construction industry; and

(i)  The wage rate for the classification bears a
reasonable relationship to the prevailing wage rates
contained in the wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i)  The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i)  The classification is used in the area by the
construction industry; and

(i)  The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.
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3) If the contractor and the laborers and mechanics to
be employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or
mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the
proposed classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer will, by email to DBAconformance@dol.gov,
refer the questions, including the views of all interested parties
and the recommendation of the contracting officer, to the
Administrator for determination. The Administrator, or an
authorized representative, will issue a determination within 30
days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30—day period that
additional time is necessary.

5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division
under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of
the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)
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a. Withholding requirements. The contracting agency
may,

upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has
priority to funds withheld or to be withheld in accordance with
paragraph

2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a
U.S. trustee, or both) in bankruptcy of a contractor, or a
contractor's bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention. All
regular payrolls and other basic records must be maintained
by the contractor and any subcontractor during the course of
the work and preserved for all laborers and mechanics working
at the site of the work (or otherwise working in construction or
development of the project under a development statute) for a
period of at least 3 years after all the work on the prime
contract is completed.
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(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

3) Additional records relating to fringe benefits.
Whenever the Secretary of Labor has found under paragraph
1.e. of this section that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in
providing benefits under a plan or program described in 40
U.S.C. 3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship.
Contractors with apprentices working under approved
programs must maintain written evidence of the registration of
apprenticeship programs, the registration of the apprentices,
and the ratios and wage rates prescribed in the applicable
programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related
Actscovered work is performed, certified payrolls to the
contracting agency. The prime contractor is responsible for the
submission of all certified payrolls by all subcontractors. A
contracting agency or prime contractor may permit or require
contractors to submit certified payrolls through an electronic
system, as long as the electronic system requires a legally
valid electronic signature; the system allows the contractor, the
contracting agency, and the Department of Labor to access
the certified payrolls upon request for at least 3 years after the
work on the prime contract has been completed; and the
contracting agency or prime contractor permits other methods
of submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
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the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i)  That the certified payroll for the payroll period
contains the information required to be provided under
paragraph 3.b. of this section, the appropriate information
and basic records are being maintained under paragraph
3.a. of this section, and such information and records are
correct and complete;

(i)  That each laborer or mechanic (including each
helper and apprentice) working on the contract during the
payroll period has been paid the full weekly wages earned,
without rebate, either directly or indirectly, and that no
deductions have been made either directly or indirectly from
the full wages earned, other than permissible deductions as
set forth in 29 CFR part 3; and

(iii)  That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly
submission of a properly executed certification set forth on the
reverse side of Optional Form WH-347 will satisfy the
requirement for submission of the “Statement of Compliance”
required by paragraph 3.b.(3) of this section.

(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor
or subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
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paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and
worker access requirements. If the contractor or subcontractor
fails to submit the required records or to make them available,
or refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address
of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
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predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does
not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for
the applicable classification. If the Administrator determines
that a different practice prevails for the applicable apprentice
classification, fringe benefits must be paid in accordance with
that determination.

3) Apprenticeship ratio. The allowable ratio of
apprentices to journeyworkers on the job site in any craft
classification must not be greater than the ratio permitted to
the contractor as to the entire work force under the registered
program or the ratio applicable to the locality of the project
pursuant to paragraph 4.a.(4) of this section. Any worker listed
on a payroll at an apprentice wage rate, who is not registered
or otherwise employed as stated in paragraph 4.a.(1) of this
section, must be paid not less than the applicable wage rate
on the wage determination for the classification of work
actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under this
section must be paid not less than the applicable wage rate on
the wage determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a
contractor is performing construction on a project in a locality
other than the locality in which its program is registered, the
ratios and wage rates (expressed in percentages of the
journeyworker's hourly rate) applicable within the locality in
which the construction is being performed must be observed. If
there is no applicable ratio or wage rate for the locality of the
project, the ratio and wage rate specified in the contractor's
registered program must be observed.

b. Equal employment opportunity. The use of
apprentices and journeyworkers under this part must be in
conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29

CFR part 30.

c. Apprentices and Trainees (programs of the U.S.
DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements.
The contractor shall comply with the requirements of 29 CFR
part 3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.
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6. Subcontracts. The contractor or subcontractor must
insert FHWA-1273 in any subcontracts, along with the
applicable wage determination(s) and such other clauses or
contract modifications as the contracting agency may by
appropriate instructions require, and a clause requiring the
subcontractors to include these clauses and wage
determination(s) in any lower tier subcontracts. The prime
contractor is responsible for the compliance by any
subcontractor or lower tier subcontractor with all the contract
clauses in this section. In the event of any violations of these
clauses, the prime contractor and any subcontractor(s)
responsible will be liable for any unpaid wages and monetary
relief, including interest from the date of the underpayment or
loss, due to any workers of lower-tier subcontractors, and may
be subject to debarment, as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the
DavisBacon and Related Acts contained in 29 CFR parts 1, 3,
and 5 are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As
provided in 29 CFR 5.5, disputes arising out of the labor
standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall
be resolved in accordance with the procedures of the
Department of Labor set forth in 29 CFR parts 5, 6, and 7.
Disputes within the meaning of this clause include disputes
between the contractor

(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this
contract, the contractor certifies that neither it nor any person
or firm who has an interest in the contractor's firm is a person
or firm ineligible to be awarded Government contracts by virtue
of 40 U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the
worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;
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b. Filing any complaint, initiating or causing to be
initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under
the DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or
subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or
mechanics shall require or permit any such laborer or
mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek
unless such laborer or mechanic receives compensation at a
rate not less than one and one-half times the basic rate of pay
for all hours worked in excess of forty hours in such workweek.
29 CFR 5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liqguidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
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Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in §5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a
U.S. trustee, or both) in bankruptcy of a contractor, or a
contractor's bankruptcy estate;

(4) A contractor's assignee(s);

(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4, Subcontracts. The contractor or subcontractor must
insert in any subcontracts the clauses set forth in paragraphs
1. through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the
event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of
lowertier subcontractors, and associated liquidated damages
and may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to
discharge, demote, intimidate, threaten, restrain, coerce,
blacklist, harass, or in any other manner discriminate against,
or to cause any person to discharge, demote, intimidate,
threaten, restrain, coerce, blacklist, harass, or in any other
manner discriminate against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the
worker
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reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be
initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

C. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the
quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible
for the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
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contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount
upon which the requirements set forth in paragraph (1) of
Section VI is computed includes the cost of material and
manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall
furnish (a) a competent superintendent or supervisor who is
employed by the firm, has full authority to direct performance
of the work in accordance with the contract requirements, and
is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering
services) as the contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned
or otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on
longstanding interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of
paragraph (1) is not applicable to design-build contracts;
however, contracting agencies may establish their own self-
performance requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor
shall comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized
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representative thereof, shall have right of entry to any site of
contract performance to inspect or investigate the matter of
compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107
of the Contract Work Hours and Safety Standards Act (40
u.sS.C.

3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on
Federalaid highway projects, it is essential that all persons
concerned with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR
200.88; EO 11738)
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This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the
prospective first tier participant is providing the certification set
out below.

b. The inability of a person to provide the certification
set out below will not necessarily result in denial of
participation in this covered transaction. The prospective first
tier participant shall submit an explanation of why it cannot
provide the certification set out below. The certification or
explanation will be considered in connection with the
department or agency's determination whether to enter into
this transaction. However, failure of the prospective first tier
participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.
2 CFR 180.320.

C. The certification in this clause is a material
representation of fact upon which reliance was placed when
the contracting agency determined to enter into this
transaction. If it is later determined that the prospective
participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal
Government, the contracting agency may terminate this
transaction for cause of default. 2 CFR 180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
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submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency entering into this
transaction. 2 CFR 180.330.

g. The prospective first tier participant further agrees
by submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon
a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i Nothing contained in the foregoing shall be
construed to require the establishment of a system of records
in order to render in good faith the certification required by this
clause. The knowledge and information of the prospective
participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of
business dealings.

Except for transactions authorized under paragraph
(f) of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok Kk K

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed
for debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

3) Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a
felony violation under any Federal law within the two-year
period preceding this proposal (USDOT Order 4200.6
implementing

appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax
liability that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:
(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or

estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.
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a. By signing and submitting this proposal, the
prospective lower tier participant is providing the certification
set out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when
this transaction was entered into. If it is later determined that
the prospective lower tier participant knowingly rendered an
erroneous certification, in addition to other remedies available
to the Federal Government, the department, or agency with
which this transaction originated may pursue available
remedies, including suspension and/or debarment.

C. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees
by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon
a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
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compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be
construed to require establishment of a system of records in
order to render in good faith the certification required by this
clause. The knowledge and information of participant is not
required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

i Except for transactions authorized under paragraph
e of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok ok Kk K

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

3) is a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability. (USDOT Order 4200.6 implementing appropriations
act requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and

submitting this bid or proposal, to the best of his or her
knowledge and belief, that:
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a. No Federal appropriated funds have been paid or
will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member
of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds
have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact
upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction
imposed by 31 U.S.C. 1352. Any person who fails to file the
required certification shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each such
failure.

3. The prospective participant also agrees by
submitting its bid or proposal that the participant shall require
that the language of this certification be included in all lower
tier subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag
commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo
liners, and tankers) involved, whenever shipping any
equipment, material, or commodities pursuant to this contract,
to the extent such vessels are available at fair and reasonable
rates for United States-flag commercial vessels. 46 CFR
381.7.

2. To furnish within 20 days following the date of
loading for shipments originating within the United States or
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within 30 working days following the date of loading for
shipments originating outside the United States, a legible copy
of a rated, ‘on-board’ commercial ocean bill-of-lading in
English for each shipment of cargo described in paragraph
(b)(1) of this section to both the Contracting Officer (through
the prime contractor in the case of subcontractor bills-of-
lading) and to the Office of Cargo and Commercial Sealift
(MAR-620), Maritime

Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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EXHIBIT 12-G: REQUIRED FEDERAL-AID CONTRACT LANGUAGE

(For Local Assistance Construction Projects)

The following language must be incorporated into all Local Assistance Federal-aid construction contracts.

The following language, with minor edits, was taken from the Code of Federal Regulations.

MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER

THIS SECTION
1. DISADVANTAGED BUSINESS ENTERPRISES (DBE) ....cceiiiiiiieiiee e 91
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9. QUALITY ASSURANCE.......co ettt e e et e e e st e e e e et e e e e ansaeeeeannneeeeeannes 100
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SERVICES ...t a e e a R 108

1. DISADVANTAGED BUSINESS ENTERPRISES (DBE)
The contractor, subrecipient or subcontractor shall take necessary and reasonable steps to ensure that DBEs
have opportunity to participate in the contract (49 CFR 26). To ensure equal participation of DBEs provided in 49
CFR 26.5, the Agency shows a contract goal for DBEs. The prime contractor shall make work available to DBEs
and select work parts consistent with available DBE subcontractors and suppliers.

The prime contractor shall meet the DBE goal shown elsewhere in these special provisions or demonstrate that
they made adequate Good Faith Efforts (GFE) to meet this goal. An adequate GFE means that the bidder must
show that it took all necessary and reasonable steps to achieve a DBE goal that, by their scope, intensity, and
appropriateness to the objective, could reasonably be expected to meet the DBE goal.

If the DBE goal is not met, the contractor needs to complete and submit the DBE GFE documentation as
described in Local Assistance Procedures Manual (LAPM) Chapter 9, Section 9.8 within 5 (five) days of bid
opening.

It is the prime contractor’s responsibility to verify that the DBE firm is certified as a DBE on the date of bid opening
by using the California Unified Certification Program (CUCP) database and possesses the most specific available
North American Industry Classification System (NAICS) codes and Work Code applicable to the type of work the
firm will perform on the contract. Additionally, the prime contractor is responsible to document this verification by
printing out the CUCP data for each DBE firm. A list of DBEs certified by the CUCP can be found at:
https://dot.ca.gov/programs/civil-rights/dbe-search.

DBE participation will only count toward the California Department of Transportation’s federally mandated
statewide overall DBE goal if the DBE performs a commercially useful function under 49 CFR 26.55.

Credit for materials or supplies the prime contractor purchases from DBEs counts towards the goal in the
following manner:

e 100 percent counts if the materials or supplies are obtained from a DBE manufacturer.
e 60 percent counts if the materials or supplies are obtained from a DBE regular dealer.

e Only fees, commissions, and charges for assistance in the procurement and delivery of materials or
supplies count if obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR 26.55
defines "manufacturer" and "regular dealer."

The prime contractor receives credit towards the goal if they employ a DBE trucking company that performs a
commercially useful function as defined in 49 CFR 26.55(d) as follows:

e The DBE must be responsible for the management and supervision of the entire trucking operation
for which it is responsible on a particular contract, and there cannot be a contrived arrangement for the
purpose of meeting DBE goals.

e The DBE must itself own and operate at least one fully licensed, insured, and operational truck used
on the contract.

e The DBE receives credit for the total value of the transportation services it provides on the Contract
using trucks it owns, insures, and operates using drivers it employs.

e The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a
DBE. The DBE who leases trucks from another DBE receives credit for the total value of the
transportation services the lessee DBE provides on the Contract.

e The DBE may also lease trucks from a non-DBE firm, including from an owner-operator. The DBE
that leases trucks equipped with drivers from a non-DBE is entitled to credit for the total value of
transportation services provided by non-DBE leased trucks equipped with drivers not to exceed the value
of transportation services on the contract provided by DBE-owned trucks or leased trucks with DBE
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employee drivers. Additional participation by non-DBE owned trucks equipped with drivers receives credit
only for the fee or commission it receives as a result of the lease arrangement.

e The DBE may lease trucks without drivers from a non-DBE truck leasing company. If the DBE leases
trucks from a non-DBE truck leasing company and uses its own employees as drivers, it is entitled to
credit for the total value of these hauling services.

e Alease mustindicate that the DBE has exclusive use of and control over the truck. This does not
preclude the leased truck from working for others during the term of the lease with the consent of the
DBE, so long as the lease gives the DBE absolute priority for use of the leased truck. Leased trucks must
display the name and identification number of the DBE.

A. Nondiscrimination Statement

The contractor, subrecipient or subcontractor will never exclude any person from participation in, deny any person
the benefits of, or otherwise discriminate against anyone in connection with the award and performance of any
contract covered by 49 CFR 26 on the basis of race, color, sex, or national origin. In administering the Local Agency
components of the DBE Program Plan, the contractor, subrecipient or subcontractor will not, directly, or through
contractual or other arrangements, use criteria or methods of administration that have the effect of defeating or
substantially impairing accomplishment of the objectives of the DBE Program Plan with respect to individuals of a
particular race, color, sex, or national origin.

B. Contract Assurance

Under 49 CFR 26.13(b): The contractor, subrecipient or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR 26 in the award and administration of federal-aid contracts. Failure by the contractor to
carry out these requirements is a material breach of this contract, which may result in the termination of this contract
or such other remedy as the recipient deems appropriate, which may include, but is not limited to:

(1)Withholding monthly progress payments;
2
3

(4)Disqualifying the contractor from future bidding as non-responsible.

Assessing sanctions;

)
)
)Liquidated damages; and/or

)

C. Prompt Progress Payment

In accordance with California Business and Professions Code section 7108.5, the prime contractor or subcontractor
shall pay to any subcontractor, not later than seven days after receipt of each progress payment, unless otherwise
agreed to in writing, the respective amounts allowed the contractor on account of the work performed by the
subcontractors, to the extent of each subcontractor’s interest therein. In the event that there is a good faith dispute
over all or any portion of the amount due on a progress payment from the prime contractor or subcontractor to a
subcontractor, the prime contractor or subcontractor may withhold no more than 150 percent of the disputed
amount. Any violation of this requirement shall constitute a cause for disciplinary action and shall subject the

licensee to a penalty, payable to the subcontractor, of 2 percent of the amount due per month for every month that
payment is not made.

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled to his or her
attorney’s fees and costs. The sanctions authorized under this requirement shall be separate from, and in addition
to, all other remedies, either civil, administrative, or criminal. This clause applies to both DBE and honDBE
subcontractors.

D. Prompt Payment of Withheld Funds to Subcontractors

The Agency may hold retainage from the prime contractor and shall make prompt and regular incremental
acceptances of portions, as determined by the Agency, of the contract work, and pay retainage to the prime
contractor based on these acceptances. The Agency shall designate one of the methods below in the contract to
ensure prompt and full payment of any retainage kept by the prime contractor or subcontractor to a subcontractor.
The Agency shall include either Method 1, Method 2, or Method 3 below and delete the other two.
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Method 3: The Agency shall hold retainage from the prime contractor and shall make prompt and regular
incremental acceptances of portions, as determined by the Agency of the contract work and pay retainage to the
prime contractor based on these acceptances. The prime contractor or subcontractor shall return all monies
withheld in retention from all subcontractors within seven (7) days after receiving payment for work satisfactorily
completed and accepted including incremental acceptances of portions of the contract work by the Agency. Any
delay or postponement of payment may take place only for good cause and with the Agency’s prior written
approval. Any violation of these provisions shall subject the violating prime contractor or subcontractor to the
penalties, sanctions, and other remedies specified in Section 7108.5 of the California Business and Professions
Code and Section 10262 of the California Public Contract Code. This requirement shall not be construed to limit
or impair any contractual, administrative or judicial remedies otherwise available to the contractor or
subcontractor in the event of a dispute involving late payment or nonpayment by the contractor; deficient
subcontractor performance and/or noncompliance by a subcontractor. This clause applies to both DBE and non-
DBE subcontractors.

Any violation of these provisions of Prompt Progress Payment and Prompt Payment of Withheld Funds to
Subcontractors shall subject the violating prime contractor or subcontractor to the penalties, sanctions and other
remedies specified therein. These requirements shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in the event of a
dispute involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or
noncompliance by a subcontractor.

E. Termination and Replacement of DBE Subcontractors

The prime contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains the Agency’s written consent. The prime contractor shall not terminate or
replace a listed DBE for convenience and perform the work with their own forces or obtain materials from other
sources without prior written authorization from the Agency. Unless the Agency’s prior written consent is provided,
the contractor shall not be entitled to any payment for work or material unless it is performed or supplied by the listed
DBE on the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid.

Termination of DBE Subcontractors

After a contract with a specified DBE goal has been executed, termination of a DBE may be allowed for the following,
but not limited to, justifiable reasons with prior written authorization from the Agency:

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications for the project.

2. The Local Agency stipulated that a bond is a condition of executing the subcontract and the listed DBE fails
to meet the Local Agency’s bond requirements.

3. Work requires a contractor's license and listed DBE does not have a valid license under Contractors
License Law, or is not properly registered with the California Department of Industrial Relations as a public
works contractor.

4. Listed DBE fails or refuses to perform the work or furnish the listed materials (failing or refusing to perform
is not an allowable reason to remove a DBE if the failure or refusal is a result of bad faith or discrimination).

Listed DBE's work is unsatisfactory and not in compliance with the contract.
Listed DBE is ineligible to work on the project because of suspension or debarment.
Listed DBE becomes bankrupt or insolvent or exhibits credit unworthiness.

Listed DBE voluntarily withdraws with written notice from the Contract

© ©® N o o

Listed DBE is ineligible to receive credit for the type of work required.
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the Contract.

11. The Agency determines other documented good cause.

To terminate a DBE or to terminate a portion of a DBE's work, the contractor must use the following procedures:
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1. Send a written notice to the DBE of Contractor’s intent to use other forces or material sources and include
one or more justifiable reasons listed above. Simultaneously send a copy of this written notice to the
Agency. The written notice to the DBE must request they provide any response within five (5) business days
to both the Contractor and the Agency by either acknowledging their agreement or documenting their
reasoning as to why the use of other forces or sources of materials should not occur.

2. If the DBE does not respond within 5 business days, Contractor may move forward with the request as if the
DBE had agreed to Contractor’s written notice.

3. Submit Contractor's DBE termination request by written letter to the Agency and include:

¢ One or more above listed justifiable reasons along with supporting documentation.

e Contractor’s written notice to the DBE regarding the request, including proof of transmission and
tracking documentation of Contractor’s written notice

e The DBE's response to Contractor’s written notice, if received. If a written response was not
provided, provide a statement to that effect.

The Agency shall respond in writing to Contractor's DBE termination request within 5 business days.

Replacement of DBE Subcontractors

After receiving the Agency’s written authorization of DBE termination request, the Contractor must obtain the
Agency’s written agreement for DBE replacement. The Contractor must find or demonstrate GFEs to find qualified
DBE replacement firms to perform the work to the extent needed to meet the DBE commitment.

The following procedures shall be followed to request authorization to replace a DBE firm:

1. Submit a request to replace a DBE with other forces or material sources in writing to the Agency which must
include:

a. Description of remaining uncommitted work items made available for replacement DBE solicitation
and participation.

b. The proposed DBE replacement firm's business information, the work they have agreed to perform,
and the following:

¢ Quote for bid item work and description of work to be performed

e Proposed subcontract agreement and written confirmation of agreement to perform on the
Contract

e Revised Subcontracting Request form

e Revised Exhibit 15-G: Construction Contract DBE Commitment

2. If Contractor has not identified a DBE replacement firm, submit documentation of the Contractor's GFEs to
use DBE replacement firms within 7 days of Agency's authorization to terminate the DBE. The Contractor
may request the Agency's approval to extend this submittal period to a total of 14 days. Submit
documentation of actions taken to find a DBE replacement firm, such as:

e Search results of certified DBEs available to perform the original DBE work identified and/or other
work the Contractor had intended to self-perform, to the extent needed to meet the DBE
commitment

e Solicitations of DBEs for performance of work identified
e Correspondence with interested DBEs that may have included contract details and requirements

¢ Negotiation efforts with DBEs that reflect why an agreement was not reached
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o If a DBE's quote was rejected, provide Contractor’'s reasoning for the rejection, such as why the
DBE was unqualified for the work, or why the price quote was unreasonable or excessive

e Copies of each DBE's and non-DBE's price quotes for work identified, as the Agency may contact
the firms to verify solicitation efforts and determine if the DBE quotes are substantially higher

e Additional documentation that supports the GFE

The Agency shall respond in writing to the Contractor's DBE replacement request within five (5) business days. The
Contractor must submit a revised Subcontracting Request form if the replacement plan is authorized by the Agency.

F. Commitment and Utilization
The Agency’s DBE program must include a monitoring and enforcement mechanism to ensure that DBE
commitments reconcile to DBE utilization.

The bidder shall complete and sign Exhibit 15-G: Construction Contract DBE Commitment included in the contract
documents regardless of whether DBE participation is reported. The bidder shall provide written confirmation from
each DBE that the DBE is participating in the Contract. LAPM Exhibit 9-1: DBE Confirmation or equivalent form and
DBE’s quote must be submitted. The written confirmation must be submitted no later than 4pm on the 5th day after
bid opening. If a DBE is participating as a joint venture partner, the bidder shall submit a copy of the joint venture
agreement.

If the DBE Commitment form, Exhibit 15-G, is not submitted with the bid, it must be completed and submitted by all
bidders to the Agency within five (5) days of bid opening. If the bidder does not submit the DBE Commitment form
within the specified time, the Agency will find the bidder’s bid nonresponsive.

The prime contractor shall use each DBE subcontractor as listed on Exhibit 15-G: Construction Contract DBE
Commitment unless they receive written authorization for a termination or replacement from the Agency.

The Agency shall request the prime contractor to:
1. Notify the Resident Engineer or Inspector of any changes to its anticipated DBE participation
2. Provide this notification before starting the affected work
3. Maintain records including:

e Name and business address of each 13-tier subcontractor

¢ Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking company,
regardless of tier

o Date of payment and total amount paid to each DBE (see Exhibit 9-F: Monthly Disadvantaged
Business Enterprise Payment)

If the prime contractor is a DBE contractor, they shall include the date of work performed by their own forces and the
corresponding value of the work.

Before the 15th of each month, the prime contractor shall submit a Monthly DBE Trucking Verification (LAPM Exhibit
16-Z1) form.

If a DBE is decertified before completing its work, the DBE must notify the prime contractor in writing of the
decertification date. If a business becomes a certified DBE before completing its work, the business must notify the
prime contractor in writing of the certification date. The prime contractor shall submit the notifications. Upon work
completion, the prime contractor shall complete a Disadvantaged Business Enterprises (DBE) Certification Status
Change, Exhibit 17-O, form and submit the form within 30 days of contract acceptance.

Upon work completion, the prime contractor shall complete Exhibit 17-F: Final Report — Utilization of
Disadvantaged Business Enterprises (DBE), First-Tier Subcontractors and submit it within 90 days of contract
acceptance. The Agency will withhold $10,000 until the form is submitted. The Agency releases the withhold upon
submission of the completed form.
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G. Running Tally of Attainments
For projects awarded on or after March 1, 2020, but before September 1, 2023:

After submitting an invoice for reimbursement that includes a payment to a DBE, but no later than the 10th of the
following month, the prime contractor/consultant must complete and email the Exhibit 9-F: Disadvantaged Business
Enterprise Running Tally of Payments to business.support.unit@dot.ca.gov with a copy to local administering
agencies.

For projects that are awarded on or after September 1, 2023:

Exhibit 9-F is no longer required. Instead, by the 15th of the month following the month of any payment(s), the prime
contractor must now submit Exhibit 9-P to the Local Agency administering the contract. If the Contractor does not
make any payments to subcontractors, supplier(s) and/or manufacturers they must report “no payments were made
to subs this month” and write this visibly and legibly on Exhibit 9-P.

H. Commercially Useful Function

DBEs must perform a commercially useful function (CUF) under 49 CFR 26.55 when performing work or supplying
materials listed on the DBE Commitment form. The DBE value of work will only count toward the DBE commitment if
the DBE performs a CUF. A DBE performs a CUF when it is responsible for execution of the work on the contract
and is carrying out its responsibilities by actually performing, managing, and supervising the work involved. If a DBE
does not perform or exercise responsibility for at least 30% of the total cost of its contract with its own work force, or
the DBE subcontracts a greater portion of the work of a contract than would be expected on the basis of normal
industry practice for the type of work involved, it will be presumed that the DBE is not performing a CUF. Additionally,
the DBE must also be responsible, with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable), and paying for the material
itself.

The Contractor must perform CUF evaluation for each DBE company working on a federal-aid contract, with or
without a DBE goal. Perform a CUF evaluation at the beginning of the DBE’s work, and continue to monitor the
performance of CUF for the duration of the project.

The Contractor must provide written notification to the AGENCY at least 15 days in advance of each DBE's initial
performance of work or supplying materials for the Contract. The notification must include the DBE's name, work the
DBE will perform on the contract, and the location, date, and time of where their work will take place.

Within 10 (ten) days of a DBE initially performing work or supplying materials on the contract, the Contractor shall
submit to the LPA the initial evaluation and validation of DBE performance of a CUF using the LAPM 9-J:
Disadvantaged Business Enterprise Commercially Useful Function Evaluation. Include the following information with
the submittal:

e  Subcontract agreement with the DBE
e Purchase orders

e Bills of lading

e Invoices

e  Proof of payment

The Contractor must monitor all DBE’s performance of CUF by conducting quarterly evaluations and validations
throughout their duration of work on the contract using the LAPM 9-J: DBE Commercially Useful Function Evaluation.
The Contractor must submit to the AGENCY these quarterly evaluations and validations by the 5" of the month for
the previous three (3) months of work.

The Contractor must notify the AGENCY immediately if the Contractor believes the DBE may not be performing a
CUF.

The AGENCY will verify DBEs performance of CUF by reviewing the initial and quarterly submissions of LAPM 9-J:
DBE Commercially Useful Function Evaluation, submitted supporting information, field observations, and through any
additional AGENCY evaluations. The AGENCY must evaluate DBEs and their CUF performance throughout the
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duration of a Contract. The AGENCY will provide written notice to Contractor and DBE at least two (2) business days
prior to any evaluation. The Contractor and DBE must patrticipate in the evaluation. Upon completing the evaluation,
the AGENCY must share the evaluation results with the Contractor and DBE. An evaluation could include items that
must be remedied upon receipt. If the AGENCY determines the DBE is not performing a CUF the Contractor must
suspend performance of the noncompliant work.

The Contractor and DBEs must submit any additional CUF related records and documents within five (5) business
days of AGENCY’s request such as:

e  Proof of ownership or lease and rental agreements for equipment
e Taxrecords

e Employee rosters

o Certified payroll records

e Inventory rosters

Failure to submit required DBE Commercially Useful Function Evaluation forms or requested records and documents
can result in withholding of payment for the value of work completed by the DBE.

If the Contractor and/or the AGENCY determine that a listed DBE is not performing a CUF in performance of their
DBE committed work, immediately suspend performance of the noncompliant portion of the work. The AGENCY may
deny payment for the noncompliant portion of the work. The AGENCY will ask the Contractor to submit a corrective
action plan (CAP) to the AGENCY within five (5) days of the noncompliant CUF determination. The CAP must
identify how the Contractor will correct the noncompliance findings for the remaining portion of the DBE's work. The
AGENCY has five (5) days to review the CAP in conjunction with the prime contractor’s review. The Contractor must
implement the CAP within five (5) days of the AGENCY's approval. The AGENCY will then authorize the prior
noncompliant portion of work for the DBE's committed work.

If corrective actions cannot be accomplished to ensure the DBE performs a CUF on the Contract, then the Contractor
may have good cause to request termination of the DBE.

. Use of Joint Checks

A joint check may be used between the Contractor or lower-tier subcontractor and a DBE subcontractor purchasing
materials from a material supplier if the contractor obtains prior approval from the LPA for the proposed use of joint
check upon submittal of the LAPM 9-K: DLA Disadvantaged Business Enterprises (DBE) Joint Check Agreement
Request form.

To use a joint check, the following conditions must be met:
e All parties, including the Contractor, must agree to the use of a joint check
e Entity issuing the joint check acts solely to guarantee payment
e DBE must release the check to the material supplier
e LPA must authorize the request before implementation
e Any party to the agreement must provide requested documentation within 10 days of the LPA's request for
the documentation

e Agreement to use a joint check must be short-term, not to exceed 1 year, allowing sufficient time needed to
establish or increase a credit line with the material supplier

A request for a joint check agreement may be initiated by any party. If a joint check is used, the DBE remains
responsible for all elements of 49 CFR 26.55(c)(1).

Failure to comply with the above requirements disqualifies DBE participation and results in no credit and no payment
to the Contractor for DBE participation.

A joint check may not be used between the Contractor or subcontractor and a DBE regular dealer, bulk material
supplier, manufacturer, wholesaler, broker, trucker, packager, manufacturer’s representative, or other persons who
arrange or expedite transactions.
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2. BID OPENING
The Agency publicly opens and reads bids at the time and place shown on the Notice to Contractors.

3. BID RIGGING
The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities. Use the
hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number is (800) 4249071.
The service is available 24 hours 7 days a week and is confidential and anonymous. The hotline is part of the DOT's
effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of
the DOT Inspector General.

4. CONTRACT AWARD
If the Agency awards the contract, the award is made to the lowest responsible and responsive bidder.

5. CONTRACTOR LICENSE
The Contractor must be properly licensed as a contractor from contract award through Contract acceptance (23
CFR 635.110).

6. CHANGED CONDITIONS
A. Differing Site Conditions

1. During the progress of the work, if subsurface or latent physical conditions are encountered at the site
differing materially from those indicated in the contract or if unknown physical conditions of an unusual
nature, differing materially from those ordinarily encountered and generally recognized as inherent in the
work provided for in the contract, are encountered at the site, the party discovering such conditions shall
promptly notify the other party in writing of the specific differing conditions before the site is disturbed and
before the affected work is performed.

2. Upon written notification, the engineer will investigate the conditions, and if it is determined that the
conditions materially differ and cause an increase or decrease in the cost or time required for the
performance of any work under the contract, an adjustment, excluding anticipated profits, will be made and
the contract modified in writing accordingly. The engineer will notify the contractor of the determination
whether or not an adjustment of the contract is warranted.

3. No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

4.  No contract adjustment will be allowed under this clause for any effects caused on unchanged work.
[This provision may be omitted by the Local Agency, at their option.]
B. Suspensions of Work Ordered by the Engineer

1. If the performance of all or any portion of the work is suspended or delayed by the engineer in writing for an
unreasonable period of time (not originally anticipated, customary, or inherent to the construction industry)
and the contractor believes that additional compensation and/or contract time is due as a result of such
suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7
calendar days of receipt of the notice to resume work. The request shall set forth the reasons and support
for such adjustment.

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The contractor will be notified of the
engineer's determination whether or not an adjustment of the contract is warranted.

3. No contract adjustment will be allowed unless the contractor has submitted the request for adjustment
within the time prescribed.
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No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided or excluded under any
other term or condition of this contract.

C. Significant Changes in the Character of Work

1. The engineer reserves the right to make, in writing, at any time during the work, such changes in quantities
and such alterations in the work as are necessary to satisfactorily complete the project. Such changes in
quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees
to perform the work as altered.

2. If the alterations or changes in quantities significantly change the character of the work under the contract,
whether such alterations or changes are in themselves significant changes to the character of the work or
by affecting other work cause such other work to become significantly different in character, an adjustment,
excluding anticipated profit, will be made to the contract. The basis for the adjustment shall be agreed upon
prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made
either for or against the contractor in such amount as the engineer may determine to be fair and equitable.

3. If the alterations or changes in quantities do not significantly change the character of the work to be
performed under the contract, the altered work will be paid for as provided elsewhere in the contract.

4. The term “significant change” shall be construed to apply only to the following circumstances:

. When the character of the work as altered differs materially in kind or nature from that involved or
included in the original proposed construction; or

. When a major item of work, as defined elsewhere in the contract, is increased in excess of 125
percent or decreased below 75 percent of the original contract quantity. Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract item
quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.

7. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
The Contractor shall begin work within 15 calendar days after the issuance of the Notice to Proceed.
This work shall be diligently prosecuted to completion before the expiration of 60 WORKING DAYS beginning on
the fifteenth calendar day after the date shown on the Notice to Proceed.
The Contractor shall pay to the City/County of Merced the sum of $2,500.00 per day, for each and every calendar
days’ delay in finishing the work in excess of the number of working days prescribed above.

8. BUY AMERICA

Buy America Requirements apply to steel and iron, manufactured products, and construction materials
permanently incorporated into the project.

Steel and Iron Materials
All steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic production of
the steel and iron materials [60 Fed Reg 15478 (03/24/1995));

2. If the total combined cost of the materials produced outside the United States does not exceed the greater

of 0.1 percent of the total contract amount or $2,500, materials produced outside the United States may be
used if authorized.

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and certified mill test
reports. Mill test reports must indicate where the steel and iron were melted and manufactured. All melting and
manufacturing processes for these materials, including an application of a coating, must occur in the United States.
Coating includes all processes that protect or enhance the value of the material to which the coating is applied.

Manufactured Products
Iron and steel used in precast concrete manufactured products must meet the requirements of the above section
(Steel and Iron Materials) regardless of the amount used. Iron and steel used in other manufactured products must
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meet the requirements of the abo ve section (Steel and Iron Materials) if the weight of steel and iron components
constitute 90 percent or more of the total weight of the manufactured product.

Construction Materials
Buy America requirements apply to the following construction materials that are or consist primarily of:

1. Non-ferrous metals

2. Plastic and polymer-based products such as:
2.1 Polyvinylchloride
2.2  Composite Building Materials

Glass

Fiber optic cable (including drop cable)
Optical fiber

Lumber

Engineered wood

Drywall

® N Oh W

All manufacturing processes for these materials as defined in 2 CFR 184.6 must occur in the United States.

Where one or more of these construction materials have been combined by a manufacturer with other materials
through a manufacturing process, Buy America requirements do not apply unless otherwise specified.

Furnish construction materials to be incorporated into the work with certificates of compliance with each project

delivery. Manufacturer’s certificate of compliance must identify where the construction material was manufactured
and attest specifically to Buy America compliance.

All manufacturing processes for these materials must occur in the United States.
Buy America requirements do not apply to the following:
1. Tools and construction equipment used in performing the work

2. Temporary work that is not incorporated into the finished project

Waivers
If Buy America waivers are granted, use the following language to include in the contract:

The following steel and iron products, manufactured products, or construction materials have received an approved
Buy America waiver for this contract, and therefore, are not subject to Buy America requirements:

1.
2.

9. QUALITY ASSURANCE

The Local Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with the
Contract. The Local Agency may examine the records and reports of tests the prime contractor performs if they are
available at the job site. Schedule work to allow time for QAP.

10. PROMPT PAYMENT
A. FROM THE AGENCY TO THE CONTRACTORS

The Local Agency shall make all project progress payment within 30 days after receipt of an undisputed and
properly submitted payment request from the Contractor on a construction contract. If the Local Agency fails to
pay promptly, the Local Agency shall pay interest to the Contractor, which accrues at the rate of 10 percent per
annum on the principal amount of a money judgment remaining unsatisfied and pro-rated as necessary. Upon
receipt of the payment request, the Local Agency shall act in accordance with both of the following:
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The Local Agency shall review each payment request as soon as feasible after receipt to verify it is a proper
payment request.

2. The Local Agency must return any payment request deemed improper by the Local Agency to the
Contractor as soon as feasible, but not later than seven (7) days, after receipt. A request returned pursuant
to this paragraph shall include documentation setting forth in writing the reasons why it is an improper
payment request.

B. SUBMITTAL OF EXHIBIT 9-P

For projects awarded on or after September 1, 2023:

The Contractor must submit Exhibit 9-P to the Local Agency administering the contract by the 15th of the month
following the month of any payment(s). If the Contractor does not make any payments to subcontractors,
supplier(s) and/or manufacturers they must report “no payments were made to subs this month” and write this
visibly and legibly on Exhibit 9-P.

The Local Agency must verify all Exhibit 9-P information, monitor compliance with prompt payment requirements
for DBE and non-DBE firms, and address any shortfall to the DBE commitment and prompt payment issues until
the end of the project. The Local Agency must email a copy of Exhibit 9-P to DBE.Forms@dot.ca.gov before the
end of the month after receiving the Exhibit 9-P from the Contractor.

11. FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONTRACTS

[Form FHWA-1273 must be physically inserted into the contract without modification, excluding ATTACHMENT
A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM
OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS.]

[The current version of Form FHWA-1273 is accessible at FHWA’s website:
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf]

12. FEMALE AND MINORITY GOALS
To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid Construction Contracts,”
the following are for female and minority utilization goals for Federal-aid construction contracts and subcontracts that
exceed $10,000:

The nationwide goal for female utilization is 6.9 percent.

The goals for minority utilization (45 Fed Reg 65984 (10/3/1980)) are as follows:
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MINORITY UTILIZATION GOALS

Economic
Area

Goal
(Percent)

174

Redding CA:
Non-SMSA (Standard Metropolitan Statistical Area) Counties:
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama

6.8

175

Eureka, CA
Non-SMSA Counties:
CA Del Norte; CA Humboldt; CA Trinity

6.6

176

San Francisco-Oakland-San Jose, CA:

SMSA Counties:

7120 Salinas-Seaside-Monterey, CA

CA Monterey

7360 San Francisco-Oakland

CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo
7400 San Jose, CA

CA Santa Clara, CA

7485 Santa Cruz, CA

CA Santa Cruz

7500 Santa Rosa

CA Sonoma

8720 Vallejo-Fairfield-Napa, CA

CA Napa; CA Solano Non-SMSA
Counties:

CA Lake; CA Mendocino; CA San Benito

28.9

25.6

19.6

14.9

9.1

17.1

23.2

177

Sacramento, CA:

SMSA Counties:

6920 Sacramento, CA

CA Placer; CA Sacramento; CA

Yolo Non-SMSA Counties

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; CA
Yuba

16.1

14.3

178

Stockton-Modesto, CA:

SMSA Counties:

5170 Modesto, CA

CA Stanislaus

8120 Stockton, CA

CA San Joaquin

Non-SMSA Counties

CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne

12.3

243

19.8

179

Fresno-Bakersfield, CA

SMSA Counties:

0680 Bakersfield, CA

CA Kern

2840 Fresno, CA

CA Fresno

Non-SMSA Counties:

CA Kings; CA Madera; CA Tulare

19.1

26.1

23.6

Los Angeles, CA:
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SMSA Counties:

0360 Anaheim-Santa Ana-Garden Grove, CA
CA Orange

4480 Los Angeles-Long Beach, CA

CA Los Angeles

180 | 6000 Oxnard-Simi Valley-Ventura, CA

CA Ventura

6780 Riverside-San Bernardino-Ontario, CA
CA Riverside; CA San Bernardino

7480 Santa Barbara-Santa Maria-Lompoc, CA
CA Santa Barbara

Non-SMSA Counties

CA Inyo; CA Mono; CA San Luis Obispo

11.9

28.3

215

19.0

19.7

24.6

San Diego, CA:
SMSA Counties

181 | 7320 San Diego, CA
CA San Diego
Non-SMSA Counties

CA Imperial

16.9

18.2

For the last full week of July during which work is performed under the contract, the prime contractor and each non

material-supplier subcontractor with a subcontract of $10,000 or more must complete Form FHWA PR-1391
(Appendix C to 23 CFR 230). Submit the forms by August 15.

13. TITLE VI ASSURANCES

[The U.S. Department of Transportation Order No.1050.2A requires all federal-aid Department of Transportation

contracts between an agency and a contractor to contain Appendix A and E.

Note: Appendix B only requires inclusion if the contract impacts deeds effecting or recording the transfer of real
property, structures, or improvements thereon, or granting interest therein. Appendices C and D only require inclusion

if the contract impacts deeds, licenses, leases, permits, or similar instruments entered into by the recipient.]

APPENDIX A

During the performance of this Agreement, the contractor, for itself, its assignees and successors in interest

(hereinafter collectively referred to as CONTRACTOR) agrees as follows:

a. Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to nondiscrimination
in federally assisted programs of the Department of Transportation, Title 49, Code of Federal Regulations,
Part 21, as they may be amended from time to time, (hereinafter referred to as the REGULATIONS), which

are herein incorporated by reference and made a part of this agreement.

b. Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the AGREEMENT, shall
not discriminate on the grounds of race, color, sex, national origin, religion, age, or disability in the selection

and retention of sub-applicants, including procurements of materials and leases of equipment.

CONTRACTOR shall not participate either directly or indirectly in the discrimination prohibited by Section

21.5 of the Regulations, including employment practices when the agreement covers a program set forth in

Appendix B of the Regulations.

c. Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all solicitations

either by competitive bidding or negotiation made by CONTRACTOR for work to be performed under a Sub-

agreement, including procurements of materials or leases of equipment, each potential sub-applicant or

supplier shall be notified by CONTRACTOR of the CONTRACTOR'’S obligations under this Agreement and

the Regulations relative to nondiscrimination on the grounds of race, color, or national origin.
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d. Information and Reports: CONTRACTOR shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the recipient or FHWA to be
pertinent to ascertain compliance with such Regulations or directives. Where any information required of
CONTRACTOR is in the exclusive possession of another who fails or refuses to furnish this information,
CONTRACTOR shall so certify to the recipient or FHWA as appropriate, and shall set forth what efforts
CONTRACTOR has made to obtain the information.

e. Sanctions for Noncompliance: In the event of CONTRACTOR'’s noncompliance with the nondiscrimination
provisions of this agreement, the recipient shall impose such agreement sanctions as it or the FHWA may
determine to be appropriate, including, but not limited to:

i withholding of payments to CONTRACTOR under the Agreement within a reasonable period of
time, not to exceed 90 days; and/or

i cancellation, termination or suspension of the Agreement, in whole or in part.

f.  Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) through (6) in
every sub-agreement, including procurements of materials and leases of equipment, unless exempt by the
Regulations, or directives issued pursuant thereto.

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the recipient or FHWA
may direct as a means of enforcing such provisions including sanctions for noncompliance, provided, however, that,
in the event CONTRACTOR becomes involved in, or is threatened with, litigation with a subapplicant or supplier as a
result of such direction, CONTRACTOR may request the recipient enter into such litigation to protect the interests of
the State, and, in addition, CONTRACTOR may request the United States to enter into such litigation to protect the
interests of the United States.

APPENDIX B
CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY

The following clauses will be included in deeds effecting or recording the transfer of real property, structures, or
improvements thereon, or granting interest therein from the United States pursuant to the provisions of Assurance 4:

NOW THEREFORE, the U.S. Department of Transportation as authorized by law and upon the condition that the
recipient will accept title to the lands and maintain the project constructed thereon in accordance with Title 23 U.S.C.,
the regulations for the administration of the preceding statute, and the policies and procedures prescribed by the
FHWA of the U.S. Department of Transportation in accordance and in compliance with all requirements imposed by
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21,
Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation pertaining to and
effectuating the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4),
does hereby remise, release, quitclaim and convey unto the recipient all the right, title and interest of the U.S.
Department of Transportation in and to said lands described in Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the recipient and its successors forever, subject,
however, to the covenants, conditions, restrictions and reservations herein contained as follows, which will remain in
effect for the period during which the real property or structures are used for a purpose for which Federal financial
assistance is extended or for another purpose involving the provision of similar services or benefits and will be
binding on the recipient, its successors and assigns. The recipient, in consideration of the conveyance of said lands
and interest in lands, does hereby covenant and agree as a covenant running with the land for itself, its successors
and assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded from participation in,
be denied the benefits of, or be otherwise subjected to discrimination with regard to any facility located wholly or in
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the recipient will use the lands and interests in
lands and interest in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49,
Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21,
Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation, Effectuation of Title VI of
the Civil Rights Act of 1964, and as said Regulations and Acts may be amended[, and (3) that in the event of breach
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of any of the above-mentioned non-discrimination conditions, the Department will have a right to enter or re-enter
said lands and facilities on said lands, and that above described land and facilities will thereon revert to and vest in
and become the absolute property of the U.S. Department of Transportation and its assigns as such interest existed
prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary in
order to make clear the purpose of Title VI.)

APPENDIX C
CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER THE
ACTIVITY, FACILITY, OR PROGRAM

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments entered into by the
recipient pursuant to the provisions of Assurance 7(a):

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, personal representatives,
successors in interest, and assigns, as a part of the consideration hereof, does hereby covenant and agree [in the
case of deeds and leases add “as a covenant running with the land”] that:

1. In the event facilities are constructed, maintained, or otherwise operated on the property described in this
(deed, license, lease, permit, etc.) for a purpose for which a U.S. Department of Transportation activity, facility,
or program is extended or for another purpose involving the provision of similar services or benefits, the
(grantee, licensee, lessee, permittee, etc.) will maintain and operate such facilities and services in compliance
with all requirements imposed by the Acts and Regulations (as may be amended) such that no person on the
grounds of race, color, or national origin, will be excluded from participation in, denied the benefits of, or be
otherwise subjected to discrimination in the use of said facilities.

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above Non-discrimination
covenants, the recipient will have the right to terminate the (lease, license, permit, etc.) and to enter, re-enter, and
repossess said lands and facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never been
made or issued.*

C. With respect to a deed, in the event of breach of any of the above Non-discrimination covenants, the recipient will
have the right to enter or re-enter the lands and facilities thereon, and the above described lands and facilities will
there upon revert to and vest in and become the absolute property of the recipient and its assigns.*

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary to
make clear the purpose of Title VI.)

APPENDIX D
CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED UNDER THE
ACTIVITY, FACILITY OR PROGRAM

The following clauses will be included in deeds, licenses, permits, or similar instruments/agreements entered into by
the recipient pursuant to the provisions of Assurance 7(b):

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, personal representatives,
successors in interest ,and assigns, as a part of the consideration hereof, does hereby covenant and agree (in the
case of deeds and leases add, “as a covenant running with the land”) that (1) no person on the ground of race, color,
or national origin, will be excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities, (2) that in the construction of any improvements on, over, or under such
land, and the furnishings of services thereon, no person on the ground of race, color, or national origin, will be
excluded from participation in, denied the benefits or, or otherwise be subjected to discrimination, (3) that the
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(grantee, licensee, lessee, permittee, etc.) will use the premises in compliance with all other requirements imposed
by or pursuant to the Acts and Regulations, as amended, set forth in this Assurance.

With respect to (licenses, leases, permits, etc.) in the event of breach of any of the above of the above Non-
discrimination covenants, the recipient will have the right to terminate the (license, permits, etc., as appropriate) and
to enter or re-enter and repossess said land and the facilities thereon, and hold the same as if said (license, permit,
etc., as appropriate) had never been made or issued.*

With respect to deeds, in the event of breach of any of the above Non-discrimination covenants, the recipient will
there upon revert to and vest in and become the absolute property of the recipient and its assigns.

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary to
make clear the purpose of Title VI.)

APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter
referred to as the “contractor”) agrees to comply with the following non-discrimination statutes and authorities,
including, but not limited to:

Pertinent Non-Discrimination Authorities:
. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), prohibits discrimination on the
basis of race, color, national origin); and 49 CFR Part 21.

. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601),

. (prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or
Federal-aid programs and projects);

. Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), prohibits discrimination on the basis of sex;

. Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination
on the basis of disability); and 49 CR Part 27;

. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), prohibits discrimination on the
basis of age);

. Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

. The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of

. Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation
Act of 1973, by expanding the definition of the terms “programs or activities” to include all of the programs or
activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

. Titles Il and 1l of the Americans with Disabilities Act, which prohibit discrimination of the basis of disability in the
operation of public entities, public and private transportation systems, places of public accommodation, and
certain testing entities (42 U.S.C. §§ 12131 — 12189) as implemented by Department of Transportation
regulations 49 C.F.R. parts 37 and 38;

. The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination
on the basis of race, color, national origin, and sex);

. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-
Income Populations, which ensures discrimination against minority populations by discouraging programs,
policies, and activities with disproportionately high and adverse human health or environmental effects on
minority and low-income populations;

. Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and
resulting agency guidance, national origin discrimination includes discrimination because of limited English
proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);
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e  Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of
sex in education programs or activities (20 U.S.C. 1681 et seq).

Federal Trainee Program Special Provisions
(to be used when applicable)

14. FEDERAL TRAINEE PROGRAM
For the Federal training program, the number of trainees or apprentices is N

This section applies if a number of trainees or apprentices is shown on the Notice of Bidders.

As part of the prime contractor’s equal opportunity affirmative action program, provide on-the-job training to develop
full journeymen in the types of trades or job classifications involved.

The prime contractor has primary responsibility for meeting this training requirement.

If the prime contractor subcontracts a contract part, they shall determine how many trainees or apprentices are to be
trained by the subcontractor. Include these training requirements in each subcontract.

Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year of apprenticeship
or training.

Distribute the number of apprentices or trainees among the work classifications on the basis of the prime contractor’s
needs and the availability of journeymen in the various classifications within a reasonable recruitment area.

Before starting work, the prime contractor shall submit to the City/County of

1. Number of apprentices or trainees to be trained for each classification
2. Training program to be used
3. Training starting date for each classification

The prime contractor shall obtain the City/County of approval for this submitted
information before the prime contractor starts work. The City/County of credits the prime
contractor for each apprentice or trainee the prime contractor employs on the job who is currently enrolled or
becomes enrolled in an approved program.

The primary objective of this section is to train and upgrade minorities and women toward journeyman status. The
prime contractor shall make every effort to enroll minority and women apprentices or trainees, such as conducting
systematic and direct recruitment through public and private sources likely to yield minority and women apprentices
or trainees, to the extent they are available within a reasonable recruitment area and show that they have made the
efforts. In making these efforts, the prime contractor shall not discriminate against any applicant for training.

The prime contractor shall not employ as an apprentice or trainee an employee:

1. In any classification in which the employee has successfully completed a training course leading to
journeyman status or in which the employee has been employed as a journeyman

2. Who is not registered in a program approved by the US Department of Labor, Bureau of Apprenticeship
and Training

The prime contractor shall ask the employee if the employee has successfully completed a training course leading to
journeyman status or has been employed as a journeyman. The prime contractor’s records must show the
employee's answers to the questions.

In the training program, the prime contractor shall establish the minimum length and training type for each
classification. The City/County of and FHWA approves a program if one of the following is met:

1. ltis calculated to:

e Meet the equal employment opportunity responsibilities
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e Qualify the average apprentice or trainee for journeyman status in the classification involved by the
end of the training period
2. ltis registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, and it is
administered in a way consistent with the equal employment responsibilities of Federal-aid highway
construction contracts
The prime contractor shall obtain the State's approval for their training program before they start work involving the
classification covered by the program.

The prime contractor shall provide training in the construction crafts, not in clerk-typist or secretarial-type positions.
Training is allowed in lower-level management positions such as office engineers, estimators, and timekeepers if the
training is oriented toward construction applications. Training is allowed in the laborer classification if significant and
meaningful training is provided and approved by the division office. Off-site training is allowed if the training is an
integral part of an approved training program and does not make up a significant part of the overall training.

The City/County of reimburses the prime contractor 80 cents per hour of training given an
employee on this contract under an approved training program:

1. For on-site training

2. For off-site training if the apprentice or trainee is currently employed on a Federal-aid project and prime
contractor does at least one of the following:

a. Contribute to the cost of the training
b. Provide the instruction to the apprentice or trainee
C. Pay the apprentice's or trainee's wages during the off-site training period

3. If the prime contractor complies with this section.

Each apprentice or trainee must:

1. Begin training on the project as soon as feasible after the start of work involving the apprentice's or trainee's
skill

2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's work
classification or until the apprentice or trainee has completed the training program

Furnish the apprentice or trainee a:

1. Copy of the training plan approved by the U.S, Department of Labor or a training plan for trainees approved
by both Caltrans and FHWA

2. Certification showing the type and length of training satisfactorily completed

Maintain records and submit reports documenting contractor’'s performance under this section.

15. PROHIBITION OF CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE
EQUIPMENT AND SERVICES
In response to significant national security concerns, the agency shall check the prohibited vendor list before making
any telecommunications and video surveillance purchase because recipients and subrecipients of federal funds are
prohibited from obligating or expending loan or grant funds to:
e Procure or obtain;
e Extend or renew a contract to procure or obtain; or

e Enterinto a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems
that uses covered telecommunications equipment or services as a substantial or essential component of any
system, or as critical technology as part of any system.

The prohibited vendors (and their subsidiaries or affiliates) are:

e Huawei Technologies Company;

e ZTE Corporation;

e Hytera Communications Corporation;

e Hangzhou Hikvision Digital Technology Company;
e Dahua Technology Company; and
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e Subsidiaries or affiliates of the above-mentioned companies.

In implementing the prohibition, the agency administering loan, grant, or subsidy programs shall prioritize available
funding and technical support to assist affected businesses, institutions and organizations as is reasonably
necessary for those affected entities to transition from covered communications equipment and services, to procure
replacement equipment and services, and to ensure that communications service to users and customers is
sustained.

The contractors should furnish telecommunications and video surveillance equipment with a certificate of compliance.
The certificate must state telecommunications and video surveillance equipment was not procured or obtained from
manufacturers identified in the above list.
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STATE GENERAL PREVAILING WAGE RATES

General prevailing wage determination

Made by the Director of Industrial Relations

Pursuant to California Labor Code part 7,
Chapter 1, article 2, sections 1770, 1773, and 1773.1

State of California Department of Industrial Relations Website:

http://www.dir.ca.gov/OPRL/PWD/index.htm
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REGULATION VIII — FUGITIVE PM10 PROHIBITIONS

San Joaquin Valley
Air Pollution Control District

COMPLIANCE ASSISTANCE BULLETIN
August 2006

Regulation VIl - Fugitive PM10 Prohibitions
Requirements on Paved and Unpaved Public Roads

District Rule 8061(Paved and Unpaved Roads) of Regulation VIl (Fugitive PM10 Prohibitions) specifies the
design criteria for constructing new or modifying existing paved roads and the types of control measures
required for limiting fugitive dust emissions from unpaved roads and shoulders. Several compliance dates and
deadlines described in the rule apply specifically to city, county, and state agencies. The purpose of this
bulletin is to summarize the new requirements for public agencies that own or maintain paved and unpaved
roads. The entire rule may be found at www.valleyair.org/rules/1ruleslist.htm - reg8.

Constructing New Unpaved Roads: Effective October 1, 2004, constructing a new unpaved road is
prohibited in all urban areas unless the unpaved road is used for a temporary activity that does not exceed
six months of use over a consecutive three-year period. Temporary activities may include construction
access roads, special events, or traffic detours. The unpaved surface must be maintained in a stabilized
condition at all times in order to control fugitive emissions.

PM10-Efficient Street Sweepers: These requirements apply to the routine cleaning of existing paved
public roads within urban areas. Effective July 1, 2005, an agency or its contractor may only purchase
PM10-efficient street sweepers for their fleets and at least one sweeper must be placed into service by July
1, 2008. PM10-efficient street sweepers are to be used along routine street sweeper routes, which have
been predetermined and prioritized by the agency as having paved curbs with the greatest actual or
potential for dirt and silt loading. If an agency cannot meet these provisions due to budgetary constraints, a
statement of financial hardship must be submitted to the District and the USEPA for review and approval.

Cleaning Paved Roads after a Storm Event: Within 24 hours of discovery, the agency or contractor
responsible for maintaining the roadway must remove the accumulated mud and dirt from the paved road
or restrict vehicles from traveling over the mud and dirt until the materials can be removed. This
requirement applies if the accumulated mud and dirt is a result of wind or water erosion and runoff, is at
least one inch thick, and covers an area of at least 50 square feet. Cleanup may be performed manually
with a shovel and broom, or with a conventional or PM10-efficient street sweeper, but must be performed in
a manner that minimizes fugitive dust. Using a blowing device or a dry rotary brush or broom is prohibited.
Redirecting traffic is one way to restrict vehicles from traveling over the mud and dirt. Upon agency
notification, the District may approve an extension of the 24-hour cleanup requirement if restricting vehicles
is deemed unsafe and removing the mud and dirt is not possible within 72 hours because crews are not
available over a weekend or holiday.

Northern Region Office Central Region Office Southern Region Office
4800 Enterprise Way 1990 East Gettysburg Avenue 2700 "M" Street, Suite 275
Modesto, CA 95356-8718 Fresno, CA 93726-0244 Bakersfield, CA 93301-2373
(209) 557-6400 ¢ FAX (209) 557-6475 (559) 230-6000 ¢ FAX (559) 230-6062 (661) 326-6900 ¢ FAX (661) 326-6985
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Requirements on Paved and Unpaved Public Roads
August 2006
Page 2

Posting Speed Limit Signs on Unpaved Roads: Effective October 1, 2005, public agencies must
establish a maximum speed limit of 25 miles per hour for the unpaved roads under their jurisdictions. This
requirement applies to the unpaved road segments where vehicle traffic reaches or exceeds 26 annual
average daily trips (AADT). At a minimum, agencies are to post at least one speed limit sign in each
direction for every mile of unpaved road located within an urban area, and one sign in each direction for
every two miles of unpaved road within a rural area. For example, an unpaved road located within an
urban area that is %2 mile long and exceeds 26 AADT requires at least one sign posted in each direction.
The unpaved surface must be maintained in a stabilized condition at all times in order to control fugitive
emissions.

Paving Existing Unpaved Roads and Paving or Stabilizing Unpaved Shoulders: On January 1, 2005,
agencies provided the District with a report listing each unpaved road located within an urban area and
each paved road with unpaved shoulders within urban and rural areas. On July 1, 2005, agencies provided
a report listing each unpaved road located within a rural area. These reports include the length in miles
and the AADT for each subject road and unpaved shoulder within the agency’s jurisdiction.

As of January 1, 2005, agencies are to pave an annual average of 20 percent of the unpaved roads listed
in their urban area unpaved road report, thereby paving 100 percent of these unpaved roads by January 1,
2010. This requirement does not apply to rural unpaved roads.

In urban areas, agencies are to pave or stabilize at least four-feet of unpaved shoulders on at least 50
percent of the existing paved roadways having the highest AADT. In rural areas, this is required on at least
25 percent of the existing paved roadways with the highest AADT. Compliance with these provisions must
be complete by January 1, 2010.

If an agency cannot meet these provisions due to budgetary constraints, a statement of financial hardship
must be submitted to the District and the USEPA for review and approval.

Incremental Progress Reports: Due on April 1 of each year, from 2006 through 2010, agencies must
report their incremental progress to the District by reporting the total miles of urban unpaved roads that
were paved over the previous calendar year, the total miles of unpaved shoulders that were paved or
stabilized over the previous calendar year, and the percentage of cumulative miles freated relative to the
original reports.

For more information please contact the Compliance Department of the District office nearest to you.
Information on Regulation VIII is available on the District's website at:

www.valleyair.org

215



W% San Joaquin Valley

“ AIR POLLUTION CONTROL DISTRICT

COMPLIANCE ASSISTANCE BULLETIN
April 2007

Fugitive Dust Control at Construction Sites: New Requirements

Regulation VIIl, Fugitive PM10 Prohibitions, of the District’'s Rules and Regulations apply to many activities that
generate fugitive dust, and particularly to construction sites.

Fugitive dust is emitted into the air by activities that disturb the soil, such as earthmoving and vehicular/equipment traffic
on unpaved surfaces. Windblown dust is also of concern where soil has been disturbed at construction sites.

The District adopted Regulation VIl in 1993 and its most recent amendments became effective on October 1, 2004. This
is a basic summary of the regulation’s requirements as they apply to construction sites.

These regulations affect all workers at a regulated construction site, including everyone from the landowner to
the subcontractors. Violations of Regulation VIl are subject to enforcement action including fines.

Visible Dust Emissions (VDE) may not exceed 20% opacity during periods when soil is being disturbed by equipment or
by wind at any time. Visible Dust Emissions opacity of 20% means dust that would obstruct an observer’s view of an
object by 20%. District inspectors are state certified to evaluate visible emissions. Dust control may be achieved by
applying water before/during earthwork and onto unpaved traffic areas, phasing work to limit dust, and setting up wind
fences to limit wind blown dust.

Soil Stabilization is required at regulated construction sites after normal working hours and on weekends and holidays.
This requirement also applies to inactive construction areas such as phased projects where disturbed land is left
unattended. Applying water to form a visible crust on the soil and restricting vehicle access are often effective for short-
term stabilization of disturbed surface areas. Long-term methods including applying dust suppressants and establishing
vegetative cover.

Carryout and Trackout occur when materials from emptied or loaded vehicles falls onto a paved surface or shoulder of a
public road or when materials adhere to vehicle tires and are deposited onto a paved surface or shoulder of a public road.
Should either occur, the material must be cleaned up at least daily, and immediately if it extends more than 50 feet from
the exit point onto a paved road. The appropriate clean-up methods require the complete removal and cleanup of mud
and dirt from the paved surface and shoulder. Using a blower device or dry sweeping with any mechanical device other
than a PM10-efficient street sweeper is a violation. Larger construction sites, or sites with a high amount of traffic on one
or more days, must prevent carryout and trackout from occurring by installing gravel pads, grizzlies, wheel washers,
paved interior roads, or a combination thereof at each exit point from the site. In many cases, cleaning up trackout with
water is also prohibited as it may lead to plugged storm drains. Prevention is the best method.

Unpaved Access and Haul Roads, as well as unpaved vehicle and equipment traffic areas at construction sites must
have dust control. Speed limit signs limiting vehicle speed to 15 mph or less at construction sites must be posted every
500 feet on uncontrolled and unpaved roads.

Northern Region Office Central Region Office Southern Region Office
4800 Enterprise Way 1990 East Gettyshurg Avenue 2700 “M” Street, Suite 275
Modesto, CA 95356-8718 Fresno, CA 93726-0244 Bakersfield, CA 93301-2373
(209) 557-6400 ¢ FAX (209) 557-6475 (559) 230-6000 ¢ FAX (559) 230-6062 (661) 326-6900 ¢ FAX (661) 326-6985
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Storage Piles and Bulk Materials have handling, storage, and transportation requirements that include applying water
when handling materials, wetting or covering stored materials, and installing wind barriers to limit VDE. Also, limiting
vehicle speeds, loading haul trucks with a freeboard of six inches or greater along with applying water to the top of the
load, and covering the cargo compartments are effective measures for reducing VDE and carryout from vehicles
transporting bulk materials.

Demolition activities require the application of water to the exterior of the buildings and to unpaved surfaces where
materials may fall. A Dust Control Plan will be required for large demolition projects. Consider all structures slated for
demolition as possibly being regulated due to potential asbestos, per District Rule 4002 - National Emission Standards for
Hazardous Air Pollutants. Contact the District well before starting because a 10 working-day notice will likely be required
before a demolition can begin.

Dust Control Plans identify the dust sources and describe the dust control measures that will be implemented before,
during, and after any dust generating activity for the duration of the project. Owners or operators are required to submit
plans to the District at least 30 days prior to commencing the work for the following:

» Residential developments of ten or more acres of disturbed surface area.
¢ Non-residential developments of five or more acres of disturbed surface area.
¢ The relocation of more than 2,500 cubic yards per day of materials on at least three days.

Operations may not commence until the District has approved the Dust Control Plan. A copy of the plan must be on
site and available to workers and District employees. All work on the site is subject to the requirements of the approved
dust control plan. A failure to abide by the plan by anyone on site may be subject to enforcement action.

Owners or operators of construction projects that are at least one acre in size and where a Dust Control Plan is not
required, must provide written notification to the District at least 48 hours in advance of any earthmoving activity.

Record Keeping is required to document compliance with the rules and must be kept for each day any dust control
measure is used. The District has developed record forms for water application, street sweeping, and “permanent”
controls such as applying long term dust palliatives, vegetation, ground cover materials, paving, or other durable
materials. Records must be kept for one year after the end of dust generating activities (Title V sources must keep
records for five years).

Exemptions exist for several activities. Those occurring above 3,000 feet in elevation are exempt from all Regulation VIII
requirements. Further, Rule 8021 — Construction, Demolition, Excavation, Extraction, and Other Earthmoving Activities
exempts the following construction and earthmoving activities:

« Blasting activities permitted by California Division of Industrial Safety.

+ Maintenance or remodeling of existing buildings provided the addition is less than 50% of the size of the existing
building or less than 10,000 square feet (due to asbestos concerns, contact the District at least two weeks ahead of
time).

« Additions to single family dwellings.

e The disking of weeds and vegetation for fire prevention on sites smaller than 'z acre.

e Spreading of daily landfill cover to preserve public health and safety and to comply with California Integrated Waste
Management Board requirements.

Nuisances are prohibited at all times because District Rule 4102 — Nuisance applies to all construction sources of fugitive
dust, whether or not they are exempt from Regulation VIII. It is important to monitor dust-generating activities and
implement appropriate dust control measures to limit the public's exposure to fugitive dust.

For more information please contact the Compliance Division of the District office nearest to you. Information on

Regulation VIII, where you may obtain copies of record keeping forms, the Dust Control Plan template, and the
Construction Notification form, is available on the District’s website at:

www.valleyair.org, under Compliance Assistance/Dust Control.
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Local Assistance Procedures Manual Exhibit 16-B

Subcontracting Request
EXHIBIT 16-B SUBCONTRACTING REQUEST
CONTRACTORNAME COuUNTY ROUTE
BUsINESS ADDRESS CONTRACT NUMBER
CITY AND STATE Z1r CODE FEDERAL-AID PROJECT MUMBER
A, SUBCONTRACTOR B. BIDITEM |C. PERCENTAGE OF D. SUB LISTED E. CERTIFIED F. DEsCRIBE WORK | G, DOLLAR AMOUNT
{Name, Business Address, Phone) NUMBER (8) BID ITEM AT BID TIME DBE WHEN LESS THAN BASED ON THE BID
SUBCONTRACTED 100% OF WORK 15 AMOUNT
SUBCONTRACTED
Yes Yes
Yes Yes
Yes Yes

nininin

5DDD

Yes No Yes
Yes Yes

D00 O

* The Standard Provisions for labor set forth in the contract apply to the subcontracted work.

* If applicable, Form FHWA- 1273 of the Special Provisions has been inserted in the subcontracts and should be
incorporated in any lower-tier subcontract. Written contracts have been executed for the above noted
subcontracted work.

Contractor's Signature Date

This section is {o be completed by the resident engineer.

1. Total of bid items ]

2. Contractor must perform with own forces (line 1 X contract req. )

3. Bid items previously subcontracted (taken from previously approved 16-B) $
4. Bid items subcontracted (this request) 5
5. Total bid items subcontracted (line 3 plus 4) $
6. Balance of work contractor to perform (line T minus 5) 4%
Approved
RESIDENT ENGINEER'SSIGNATURE DATE

Copy Distribution : Original-Contractor  Copy- Resident Engineer Copy- OCR- smallbusinessadvocate@dotca gov or fax to (916) 324-1949

Page1lof2
January 2018

218



CITY OF MERCED STANDARD DESIGNS

THE FOLLOWING STANDARDS ARE FOR REFERENCE ONLY
REFER TO THE CITY OF MERCED WEBSITE FOR THE COMPLETE LISTING OF
STANDARD DETAILS

http://www.cityofmerced.org/depts/engineering division/standard designs/default.asp
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Exhibit 9-P Instructions

l. Purpose

Section 7108.5 of the Caiifornia Business and Professions Code (CBPC) requires a prime contractor or subcontractor {i.e.
builders) to pay any subcontractor not later than seven {7} days after receipt of each progress payment received ar final
retention payment. Section 3321 of the California Civil Code (CCC) requires prime design professionals {prime
consultants directly in contract with a public agency) to pay any subconsultant not later than fifteen (15) days after
receipt of each progress payment or final retention payment. The payment cannot be delayed because of disagreements
on other contracts. Any delay or postponement of payment among the parties may take place only for good cause with
the agency’s prior written approval. This requirement applies to both DBE and non-DBE subcontractors,

II. Instruction

For projects that are awarded on or after September 1, 2023:

The prime contractor or consultant must submit Exhibit 9-P to the LPA administering the contract by the 157 of the
month following the month of any payment{s). If the prime contractor or consultant does not make any payments to
subcontractors, suppliers, and/or manufactures they must report "no payments were made to subs this month" and
write this visibly and legibly on Exhibit 9-P.

A failure to complete the Prompt Pay reporting requirement may result in the withholding of the prime contractor or
consultant's next progress payment and/or final payment. Additionally, Caltrans may require the LPA to issue a
corrective action plan and for it may require the LPA to suspend the contract in whole or in part if the prime or
consultant does not make up the shortfall.

LPA must verify all Exhibit 9-P information, maonitor compliance with prompt payment requirements for DBE and non-
DBE firms, and address any shortfalls to the DBE commitment and prompt payment issues until the end of the project.
The LPA must email a copy of Exhibit 5-P to DBE.Forms@dot ca.gov before the end of the month after receiving the
Exhibit 9-P from prime contractor or consultant.

1. CONTRACT INFORMATION

{1) Prime Contractor/Consuitant: Enter the business name for the prime contractor/consultant.

{2) Local Agency: Enter the local agency name.

{3) Federal Aid Project Number: Enter the 7-digit federal-aid project number of the lead project on the contract. E.g.
5002{123)is a valid Federal-Aid Project Number.

{4} Local Contract Number: Enter the Local Agency contract number or identifier.

(5} Total Contract Award Amount ($): Enter the total contract award amount of the project.

{6) Total Contract DBE Commitment Amount {5): Enter the total DBE commitment award amount of the project as
it appears on Exhibit 10-02 or Exhibit 15-G.

{7) DBE Commitment (%): Enter percentage of the Prime contract committed to DBE firms as it appears on
Exhibit 10-O2 or Exhibit 15-G.

{8) DBE Contract Goal {%): Enter the contract DBE goal percentage as it appears on the project advertisement.

{9) Reporting Period (Month-Year): Indicate the month and year of payments being reported.

2. PAYMENT INFORMATION
(10} Subcontractor/Subconsultant name: Enter subcontractor/consultant firm's name.
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(11) DBE Cert. Number: List the DBE's certification number as listed in the California Unified Certification Program
{CUCP) database.

(12) Subcontract Type: Enter the most appropriate Subcontractor's contract type.

(13) Date of Payment Received by Prime: Enter date when a check is issued by LPA to the prime
contractor/consultant for work performed by the contractor/consultant.

(14) Date of Prime Payment to Sub: Enter date when a check is issued by prime to the subcontractor/subconsultant
for work performed by the subcontractor/subconsultant.

(15) Amount of Payment {$): Enter the total amount paid to the subcontractor this period.

{16) Amount Paid to Sub to Date ($}): Enter the total amount paid to this subcontractor to date. This should be a total
of past payments plus payment for the current work just invoiced to the Local Agency.

(17) Total amount committed to this subcontractor ($): Enter the total amount committed to this subcontractor,
copy the information from the agency signed Exhibit 10-02 or 15-G.

(18) Promptly Paid? (Y/N): Enter "¥" if payment was made in accordance with the contract. Enter "N" if it's in dispute.
Must provide comments regarding any dispute of payment.

(19) Incremental Retainage Paid? {Y/N): Enter "Y" if this payment was a retainage payment. Enter "N" if this was a
progress or final payment.

(20} Comments or Reason for Non-Payment/Non-Prompt Payment, including Payment of Incremental
Retainage *: Only reasons based on dispute with subcontractor or supplier noncompliance may be accepted.
Add appropriate notes if a DBE subcontract was terminated, a DBE subcontract was added, if change orders
impacted the DBE's payments (include good faith efforts the prime contractor/consultant implemented), if task
orders weren't issued, etc.

3. CERTIFICATION

(21) Prime Contractor Manager's Signature: Self explanatory

(22} Date: Provide the date Prime Contractor Manager signed this form.
{23) Local Agency Presentative's Signature: Self explanatory.

(24) Date: Provide the date Local Agency Presentative signed this form.
(25) Prime Contractor Manager's Name: Self explanatory.

(26} Phone: Self explanatory

(27) Local Agency Presentative's Name: Self explanatory.

{28) Phone: Self explanatory
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EXHIBIT “17-F”- FINAL REPORT — UTILIZATION OF DBE AND FIRST
TIER SUBCONTRACTORS
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Local Assistance Procedures Manual Exhibit 17-F
Final Report-Ultilization of Disadvantaged Business Enterprises (DBE)
and First-Tier Subcontractors

INSTRUCTIONS — FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS
ENTERPRISES (DBE) AND FIRST-TIER SUBCONTRACTORS

. Local Agency Contract Number - Enter the Local Agency contract number or identifier.

. Federal-Aid Project Number - Enter the Federal-Aid Project Number.

. Local Agency - Enter the name of the local or regional agency that is funding the contract.

. Contract Completion Date - Enter the date the contract was completed.

. Contractor/Consultant - Enter the contractor/consultant’s firm name.

. Business Address - Enter the contractor/consultant’s business address.

. Final Contract Amount - Enter the total final amount for the contract.

. Contract Item Number - Enter contract item for work, services, or materials supplied provided. Not
applicable for consultant contracts.

9. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials
provided. Indicate all work to be performed by DBEs including work performed by the prime
contractor/consultant’s own forces, if the prime is a DBE. If 100% of the item is not to be performed or
furnished by the DBE, describe the exact portion to be performed or furnished by the DBE. See LAPM
Chapter 9 to determine how to count the participation of DBE firms.

10. Company Name and Business Address - Enter the name, address, and phone number of all
subcontracted contractors/consultants. Also, enter the prime contractor/consultant’s name and phone number,
if the prime is a DBE.

11. DBE Certification Number - Enter the DBE’s Certification Identification Number. Leave blank if
subcontractor is not a DBE.

12. Contract Payments - Enter the subcontracted dollar amount of the work performed or service provided.
Include the prime contractor/consultant if the prime is a DBE. The Non-DBE column is used to enter the
dollar value of work performed by firms that are not certified DBE or for work after a DBE becomes
decertified.

13. Date Work Completed - Enter the date the subcontractor/subconsultant’s item work was completed.
14. Date of Final Payment - Enter the date when the prime contractor/consultant made the final payment to
the subcontractor/subconsultant for the portion of work listed as being completed.

15. Original DBE Commitment Amount - Enter the “Total Claimed DBE Participation Dollars™ from
Exhibits 15-G or 10-O2 for the contract.

16. Total - Enter the sum of the “Contract Payments” Non-DBE and DBE columns.

17. Contractor/Consultant Representative’s Signature - The person completing the form on behalf of the
contractor/consultant’s firm must sign their name.

18. Contractor/Consultant Representative’s Name - Enter the name of the person preparing and signing the
form.

19. Phone - Enter the area code and telephone number of the person signing the form.

20. Date - Enter the date the form is signed by the contractor’s preparer.

21. Local Agency Representative’s Signature - A Local Agency Representative must sign their name to
certify that the contracting records and on-site performance of the DBE(s) has been monitored.

22. Local Agency Representative’s Name - Enter the name of the Local Agency Representative signing the
form.

23. Phone - Enter the area code and telephone number of the person signing the form.

24. Date - Enter the date the form is signed by the Local Agency Representative.

0 1T QA W N

Page 2 of 2
July 23,2015
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EXHIBIT “17-O”- DBE CERTIFICATION STATUS CHANGE
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Local Assistance Procedures Manual Exhibit 17-O
Disadvantaged Business Enterprises (DBE) Certification Status Change

INSTRUCTIONS —DISADVANTAGED BUSINESS ENTERPRISES (DBE)
CERTIFICATION STATUS CHANGE

. Local Agency Contract Number - Enter the Local Agency contract number or identifier.

. Federal-Aid Project Number - Enter the Federal-Aid Project Number.

. Local Agency - Enter the name of the local or regional agency that is funding the contract.

. Contract Completion Date - Enter the date the contract was completed.

. Contractor/Consultant - Enter the contractor/consultant’s firm name.

. Business Address - Enter the contractor/consultant’s business address.

. Final Contract Amount - Enter the total final amount for the contract.

. Contract Item Number - Enter contract item for work, services, or materials supplied provided. Not
applicable for consultant contracts.

9. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted
contractors/consultants.

10. DBE Certification Number - Enter the DBE’s Certification Identification Number.

11. Amount Paid While Certified - Enter the actual dollar value of the work performed by those
subcontractors/subconsultants during the time period they are certified as a DBE.

12. Certification/Decertification Date (Letter Attached) - Enter either the date of the Decertification Letter
sent out by the Office of Business and Economic Opportunity (OBEQ) or the date of the Certification
Certificate mailed out by OBEO.

13. Comments - If needed, provide any additional information in this section regarding any of the above
certification status changes.

14. Contractor/Consultant Representative’s Signature - The person completing the form on behalf of the
contractor/consultant’s firm must sign their name.

15. Contractor/Consultant Representative’s Name - Enter the name of the person preparing and signing the
form.

16. Phone - Enter the area code and telephone number of the person signing the form.

17. Date - Enter the date the form is signed by the contractor’s preparer.

18. Local Agency Representative’s Signature - A Local Agency Representative must sign their name to
certify

that the contracting records and on-site performance of the DBE(s) has been monitored.

19. Local Agency Representative’s Name - Enter the name of the Local Agency Representative signing the
form.

20. Phone - Enter the area code and telephone number of the person signing the form.

21. Date - Enter the date the form is signed by the Local Agency Representative.

R TAAN A WN =

Page 2 of 2
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