

2600 AMERICAN DRIVE
 POST OFFICE BOX 2017
 APPLETON, WISCONSIN 54912-2017
 920-832-3000 • FAX 920-832-3208
 www.piercemfg.com



PROPOSAL FOR PIERCE® FIRE APPARATUS

Merced Fire Department
678 W. 18th Street
Merced, CA 95340
City of Merced HGAC # SW04-08

DATE	May 1, 2017
QUOTE NO.	40501-17A
EXPIRES	May 31, 2017
SALES REP.	Rich Myers

The undersigned is prepared to manufacture for you, upon an order being placed by you, for final acceptance by Pierce Manufacturing, Inc., at its home office in Appleton, Wisconsin, the apparatus and equipment herein named and for the following prices:

OPTION A: 100% PRE-PAYMENT AT TIME OF CONTRACT SIGNING

#	Description	Each
A	One (1) Pierce 107' Quantum Tractor Drawn Aerial	1,360,965.22
B	Discount for HGAC contract number FS12-15, TA10	(64,495.00)
C	Fire Fighting Equipment Package	258,000.00
D	Three (3) Factory Inspection Trips (4 MFD representatives on pre-construction, 4 MFD representatives on midpoint inspection and 4 MFD representatives on final inspection)	16,800.00
E	Delivery / Dealer Preparation	5,200.00
F	Merced FD Pre-Construction Contingency Fund	30,000.00
G	DISCOUNT FOR FULL PAYMENT AT CONTRACT SIGNING	(76,265.71)
H	SUBTOTAL	1,530,204.51
I	State Sales Tax @ 8.25%	126,241.87
J	Performance Bond	4,491.47
K	TOTAL PURCHASE PRICE	1,660,937.85

OPTION A: 100% PRE-PAYMENT AT TIME OF CONTRACT SIGNING TERMS AND CONDITIONS:

- 1) City of Merced shall pay the purchase price of **\$1,660,937.85** for the Product within fifteen (15) calendar days of contract signing directly to Pierce Manufacturing Inc.
- 2) The proposed delivery timeframe for the Product will not begin until Pierce Manufacturing Inc. approves the contract and receives full payment of the purchase price of **\$1,660,937.85**.
- 3) If payment of **\$1,660,937.85** is late and if City of Merced elects not to have the delivery extended, **\$300.00** per calendar day will be added to the final invoice.

OPTION B: PAYMENT AT TIME OF DELIVERY / ACCEPTANCE

#	Description	Each
A	One (1) Pierce 107' Quantum Tractor Drawn Aerial	1,360,965.22
B	Discount for HGAC contract number FS12-15, TA10	(64,495.00)
C	Fire Fighting Equipment Package	278,000.00
D	Three (3) Factory Inspection Trips (4 MFD representatives on pre-construction, 4 MFD representatives on midpoint inspection and 4 MFD representatives on final inspection)	16,800.00
E	Delivery / Dealer Preparation	5,200.00
F	Merced FD Pre-Construction Contingency Fund	30,000.00
G	SUBTOTAL	1,626,470.22
H	State Sales Tax @ 8.25%	134,183.79
I	Performance Bond	4,491.47
J	TOTAL PURCHASE PRICE	1,765,145.48

OPTION B - PAYMENT AT TIME OF DELIVERY / ACCEPTANCE TERMS AND CONDITIONS:

1. City of Merced shall pay the purchase price of **\$1,765,145.48** for the Product within thirty (30) calendar days after the Product departs the manufacturing facility.
2. If payment of **\$1,765,145.48** is late, **\$300.00** per calendar day will be added to the final invoice.

Said apparatus and equipment are to be built and shipped in accordance with the specifications hereto attached, delays due to strikes, war, or intentional conflict, failures to obtain chassis, materials, or other causes beyond our control not preventing, within about 375 TO 405 calendar days after receipt of this order and the acceptance thereof at our office at Appleton, Wisconsin, and to be delivered to you at MERCED, CALIFORNIA.

The specifications herein contained shall form a part of the final contract, and are subject to changes desired by the purchaser, provided such alterations are interlined prior to the acceptance by the company of the order to purchase, and provided such alterations do not materially affect the cost of the construction of the apparatus.

The proposal for fire apparatus conforms with all Federal Department of Transportation (DOT) rules and regulations in effect at the time of bid, and with all National Fire Protection Association (NFPA) Guidelines for Automotive Fire Apparatus as published at the time of bid, except as modified by customer specifications. Any increased costs incurred by first party because of future changes in or additions to said DOT or NFPA standards will be passed along to the customers as an addition to the price set forth above.

Any Purchase Order (PO) issued as a result of this proposal should be made out to Pierce Manufacturing Inc.

Unless accepted by May 31, 2017, the right is reserved to withdraw this proposition.

Respectfully Submitted,



Authorized Sales Representative